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Key Bidding Information

Bid Ref No. SAMS/FIND India/Works/ATE/06/2025 dt. 30/07/2025

Name of the Project Procurement of Equipment, Goods, Works Servicesand
Reagents for Foundation for Innovative New Diagnostics,
India (FIND India) for The Global Fund Grant Project under
the National Tuberculosis Elimination Program (NTEP),

Govt. of India

Source of Funding The Global Fund to Fight AIDS, Tuberculosis and
Malaria (GFATM)

Date of Commencement 30/07/2025 from 10:00 AM

of Download of Bidding (Link https://www.samsconsult.com/FIND.aspx)

Documents

Last Date and Time for Receipt | 07/08/2025 till 05:00 PM

of Request for Clarifications (All such requests must be submitted through mail to

procurement@samsconsult.com)

Time and Date for online/offline | 08/08/2025 at 11.00 AM

Pre-Bid Meeting The meeting shall be held online through Microsoft Teams.
Prospective bidders may use the link

Pre-bid meeting for civil works at 16 Sites. | Microsoft
Teams | Meetup-Join

Last Date & Time for 22/08/2025 till 03.00 PM

Submission of Bids
Date & Time for Opening of 22/08/2025 at 03.30 PM

Technical Bids Bid Opening Meeting of civil works at 16 sites | Microsoft
(Online/Offline) Teams | Meetup-Join

Venue for attending the Pre- | M/s Strategic Alliance Management Services Pvt. Ltd.

bid meeting offline B-18, Sector-6,

Noida, G.B. Nagar
Uttar Pradesh — 201301




Checklist for bidders for submission in Proposal

(Bidders need to submit below filled and signed checklist mandatorily and provide all the

required documents along with the technical proposal)

SI. Documents to be submitted along with Technical Proposal Page Remarks
No. No. (if any)/
Yes/ No
1 Documents required for Preliminary examination
i. The bidder should submit the Power of Attorney in favor of the authorized signatory of
Bid authorized signatory.

ii. Bid is signed by authorized signatory (each and every page)

ii. Copy of Certificate of GST Registration

iv. Copy of MSME registration (if applicable)

V. Copy of PAN Card

Vi. Certificate of Incorporation/ Registration of the bidder / Article and Memorandum of
Association or any such registration document such as partnership deed etc.

Vii. Bidder should submit Notarized Affidavit giving undertaking that "bidder is not debarred
/ blacklisted by MOH&FW / GOI / any other Central Govt. / Department or State
Government / UNOPS/UNDP / any other UN organizations / SAMS and the Global Fund
as on the date of opening of bid.

2 Documents required for Technical Evaluation

I Form Tech 1 — Form of Bid / Letter of Technical Bid as per Form provided in Section
lll - Standard Forms

ii Form Tech 2 — Bidder Information Form as per Form provided in Section Ill - Standard
Forms

iii Form Tech 3 — Technical Compliance Sheet as per Form provided in Section Il —
Standard Forms

iv Form Tech 4 — List of the appropriate team members for each Schedule as mentioned
below: -

SI. Type of the Qualification Experience required
No. position required
1 Site Manager/ Diploma- Civil Minimum 3 years’
Supervisor experience of civil work
2 One Civil B. Tech/ B. E- Civil Minimum 2 years’
Engineer Engineering experience of civil work
(In support of this requirement, bidder should submit detailed CV of such personnel
duly supported with the letter of undertaking from such personnel that they are full-time
employee/ consultant of the bidder and shall be ready for deployment at site(s) if
contract is awarded to the bidder.)

v Bid Security Declaration (format of bid security declaration form enclosed at annexure
Y) furnished in accordance with ITB Para 19 (for MSME exempt from Bid Security), or
for Bidders submitting Bid Security- FDR/Bank Guarantee/Demand Draft/RTGS
payment Proof /Receipt of the deposit of Bid Security (if deposited before submission
of the bid),

Vi Supporting Documents showing Qualification of the Bidders for the required
Works as per ITB para 28

a Copies of POs to substantiate experience of work

b Bidder should submit Copies of audited financial statements of accounts (if
applicable) (including auditor’s reports) | CA certified turnover certificate and IT returns
for last three financial years (i.e. 2021-22, 2022-23 and 2023-24).

vii Listing of any variation or deviation in case there is any variation and/or deviation

between the Scope of works and technical specifications prescribed by the Purchaser
and that offered by the bidder.




Documents required for Financial Evaluation

Form FIN -1: Form of Price Bid (Financial)

Form FIN -2: Form of Price Bid (Financial) — Lump Sum Contract Price

Form FIN -3: Form of Price Bid (Financial) — Break-up of price bid (Bill of Quantity —
BOQ)
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IFB No.: SAMS/FIND India/Works/ATE/06/2025

1.

Advertised Tender Enquiry (ATE)

for
Civil Works and Associated Services across various Nodal Drug-
Resistant Tuberculosis (DRTB) Centers under the National
Tuberculosis Elimination Programme (NTEP)

Dated: 30/07/2025

Strategic Alliance Management Services Pvt. Ltd. (SAMS) has been engaged by
“Foundation for Innovative New Diagnostics” (FIND India), New Delhi, India (a not-for-
profit Bidder created under Section 8 (Indian) Companies Act, 2013) to provide
procurement consultancy services for equipment, goods, works and services for TB
Laboratories and DRTB centers (Health Facilities) established across India under
National Tuberculosis Elimination Program(NTEP), Ministry of Health and Family Welfare,
Govt. of India. FIND India has plans for Civil Works and Associated Services across
Sixteen (16) Nodal Drug-Resistant Tuberculosis (DRTB) Centers under the National
Tuberculosis Elimination Programme (NTEP).

SAMS hereby invites bids (offline) from eligible and qualified Bidders for the Civil
Works and Associated Services across Sixteen (16) Nodal Drug-Resistant
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination
Programme (NTEP).

Bids are invited for 16 sites in 16 different Schedules as tabulated below, wherein
bidders are allowed to submit bids for any or all of the schedules as specified
below:

Sch. No. Name of State Name of Site
1 Assam Jorhat
2 Assam Goalpara
3 Karnataka Mangaluru
4 Karnataka Mysore
5 Karnataka Hassan
6 Karnataka Shimoga
7 Karnataka Chitradurga
8 Karnataka Tumakuru
9 Karnataka Bengaluru
10 Karnataka Belagavi
11 Karnataka Dharwad
12 Karnataka Gulbarga
13 Tamil Nadu Thoothukudi
14 Kerala Kozhikode
15 Kerala Thrissur
16 Andhra Pradesh Guntur

Bidding will be conducted through ‘Advertised Tender Enquiry’ method and procedures as set
out in the ‘General Financial Rules — 2017’ and Manual for Procurement of Works (updated
July 2024) issued by the Department of Expenditure, Ministry of Finance, Govt. of India.

Bidders are required to submit Bid Security for the amount and form mentioned in the Bid
Documents. Certain classes of Bidders are exempted from submission of Bid Security. Details
are given in Bidding Documents.



The Bid Document can be freely downloaded from the website www.samsconsult.com
starting from 10.00 AM on 30/07/2025. Bidders shall be solely responsible for checking
the above website for any amendment issued subsequent to the publication of this ATE
and take the same into consideration while preparing and submitting their bids.

Bidders’ representatives are invited to attend an offline/in-person (physical) pre-bid meeting
on 08/08/2025 at 11.00 AM at the address mentioned above. Please note that non-
attendance at the pre-bid meeting will not be the cause of the disqualification of bidders.
Bidders can also participate in an online pre-bid meeting through the Microsoft Team link Pre-
bid meeting for civil works at 16 Sites. | Microsoft Teams | Meetup-Join at the scheduled
time and date of the pre-bid meeting. Bidders who are unable to attend the pre-bid meeting
(online or offline) can send their written requests for clarification, if any up to 05.00 PM till
07/08/2025 at email procurement@samsconsult.com.

Bids must be submitted on or before 03:00 PM on 22/08/2025 by Bidders at the office
of Purchaser.

The Technical Bids will be opened on the same day at 03.30 PM in the presence of the
bidders’ representatives, who choose to attend the technical bid opening meeting. Bids
submitted later than the specified date and time shall be rejected.

Sanjay Rastogi
Director, SAMS



SECTION-I: INSTRUCTIONS TO BIDDERS (ITB)

A. PREAMBLE

1. INTRODUCTION

1.1 Strategic Alliance Management Services Private Limited (SAMS), acting as

1.2

1.3

Procurement Agent on behalf of Foundation for Innovative New Diagnostics (FIND)
India,New Delhi (here in after referred as “Purchaser”) has issued this Bid Document
for Civil Works and Associated Works across Sixteen (16) Nodal Drug-Resistant
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination
Programme (NTEP).

This Chapter provides the relevant information as well as instructions to assist the
prospective bidders in preparation and submission of bids. It also includes the mode
and procedure to be adopted by the Purchaser for receipt and opening as well as
scrutiny and evaluation of bids and subsequent placement of award / contract.

Before preparing the bid and submitting the same to the Purchaser, the bidder should
read and examine all the terms & conditions, instructions etc. contained in the Bid
Documents. Failure to provide required information or to comply with the instructions
incorporated in this Bid Documents may result in rejection of bids submitted by
bidders.

2. AVAILABILITY OF FUNDS

2.1 Expenditure to be incurred for the proposed works will be met from the funds provided

by GFATM through FIND India.

3. SITE VISIT

3.1

It is recommended that the Bidders may visit and examine, at their own expense, the
Site of Works and its surroundings and obtain all information that may be necessary
for preparing the bid and if awarded the work, entering into a contract for successful
execution and completion of the work.

4. CONFLICT OF INTEREST

4.1

4.2

Conflict of Interest for the Purchaser or its personnel and bidders is considered to be a
situation in which a party has interests that could improperly influence that performance of its
duties or responsibilities, contractual obligations, or compliance with applicable laws and
regulations.

Purchaser describes the situations in which a Purchaser or its personnel may be considered
to be in Conflict of Interest include, but are not limited to the following -

a) Conflict of Interest occurs when the private interests of Purchaser or its personnel, such
as personal, non-official, extra- professional or other relationships or personal financial
assets, interfere or appear to interfere with the proper performance of its professional
functions or obligations as a procurement official,

b) within the procurement environment, a Conflict of Interest may arise in connection with
such private interests as personal investments and assets, political or other social
activities and affiliations while in the service of the Purchaser, employment after

10



4.3

4.4

4.5

4.6

retirement from service or of relatives or the receipt of a gift that may place the
Purchaser or its personnel in a position of obligation,

c) Conflict of Interest also includes the use of assets of the Purchaser including human,
financial and material assets, or the use of the office of the Purchaser or knowledge
gained from official functions for private gain or to prejudice the position of someone the
Purchaser or its personnel does not favour,

d) Conflict of Interest may also arise in situations where the Purchaser or any of its
personnel is seen to benefit directly or indirectly or allow a third party, including family,
friends or someone they favour, to benefit directly or indirectly from the decision or
action of the Purchaser,

The situations in which bidders participating in a procurement process or their representatives
may be considered to be in Conflict of Interest include, but are not limited to the following —

a) If they or their personnel or representatives or agents have any relationship or financial
or business transactions or interests with any official of the Purchaser that are directly
or indirectly involved in or related to the procurement process or execution of contract,

b) If they have the same legal representative for purposes of the bid,

c) If they have a relationship with each other, directly or through common third parties that
puts them in a position to have access to information about or influence on the bid of
another,

d) If they have controlling partners in common,

e) If a bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the subject matter of procurement of the bidding
process or were involved in such preparation in any way,

In the ‘Letter of Technical Bid’ to be submitted by the bidder, as per the format given in Section
Il - Technical Proposal — Standard Forms, all bidders shall provide a signed statement that
the bidder is neither associated nor has been associated directly or indirectly with the
consultant or any other entity that has prepared the design, specifications and other
documents for the subject matter of procurement or is being proposed as Project Manager for
the contract,

In case of a holding company having more than one independent manufacturing unit or more
than one unit having common business ownership or management, only one unit shall be
allowed to submit a bid or quote to prevent any Conflict of Interest. Similar restrictions shall
apply to closely related sister or subsidiary companies. Such bidders must proactively declare
such sister or subsidiary company or common business or management units in similar lines
of business,

In cases of agents quoting in offshore procurements on behalf of their principal manufacturers,
one agent shall not represent two manufacturers or quote on their behalf in a particular bid
enquiry to prevent any Conflict of Interest.

5. CODE OF INTEGRITY

5.1

The Purchaser and all officers or employees of the purchaser, whether involved in the
procurement process or otherwise, or Bidders and their representatives or consultants or
service providers participating in a procurement process or other persons involved, directly or
indirectly in any way in a procurement process shall maintain an unimpeachable standard of
integrity.

11



5.2

5.3

The Purchaser and Bidders to uphold the Code of Integrity, which prohibits officers or
employees of the Purchaser or a person participating in a procurement process, in respect of
the following:

(i)

(ii)

(iii)

(iv)

(vi)

(vii)
(viii)

any offer, solicitation or acceptance of any bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement
process or to otherwise influence the procurement process,

any omission, including a misrepresentation that misleads or attempts to mislead so as
to obtain a financial or other benefit or avoid an obligation,

any collusion, bid rigging or anti-competitive behaviour to impair the transparency,
fairness and progress of the procurement process,

improper use of information shared between the Purchaser and the bidders with an
intent to gain unfair advantage in the procurement process or for personal gain,

any financial or business transactions between the bidder and any officer or employee
of the Purchaser, who are directly or indirectly related to tender or execution process of
contract,

any coercion including impairing or harming or threatening to do the same, directly or
indirectly, to any party or to its property to influence the procurement process,

any obstruction of any investigation or audit of a procurement process,

making false declaration or providing false information for participation in -
a) tender process or to secure a contract,

b) disclosure of Conflict of Interest,
c) disclosure by the bidder of any previous transgressions with any entity in India or

any other country during the last three years or of any debarment by any other
Procuring Entity.

In case of any breach of the Code of Integrity by a bidder or a prospective bidder, the
Purchaser after giving a reasonable opportunity of being heard, may take appropriate
measures including —

exclusion of the bidder from the procurement process,

calling off of pre-contract negotiations and forfeiture or encashment of bid security,
forfeiture or encashment of any other security or bond relating to procurement,
recovery of payments made by the Purchaser along with interest thereon at bank rate,

cancellation of the relevant contract and recovery of compensation for loss incurred by
the Purchaser,

debarment of the bidder from participation in any future procurements of Purchaser for
a period not exceeding three years

12



6. LANGUAGE OF BID

6.1 The bid submitted by the bidder and all subsequent correspondences and documents

relating to the bid exchanged between the bidder and the Purchaser, shall be written in
English language. However, the language of any printed literature furnished by the
bidder in connection with its bid may be written in any other language provided, the
same is accompanied by an English translation and, for purposes of interpretation of
the bid, the English translation shall govern.

7. BIDDER’S ELIGIBILITY

7.1 This invitation for bids is open for all Organizations (Proprietorship Firms, Partnership

Firms, Limited Liability Partnership Firms, Companies registered under the
Companies Act, 1956 or Societies Act, Trusts, Societies registered under respective
Act and Jurisdiction in India). Bidders in the form of Consortium or Joint Venture
are not allowed.

8. BIDDING EXPENSES

8.1 The bidder shall bear all costs and expenditures incurred and/or to be incurred by it in

connection with its bid including preparation and submission of its bid and
subsequently processing the same. The Purchaser will, in no case be responsible or
liable for any such cost, expenditure etc. regardless of the conduct or outcome of the
bidding process.

The Bid Document can be freely downloaded from the website www.samsconsult.com
starting from 10.00 AM on 30/07/2025. Bidders shall be solely responsible for
checking the above website for any addendum/amendment issued subsequent to the
publication of this IFB and take the same into consideration while preparing and
submitting their bids.

B. BIDDING DOCUMENTS

9. CONTENT OF BIDDING DOCUMENTS

9.1 The Bid Documents include the following Sections, in addition to the ‘Notice Inviting

VVYVYY

A\ 7

Tenders (NIT):

Section|  — Instructions to Bidders (ITB)
Section Il - Technical Proposal — Standard Forms, Technical compliance sheet
Section lll - Financial Proposal (Price Bid Form) — Standard Forms

Section IV — Schedule of Requirement, drawings/Layouts of required Construction/
Civil Works and Associated Services.

Section V' — Contract Form and Conditions of Contract

Section VI — Other Standard Forms

9.2 The relevant details of the required works and services, the procedure for bidding, bid

evaluation, placement of contract, the applicable contract terms, and also thestandard
formats to be used for this purpose are incorporated in the above-mentioned chapters.
The interested bidders are expected to examine all such details etc. to proceed further.
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10.

11.

12.

AMENDMENTS TO BID DOCUMENTS

10.1 At any time prior to the deadline for submission of bids, the Purchaser may, for any
reason deemed fit by it, modify the Bid Documents by issuing suitable amendment(s)
to it.

10.2 Such an amendment will be notified on SAMS website i.e. www.samsconsult.com and
the same shall be binding to all prospective Bidders.

10.3In order to provide reasonable time to prospective bidders to take necessary action in
preparing their bids as per the amendment, the Purchaser may, at its discretion extend
the deadline for the submission of bids and other allied time frames, which are linked
with that deadline.

10.4 Any bidder who has downloaded the Bid Documents should watch for amendments, if
any, issued on the above website and the Purchaser will not issue separate
communication to them. Purchaser shall not be responsible in any manner if
prospective Bidders miss any notifications placed on the above website.

CLARIFICATIONS OF TENDER DOCUMENTS

11.1 A prospective bidder requiring any clarification regarding the Scope of Work and
Technical Specifications, conditions of contract, etc. given in the Bid Documents may
submit a written request for clarifications to SAMS by email at
procurement@samsconsult.com up to 05.00 PM on 07/08/2025. Copies of the
Purchaser’s response shall be promptly published at the Purchaser’s website, including
a description of the inquiry but without identifying itssource.

11.2 All the prospective bidders will be notified of response to clarifications only through
SAMS website i.e. www.samsconsult.com. Any bidder who has downloaded the Bid
Documents should watch for clarifications, if any, issued on the above website and
The Purchaser will not issue separate communication to them.

11.3 The Purchaser shall not be responsible in any manner if a prospective bidder fails to
notice any notifications placed on the above websites.

PRE-BID MEETING

12.1 In order to provide a response to any doubt regarding the scope of work and technical
specifications and conditions of the contract etc. given in the Bid Documents, a pre-
bid meeting (physical and online) has been scheduled in the office of the Purchaser
at 11.00 AM on 08/08/2025 and through Microsoft Teams link: Pre-bid meeting for
civil works at 16 Sites. | Microsoft Teams | Meetup-Join

12.2 During the pre-bid meeting, the clarification sought by representatives of prospective
bidders shall be responded appropriately. However, they shall be asked to submit their
written request by close of office next day. The Purchaser shall upload written
response to such requests for clarifications, without identifying its source. In case
required, amendments, in terms of Para 8 above shall be issued, which shall be
binding on all prospective bidders.
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C. PREPARATION OF BIDS

13. DOCUMENTS COMPRISING THE BID

13.1 The bidder can submit the bid (in hard copies) in two separate envelopes containing the
“Technical Bid” and “Financial Bid”. The original copy of the technical proposal shall be
placed inside a sealed envelope clearly marked “TECHNICAL PROPOSAL” “[Name of the
Assignment] “, reference number, name and address of the Bidder.

i Form Tech 1 — Form of Bid / Letter of Technical Bid as per Form provided in Section Il -
Standard Forms

ii Form Tech 2 — Bidder Information Form as per Form provided in Section Ill — Standard
Forms
iii Form Tech 3 — Technical Compliance Sheet as per Form provided in Section lll — Standard
Forms
iv Form Tech 4 — List of the appropriate team members for each Schedule as mentioned
below: -
Sl. No. | Type of the position | Qualification required Experience required
1 Site Manager/ Diploma- Civil Minimum 3 years’
Supervisor experience of civil work
2 One Civil Engineer B. Tech/ B. E- Civil Minimum 2 years’
Engineering experience of civil work

(In support of this requirement, the bidder should submit a detailed CV of such personnel
duly supported with the letter of undertaking from such personnel that they are full-time
employees/consultants of the bidder and shall be ready for deployment at site(s) if the
contract is awarded to the bidder.)

v Bid Security Declaration (format of bid security declaration form enclosed at annexure Y)
furnished in accordance with ITB Para 19 (for MSME exempt from Bid Security), or for
Bidders submitting Bid Security- FDR/Bank Guarantee/Demand Draft/RTGS payment Proof
/Receipt of the deposit of Bid Security (if deposited before submission of the bid),

Vi Supporting Documents showing the Qualification of the Bidders for the required
Works as per ITB para 28.1

a Copies of POs to substantiate experience of work

b Bidder should submit Copies of audited financial statements of accounts (if applicable)
(including auditor’s reports) /| CA certified turnover certificate and IT returns for last three
financial years (i.e. 2021-22, 2022-23 and 2023-24).

B) PRICE BID
Bidder should submit Price Bid for each quoted Schedule (in a separate envelope) in

accordance with the form indicated in Section-lll:

(1) Form FIN-1: Form of Price Bid (Financial)

(2) Form FIN-2: Form of Price Bid (Financial) — Lump Sum Contract Price

(3) Form FIN-3: Form of Price Bid (Financial) - Break-up of Price Bid (Bill of Quantity-
BOQ)

The cost in the financial bid should include all the expenses related to waste
management. The scrap (non-functional exhaust fan etc.) or spare parts need to
be handed over to the facility.
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14.

15.

16.

17.

18.

BID CURRENCIES

14.1 The bidder providing services as per the scope of services should quote in Indian
Rupees only.

14.2 Bids, where prices are quoted in any other currency, shall be treated as non -
responsive and rejected.

BID PRICES

15.1 Prices shall be quoted as specified in the Bid Document. The format of the Price Bid
is included in Section Ill.

15.2 The Bidder shall indicate on the FIN Forms provided in Section lll, the total bid prices
of the Works including goods and services as per Scope of Services given in Bid
Documents. Fixed price to be quoted against required works against each Schedule.

15.3 Prices quoted by the Bidder shall be fixed during the Bidder’'s performance of the
Contract and not subject to variation on any account. A bid submitted with an adjustable
price quotation will be treated as nonresponsive and will be rejected, pursuant to ITB
Clause 34.

FIRM PRICE

16.1 The Prices quoted by the bidder shall remain firm and fixed during the currency of the
contract and not subject to variation on any account. The bidder should include all
prices for any unexpected expenditure that may be foreseen in the BID price itself.
The price quoted by the bidder should include expenses towards any exigency
(external or internal) that may arise during the execution of the contract. No payment
other than the quoted price shall be made to the selected bidder.

ALTERNATIVE BIDS

17.1 Alternative bids shall not be accepted. The bidder should not submit more than one
bid for any Schedule.

DOCUMENTS ESTABLISHING COMPLIANCE OF WORKS AND
SERVICES AS PER BID DOCUMENTS

18.1 The bidder must submit a Bid Form duly signed by an authorized signatory certifying
compliance on the Scope of works and technical specifications incorporated in the Bid
Documents.

18.2 In case there is any variation and/or deviation between the Scope of works and
technical specifications prescribed by the Purchaser and that offered by the bidder,
the bidder shall list out the same in the above statement without any ambiguity.

18.3 If a bidder furnishes wrong and/or misguiding/misleading data, statement(s) etc. about

the services offered by it, its bid will be liable to be ignored and rejected in addition to
other remedies available to the Purchaser in this regard.
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19. BID SECURITY

19.1Bidders shall furnish as part of their bid, a Bid Security/ Earnest Money Deposit (EMD) /

Bid Security Declaration (whichever is applicable) as per the table given below for the
quoted nos. of Schedules, in the form of FDR/ BG (format of BG enclosed at annexure X
of the bid document) / DD in favour of Strategic Alliance Management Services Pvt. Ltd.,
payable at Noida. EMD can also be deposited online through RTGS as per details given
below:

Account Name: - Strategic Alliance Management Services Pvt. Ltd.

Name of Bank: Kotak Mahindra Bank

Account Name: Strategic Alliance Management Services Pvt Ltd.

Account No. 9447736992

IFSC: KKBK0000181

Branch: Sector 18 Noida

Sch. Nos. Name of Schedule Earnest Money Deposit (EMD) (In Rs.)
1. Jorhat 15,000
2. Goalpara 10,000
3. Mangaluru 45,000
4. Mysore 10,000
5. Hassan 10,000
6. Shimoga 20,000
7. Chitradurga 20,000
8. Tumakuru 10,000
9. Bengaluru 10,000
10. Belagavi 20,000
11. Dharwad 15,000
12. Gulbarga 10,000
13. Thoothukudi 10,000
14. Kozhikode 10,000
15. Thrissur 10,000
16. Guntur 55,000
19.2 For FDR/BG (pledged in the name of Strategic Alliance Management Services Pvt. Ltd.,
Noida) if opted for, originals should reach the SAMS office within 2 days of the submission
deadline. Any delay by post or courier shall not be entertained.
19.3 A copy of the EMD receipt (of any form) should be enclosed along with the hard copy of
the original bid.
19.4 Any bid not accompanied by Bid Security Amount / Bid Security Declaration as specified
in ITB Para 19.1 above shall be rejected by the Purchaser as non-responsive.
19.5 No interest shall be payable by the Purchaser for the sum deposited as earnest money
deposit.
19.6 The EMD of the unsuccessful bidders would be returned within one month of the signing
of the contract.
19.7 The EMD shall be forfeited by the Purchaser in the following events:

(@)  When the bidder withdraws or modifies its bid during the validity of bids as specified

in the Letter of Bid; or
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(b)  when the bidder, having been notified of the acceptance of its bid by the Purchaser

during the period of bid validity, (i) fail or refuses to execute the Contract; or (ii) fail to
furnish the Performance Security, if required in accordance with the Bid Documents.

(c) If the bidder tries to influence the evaluation process.

19.8

The Micro and Small Enterprise (MSE) bidders, registered with MSME or those registered
with NSIC or are registered with Central Purchase Organisation or the concerned Ministry
or Department or Startups as recognised by Department of Industrial Policy & Promotion
(DIPP) are exempted from submission of bid security. In such case, bidder should submit
copy of MSME or National Small Industries Corporation (NSIC) registration and
documents showing exemption from submission of bid security. In lieu of bid security
bidder needs to submit the bid security declaration form (format of bid security declaration
form enclosed at annexure Y).

20. BID VALIDITY

20.1

20.2

The bids shall remain valid for a period of 120 days after the due date of submission of
bids. Any bid valid for a shorter period shall be treated as nonresponsive and rejected.

In exceptional situations, the bidders may be requested by the Purchaser to extend the

validity of their bids up to a specified period. Such request(s) and responses thereto shall
be conveyed by e-mail.

D. SUBMISSION AND OPENING OF BIDS

21. SUBMISSION OF BIDS

211

21.2

21.3

Bidders may submit their bids by post or by hand or drop in the box earmarked by the
Purchaser. Bids so submitted shall enclose the original and each copy of the Technical
Bid in separately sealed envelopes duly marked as “ORGINAL” and “COPY” and original
of Financial Bid duly marked as “ORIGINAL” in separately sealed envelope. The envelopes
containing the original and the copies of the Technical Bid and original of Financial Bid
shall then be enclosed in one single sealed outer envelope.

The inner and outer envelopes shall bar the:
a) name and complete address along with the mobile, telephone number and email
address of the Bidder,
b) complete postal address of the Purchaser,

c) specific identification mark / Bid Ref. No. and subject matter of procurement,
d) a warning ‘not to open before the time and date for bid opening’ as indicated in the
Bidding Documents

If all envelopes are not sealed and marked as required, the Purchaser will assume no
responsibility about its consequences viz. misplacement or premature opening of the bid.

22. DEADLINE FOR SUBMISSION OF BIDS

221

22.2

Bids must be submitted before the bid submission deadline i.e. 03.00 PM of 22/08/2025.

The Purchaser may, at its discretion, extend the deadline for the submission of bidsby
amending the Bidding Documents in accordance with ITB Sub-Clause 10.3, in which
case all rights and obligations of the Purchaser and Bidders previously subject to the
deadline will thereafter be subject to the deadline as extended.
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23. LATE BIDS

23.1 Bidder will not be able to submit bids after the closing of the deadline (date and time) for the
submission of the bid.

24. WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS

24.1 A bidder may withdraw, substitute, or modify its bid after it has been submitted by sending
a written notice, duly signed by the bidder or his representative authorized in writing and
such letter of authority shall be enclosed with the bid. The corresponding substitution or
modification of the bid contained in sealed envelopes as required must accompany the
written notice. Such written notice shall be —

a) submitted in accordance with the Bidding Documents with the envelope clearly marked
as “Withdrawal — Technical Bid / Financial Bid,” “Substitution — Technical Bid / Financial
Bid,” or “Modification — Technical Bid/ Financial Bid” as applicable, and

b) received by the officer authorized to receive the bids, prior to the latest time and date

fixed for receiving of bids.
24.2 Bids requested to be withdrawn shall be returned unopened to the bidders.

24.3 No bid shall be withdrawn, substituted, or modified after the time and date fixed for
submission of bids i.e. 03.00 PM of 22/08/2025.

E. BID OPENING
25. OPENING OF BIDS

25.1  The Purchaser will open all bids, in the presence of Bidders’ representatives who
choose to attend the Bid opening meeting (Online/ virtually” or physically as per their
convenience) at 03.30 PM on 22/08/2025.

25.2 The Technical Bid shall be opened at the first instance at 03.30 PM on 22/08/2025.
During the Technical Bid opening, the Bid opening official(s) will read the salient
features of the bids like Bid Security Declaration and any other special features of the
bids, as deemed fit by the official(s) deputed for bid opening.

25.3 The Purchaser will prepare minutes of the technical bid opening at the end of the
opening session, including, as a minimum: the name of the Bidder, the presence or
absence of a bid security/bid security declaration etc. The minutes shall be distributed
to all bidders who attended the meeting and will also be uploaded on Purchaser’s
website.

25.4  After the technical evaluation of bids is completed, the Purchaser shall notify those
bidders whose bids are found non-responsive at this stage, and their Financial Bids
will not be opened.

25.5 The Purchaser shall simultaneously notify in writing those bidders who have qualified
during technical evaluation stage and inform them of the date, time and location for
opening of the Financial Bids. The opening date shall allow the bidders sufficient time
to make arrangements for attending the opening. The bidder’'s attendance at the
opening of the Financial Bids is optional and is at the Bidder’s choice.

25.6 Financial bids shall be opened only for qualified no. of schedules as per criteria mentioned
below at para 25.7. The Financial Bids shall be opened by the Purchaser in the
presence of the representatives of those bidders found qualified during the technical
evaluation stage. These Financial Bids shall then be opened, and the total prices read
aloud and recorded. Copies of the record shall be sent to all Bidders who submitted
Bids.

25.7 In case a bidder is determined as technically qualified for lesser no. of Schedules than
quoted by them, than the Purchaser shall have the prerogative to consider only the
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qualified no. of Schedules as per technical evaluation criteria defined at para 28 as per
convenience and remaining shall be ignored. No representation from Bidders shall be
entertained in this regard.

F. SCRUTINY AND EVALUATION OF BIDS

26. BASIC PRINCIPLE

26.1

Bids will be evaluated based on the terms & conditions, instructions, criteria already
incorporated in the Bid Documents, based on which bids have been received and
the information/documents given by the bidders in their bids. No new condition will
be brought in while scrutinizing and evaluating the bids.

27. PRELIMINARY SCRUTINY OF BIDS

271

27.2

27.3

27.4

The Purchaser will examine the bids to determine whether they are complete, whether
required securities have been furnished, whether the documents have been properly
signed stamped and whether the bids are generally in order.

Prior to detailed evaluation of Bids, the Purchaser will determine the substantial
responsiveness of each bid to the Bid Documents. For purposes of these clauses, a
substantially responsive bid is one which conforms to all the Conditions of Contract
given in the Bid Documents without material deviations. Deviations from, or objections
or reservations to critical provisions such as those concerning Performance Security,
Taxes & Duties, Force Majeure, and Applicable law will be deemed to be a material
deviation.

The Purchaser’s determination of a Bid’'s responsiveness is to be based on the
contents of the bid itself without recourse to extrinsic evidence.

The bids which do not meet the eligibility and qualification requirements are liable to
be treated as non-responsive and will be summarily ignored. In addition, the following
are some of the important aspects for which a bid shall be declared non —responsive
and will be summarily ignored.

(i) The bidder should submit the Power of Attorney in favor of authorized signatory of
Bid authorized signatory.

(i) Bid is signed by authorized signatory (each and every page)

(iif) Copy of Certificate of GST Registration

(iv) Copy of MSME registration (if applicable)

(v) Copy of PAN Card

(vi) Certificate of Incorporation/ Registration of the bidder / Article and Memorandum of
Association or any such registration document such as partnership deed etc.

(vii)Bidder should submit Notarized Affidavit giving undertaking that "bidder is not
debarred / blacklisted by MOH&FW / GOI / any other Central Govt. / Department or
State Government / UNOPS/UNDP / any other UN organizations / SAMS and the
Global Fund as on the date of opening of bid.

28. EVALUATION CRITERIA OF BID

A.

ASSESSMENT OF QUALIFICATION

After preliminary scrutiny of bids in accordance with ITB Para 27 above, Bidder’s shall
be assessed for their qualification for the Schedules quoted by them as per criteria
given below:

(a) Bidders can submit their bids for any or all schedules.
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(b) Financial capability assessment: To qualify for each Schedule, the bidder should
have achieved an average annual turnover during the last three financial years (i.e.
2021-22, 2022-23 and 2023-24).

In support of the above qualification requirement, Bidder should submit Copies of
audited financial statements of accounts (if applicable) (including auditor’s reports) /
CA certified turnover certificate and IT returns for the last three financial years (i.e. 2021-
22, 2022-23 and 2023-24

Sch. Name of Schedule Average Annual Turnover requirement over last three

No. F.Y. (i.e. 2021-22, 2022-23 and 2023-24) (INR)
1. Jorhat 2,00,000
2. | Goalpara 1,60,000
3. | Mangaluru 6,60,000
4, Mysore 1,60,000
5. | Hassan 1,40,000
6. | Shimoga 3,20,000
7. Chitradurga 2,60,000
8. | Tumakuru 1,50,000
9. | Bengaluru 1,60,000
10. | Belagavi 2,60,000
11. | Dharwad 2,40,000
12. | Gulbarga 1,40,000
13. | Thoothukudi 1,50,000
14. | Kozhikode 1,40,000
15. | Thrissur 1,40,000
16. | Guntur 8,20,000

Details of minimum average annual turnover criteria per Schedule are mentioned in

the above table (refer ITB Clause No. 28 Technical Evaluation Criteria of Bid, A
— Assessment of qualification, b- Financial capability assessment).

(c) Eligibility Criteria:

In case the bidder quotes for one or more schedules, the bidder should have experience of
successfully executing at least one or a combination of a maximum of three similar works*
during the last 5 (five) years with a value equivalent to the total amount as per eligibility
criteria based on the number of schedules applied for.

Sch. No. Name of Schedule Eligibility Criteria
1. Jorhat 2,00,000
2. Goalpara 2,00,000
3. Mangaluru 7,00,000
4. Mysore 2,00,000
5. Hassan 2,00,000
6. Shimoga 4,00,000
7. Chitradurga 3,00,000
8. Tumakuru 2,00,000
9. Bengaluru 2,00,000
10. Belagavi 3,00,000
11. Dharwad 3,00,000
12. Gulbarga 2,00,000
13. Thoothukudi 2,00,000
14. Kozhikode 2,00,000
15. Thrissur 2,00,000
16. Guntur 9,00,000

21




Thus, bidders quoting for various schedules will need to have similar experience costing not less
than INR 2,00,000/-, 3,00,000/-, 4,00,000/-, 7,00,000/- and INR 9,00,000/- per schedule as per
the above table. Details of minimum eligibility criteria per Schedule is mentioned in the above
table (refer ITB Clause No. 28 Technical Evaluation Criteria of Bid, A — Assessment of
qualification, b- Financial capability assessment).

Supporting documents required - POs/Copy of contract for specific values
as mentioned above.

*Similar works - Similar works shall mean the successful work of civil works and
Associated Services/construction or renovation work in any healthcare facility/ laboratory/
hospital/hospital waiting area as on date of opening of technical bids.

(d) LIST OF DOCUMENTS TO BE SUBMITTED BY THE BIDDER ALONG WITH THEIR

28.1

28.2

28.3

28.4

28.5

28.6

BIDS FOR TECHNICAL QUALIFICATION AND EVALUATION

i.  The bidder must propose appropriate team members for each Schedule of Works
with at least one site Manager/ Supervisor and one Civil Engineer for each quoted
Schedule as per minimum criteria requirement given in Form Tech 4. — Ref.
clause 13A - pt iv for the same.

ii. Technical Compliance Sheet for each quoted schedule and site as per format
given in the bid document.

iii. Bidder should not be debarred / blacklisted by MOH&FW, GOI, or any other
Central Govt. Department or State Government or UNOPS/UNDP, any other
UN organizations, or SAMS as on the date of opening of bid. The bidder
should also not be debarred by the Global Fund. In support of this qualification
requirement, the bidder should submit Notarized Affidavit giving undertaking
to the above effect.

TECHNICAL EVALUATION

After preliminary scrutiny of bids in accordance with ITB Para 27 above, the technical
evaluation of substantial responsiveness of bids shall be carried out based m the
information/documents submitted against Scope of Works and Technical
Specifications for each quoted Schedules individually.

The bids determined as technically disqualified / non-responsive shall not be
considered for the opening of financial bids.

In the case of Bidder quotes for multiple schedules, the average Annual turnover
requirement, similar works, and Manpower requirement would be in multiples of the
number of schedules quoted as specified in the evaluation criteria above at para 28 A-D.
Schedule-wise technical evaluation shall be carried out and the bidder must meet
technical qualification requirements for each schedule as mentioned in para 28.
Above to qualify under each schedule.

EINANCIAL EVALUATION:

The financial evaluation of bids shall be carried out based on the total price inclusive of
GST.

Financial evaluation shall be carried out only for technically qualified schedules and the
lowest evaluated responsive bidder under each schedule shall be considered for award of
contract.
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29. CLARIFICATION OF BIDS

29.1

During evaluation of the bids, the Purchaser may, at its discretion, ask the Bidder for
a clarification of its bid. The request for clarification and the response shall be inwriting,
and no change in the prices or substance of the bid shall be sought, offered, or
permitted, except to correct arithmetic errors identified by the Purchaser in the
evaluation of the bids.

30. CORRECTION OF ARITHMETICAL ERRORS

30.1

(a)

30.2

30.3

Provided that the Bid is substantially responsive, the Bid Evaluation Committee shall
correct arithmetical errors in the following cases, namely:
If there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall
be corrected, unless in the opinion of the Committee there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern and
the unit price shall be corrected,
if there is an error in calculation of the total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected, and,
if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail, subject to (a) and (b) above.
If the price bid is ambiguous leading to two equally valid total price amounts, the bid shall
be treated as non-responsive and rejected.
Bidders shall be requested to accept correction of arithmetical errors. Failure to accept the
correction in accordance with ITB Para 30.1 shall result in the rejection of the Bid.

31. DETERMINATION OF TECHNICAL RESPONSIVENESS

31.1

31.2

31.3

31.4

31.5

31.6

The Bid Evaluation Committee constituted by the Purchaser shall determine the

responsiveness of a bid to the Bidding Documents based on the contents of the bid

submitted by the Bidder,

A bid shall be deemed to be substantially responsive if it meets the requirements of the

Bidding Documents without any material deviation, reservation, or omission where: -

(a) “deviation” is a departure from the requirements specified in the Bidding Documents,

(b) “reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the Bidding Documents, and

(c) “omission” is the failure to submit part or all of the information or documentation
required in the bidding documents.

A “material deviation, reservation, or omission” is one that,

(a) If accepted, shall:-

(i) effect in any substantial way the scope, quality, or performance of the subject matter
of procurement specified in the Bidding Documents, or
(i) limit in any substantial way, inconsistent with the Bidding Documents, the rights of the

Purchaser or the obligation of the Bidder under the proposed contract, or

(b) if rectified shall unfairly affect the competitive position of other Bidders presenting

responsive bids,

The Bid Evaluation Committee shall examine the technical aspects of the bid in particular

to confirm that all requirements of Bidding Documents have been met without any material

deviation, reservation or omission,

The Bid Evaluation Committee shall regard a bid as responsive if it conforms to all

requirements set out in the Bidding Documents, or contains minor deviations that do not

materially alter or depart from the characteristics, terms, conditions and other requirements

set out in the Bidding Documents, that is, there is no material deviation, or if it contains

errors or oversights that can be corrected without any change in the substance of the bid,

Bids that are not responsive or contain any material deviation shall be rejected. Bids

declared as non-responsive shall be excluded from any further evaluation.
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32. IMMATERIAL NON-CONFORMITIES IN BIDS

32.1

32.2

32.3

The Bid Evaluation Committee may waive non-conformities in the bid that do not constitute
a material deviation, reservation or omission and deem the bid to be responsive,

The Bid Evaluation Committee may request the bidder to submit necessary information or
documents which are historical in nature like audited statements of accounts, GSTIN
Registration Certificate, etc. within a reasonable period of time. Failure of the bidder to
comply with the request within the given time shall result in the rejection of its bid,

The Bid Evaluation Committee may rectify immaterial non-conformities or omissions on
the basis of the information or documentation received from the bidder under ITB Para
32.2.

33. CONFIDENTIALITY

33.1

33.2

33.3

Information relating to the examination, clarification, evaluation, and comparison of
bids, and recommendations for the award of a Contract shall not be disclosed to
bidders or any other persons not officially concerned with such process until the
notification of Contract award is made to all Bidders.

Any effort by the bidder to influence the Purchaser in the Purchaser’s bid evaluation,
bid comparison, or contract award decisions may result in the rejection of the Bidder’s
bid.

From the time of bid opening to the time of Contract award, if any Bidder wishes to
contact the Purchaser on any matter related to its bid, it should do so in writing.

34. FINAL EVALUATION OF BIDDERS’ CAPABILITY TO
PERFORM THE CONTRACT

34.1

34.2

The Purchaser, through the above process of bid scrutiny and evaluation will
determine to its satisfaction whether the bidder, whose bid has been determined as
the lowest evaluated responsive bid, is eligible, qualified, and capable in all respects
to perform the contract satisfactorily.

To adjudge bidders’ capability to perform the contract, the Purchaser may ask bidders
to make detailed presentation on implementation plan of project.

35. CONTACTING THE PURCHASER

35.1

35.2

From the time of submission of bid to the time of awarding the contract, if a bidder
needs to contact the Purchaser for any reason relating to its bid, it should do so onlyin
writing.

In case a bidder attempts to influence the Purchaser in the Purchaser’s decision on
scrutiny, comparison & evaluation of bid and awarding the contract, the bid of the
bidder shall be liable for rejection in addition to appropriate administrative and coercive
actions being taken against that bidder, as deemed fit by the Purchaser.

G. AWARD OF CONTRACT

36. PURCHASER'’S RIGHT TO ACCEPT ANY BID AND TO REJECT
ANY OR ALL BIDS

36.1

The Purchaser reserves the right to accept in part or in full any bid or reject any bid(s)
without assigning any reason or to cancel the bidding process and reject all bids at
any time prior to the award of the contract, without incurring any liability, whatsoever
to the affected bidder(s).
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37. AWARD CRITERIA

37.1  The contract will be awarded to the lowest priced evaluated responsive bidder for each
schedule, decided by the Purchaser based on the evaluation criteria defined above.

38. VARIATION IN SCOPE OF SERVICES AT THE TIME OF
AWARD AND/OR DURING VALIDITY OF CONTRACT

38.1 The Purchaser reserves the right to increase or decrease the quantity of the goods/
services to be supplied up to 30% at any time, till final delivery date/ final completion
of the work at the cost as mentioned in the contract. Other terms and conditions
mentioned in the bid document will remain unchanged.

39. INTIMATION LETTER TO SUCCESSFUL BIDDER/NOTIFICATION
OF AWARD

39.1 Before expiry of the bid validity period, the Purchaser will notify the successful
bidder(s) in writing, only by speed post or by e-mail that its bid has been accepted,
briefly indicating there in the essential details like description of services and
corresponding prices accepted. The successful bidder must furnish to the Purchaser
the required Performance Security within 21 days along with the contract agreement
from the date of this notification, failing which the award will be cancelled.

39.2 The Notification of Award shall constitute the formation of the Contract.

40. SIGNING OF CONTRACT

40.1  Promptly after notification of award, the Purchaser will send the contract form as per
Format given in the Bid Documents duly completed and signed, in duplicate, to the
successful bidder by speed post.

40.2 Within twenty-one days from the date of the Notification of Award as above, the

successful bidder shall return the original copy of the contract, duly signed, and dated,
to the Purchaser by registered / speed post.
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SECTION- II: TECHNICAL PROPOSAL- STANDARD FORMS
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To,

TECHNICAL PROPOSAL - STANDARD FORMS

FORM TECH-1: Form of Bid / Letter of Technical Bid (Technical)

The Director

M/s Strategic Alliance Management Services Pvt. Ltd.
B-18, Sector-6,

Noida, G.B. Nagar

Uttar Pradesh - 201301

Dear Sir,

Subject: Bid for Civil Works and Associated Services across various Nodal Drug-Resistant
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination Programme
(NTEP).

Bid Ref. No. SAMS/FIND India/Works/ATE/06/2025 dt. 30/07/2025

(a) We, [Name of Bidder], hereby submit a bid for the above-referenced works inresponse to
the above-referenced Bid Document for the following Schedules:

Schedule No. Name of State Name of Site

(b) We have examined and have no reservations to the Bidding Documents, including the Addenda
issued in accordance with Instructions to Bidders (ITB 10);

(c) We are agreeing to submit the Bid Security / Bid Security Declaration (as applicable) of the
schedules quoted as mentioned in the bid document.

(d) We meet the eligibility requirements and have no Conflict of Interest in accordance with ITB 4;

(e) We offer to supply in conformity with the Bidding Documents and in accordance with the Delivery
Schedules specified in the Schedule of Requirements the following Goods:[insert table giving
brief description of the civil works];

(f) Our bid shall be valid for a period fixed for the bid submission deadline in accordance with the
Bidding Documents, and it shall remain binding upon us and may be accepted at any time before
the expiration of that period;

(9) Ifourbid is accepted, we commit to obtain a performance security (10% of the total contract
amount) in accordance with the Bidding Documents;

(h) We have proposed appropriate team members - for each Schedule of Works with at least one
site Manager/ Supervisor and one civil engineer for each quoted Schedule having the following
qualifications and experience as required:-

S. Type of the position Suggestive Qualification| Suggestive Experience required
No. required
Site Manager/ Supervisor | Diploma- Civil Minimum 3 years’ experience of
civil work
2 | One Civil Engineer B. Tech/ B. E- Civil Minimum 2 years’ experience of
Engineering civil work
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(i)

()

U

(p)

(s)

®

We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding
process, other than alternative bids submitted in accordance with ITB 13;

We, along with any of our subcontractors, suppliers, consultants, manufacturers, or service
providers for any part of the contract, are not debarred by any Procuring Entity under the State
/ UT Government, the Central Government, Autonomous body, Authority by whatever name
called under them, UNOPS, UNDP, SAMS or GFATM as on the date of opening of bids;

We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf will engage in any activities which is in contravention of the Code of Integrity proscribed
in ITB Para 5 of the Bidding Documents;

We hereby certify that we are neither associated nor has been associated directly or indirectly
with the consultant or any other entity that has prepared the design, specifications and other
documents for the subject matter of procurement or is being proposed as Project Manager for
the contract

We hereby certify that we have fulfilled our obligations to pay all such taxes as payable to the
Central Government or the State Government or any local authority;

We hereby certify that we are not insolvent, in receivership, bankrupt or being wound up, not
have its affairs administered by a court or a judicial officer, not have its business activities
suspended and must not be the subject of legal proceedings for any of the foregoing reasons;

We hereby certify that our directors and officers have not been convicted of any criminal
offence related to their professional conduct or the making of false statements or
misrepresentations as to their qualifications to enter into a procurement contract within a
period of three years preceding the commencement of the procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

We warrant that in preparing and submitting this bid, we have complied with, and are willing
to be bound by, all of the requirements and provisions of the above- referenced Bid Document,
including the terms and conditions of the Contract as set out in Bid Documents.

Our bid shall remain valid for SAMS/FIND India’ acceptance until 120 days from the Closing
Date.

We acknowledge and agree that:

e SAMS/FIND India is not bound to accept the lowest bid or any other bid it may
receive in response to the above-referenced ITB.

e no liability of SAMS/FIND India and no binding contract exists until the Contract is
executed by both parties.

e each party constituting the bidder is bound jointly and severally by this bid; and

If we visit a site for inspection, we agree to release SAMS/FIND India from all and indemnify
in respect of any damage, expense, loss or liability of any nature suffered or incurred by
SAMS/ FIND India because of.

loss of or damage to any real or personal property.

personal injury, disease, or iliness to, or death of, any person.

financial loss or expense, arising out of the carrying out of that site inspection; and
transportation to the site (if provided) because of any accidents or malicious acts by third
parties

| have read the clause regarding restrictions on procurement from a bidder of a country that
shares a land border with India and on sub-contracting to contractors from such countries. |
certify that this bidder is not from such a country or, if from such a country, has been registered
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with the Competent Authority and will not sub-contract any work to a contractor from such
countries unless such a contractor is registered with the Competent Authority. | hereby certify
that this bidder fulfills all requirements in this regard and is eligible to be considered.

(u) Enclosed is a bid security declaration as per format provided in the Bid Documents.

v)

We shall ensure compliance of The Global Fund’s Code of Conduct for Suppliers
(https://www.theglobalfund.org/media/3275/corporate codeofconductforsuppliers policy en.
pdf), as amended from time to time.

(w) We understand that this bid, together with your written acceptance thereof included in your

)

notification of award, shall constitute a binding contract between us, until a formal contract is
prepared and executed; and

I, the undersigned, certify that | am duly authorized by [insert name of bidder] to sign this
bid

Name:

Title:

Date:

Signature:

[Stamp form of bid with official stamp of the bidder]
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TECHNICAL PROPOSAL - STANDARD FORMS
FORM TECH-2: BIDDERS’ INFORMATION FORM

[Bidders are required to provide the information sought below]

Name, Address, phone / email of the Bidder:

Expertise of Organization: [In brief, not more than 500 words]
Organization structure (e.g., service provider, hospital owner)
Years of experience in executing similar assignments

Core areas of expertise of the organization

Details of staff under permanent rolls of the Bidder

a. technical
b. skilled
C. unskilled

Financial data of the organization
Annual Turnover of Last 3 Financial Years (i.e. 2021-22, 2022-23 and 2023-24)

FY. ... - Rs.
FY. .. - Rs.
FY. ... - Rs.

P.S. Please attach Bidder should submit Copies of audited financial statements of accounts (if applicable)
(including auditor’s reports) | CA certified turnover certificate and IT returns for the last three financial years
(i.e. 2021-22, 2022-23 and 2023-24).

- Name and Address of Banker

Client Reference List:
[Please provide references such as customer’s details, tel. nos. etc.]

Name of Description of service Client’s Contact person name,
client/customer: rendered telephone, and e-mail Id.
1.
2.
3.
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TECHNICAL PROPOSAL- STANDARD FORMS

FORM TECH-3: TECHNICAL COMPLIANCE SHEET

Sch. No. 1 : Name of Schedule: - Jorhat

Jorhat Medical college and Hospital

Civil Work:
SI. Bid Technical Specification (Main) Specifications Compliance
No. IDeviation, if any (kindly specify

Make and model of the quoted
items)

Sputum Sample Collection Area at DTC- Sputum Collection Area-
(Quantity-1) (In Open Space Area TB-Lab)

Area: 6 feet length x 6 feet width x 10 feet height Total area= 36
square feet (As per tender technical specification)

2,

Radiology waiting Area- Three-seater combination chair- Quantity-4
(New)

Exhaust & Ceiling fan Electrical Works (New & Replacement):

1.

DRTB/ DSTB Male and Female Ward Washroom
o Exhaust Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-4
(Replacement)

TB OPD Waiting Area
¢ Wall mount fan of 600 mm Sweep, Speed-1400 RPM,
Quantity-9 (New).
Note: Electrical supply board of 3 pin socket and 9 ON/OFF switch
must be provided with connection of wire towards 230V AC mains
unit.

e Ceiling fan of 1200 mm sweep 400 RPM, Quantity-3 (New)
The installation of the new ceiling fan should be done at proposed
DRTB Patient waiting area with proper installation of regulator knob
with mains electrical supply 3 On/Off switch to 230V AC mains unit.
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Sch. No. 2 : Name of Schedule: - Goalpara

Goalpara Civil Hospital, Goalpara

Civil Work:
SI. Bid Technical Specification (Main) Specifications Compliance
No. IDeviation, if any (kindly

specify Make and model of
the quoted items)

Sputum Sample Collection Area at DTC- Sputum Collection Area-
(Quantity-1) (In Open Space Area in front of the TB Lab)

Area: 6 feet length x 6 feet width x 10 feet height Total area= 36
square feet (As per tender technical specification)

Exhaust & Ceiling fan Electrical Works (New & Replacement):

Sl.
No.

Bid Technical Specification (Main)

Specifications Compliance
/Deviation, if any (kindly
specify Make and model of
the quoted items)

DRTB Ward Male

e Exhaust Fan of 200 mm Sweep, Speed-2600 RPM, Quantity-
1 (New)
Note: Removal of the existing glass on the louver windowpane and
mounting of Exhaust fan, covering the free space with Wooden ply
with proper electrical supply board of 3 pin socket and 1 ON/OFF
switch must be provided with connection of wire towards 230V AC
mains supply unit.

DRTB Ward Female

e Exhaust Fan of 200 mm Sweep, Speed-2600 RPM, Quantity-
1 (New).

Note: Removal of the existing glass on the louver windowpane and
mounting of Exhaust fan, covering the free space with Wooden ply
with proper electrical supply board of 3 pin socket and 1 ON/OFF
switch must be provided with connection of wire towards 230V AC
mains supply unit.

TB OPD

e Exhaust Fan of 200 mm Sweep, Speed-2600 RPM,
Quantity-2 (New).

Note: Removal of the existing glass on the louver windowpane
and mounting of Exhaust fan, covering the free space with
Wooden ply with proper electrical supply board of 2nos. 3 pin
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socket and 2 ON/OFF switch must be provided with connection
of wire towards 230V AC mains supply unit.

CB-NAAT Sample Processing Area

o Exhaust Fan of 200 mm Sweep, Speed-2600 RPM,
Quantity-1 (New).

Note: Removal of the existing glass on the louver windowpane
and mounting of Exhaust fan, covering the free space with
Wooden ply with proper electrical supply board of 3 pin socket
and 1 ON/OFF switch must be provided with connection of wire
towards 230V AC mains supply unit.

TB Lab

o Exhaust Fan of 200 mm Sweep, Speed-2600 RPM,
Quantity-1 (New).

Note: Removal of the existing glass on the louver windowpane
and mounting of Exhaust fan, covering the free space with
Wooden ply with proper electrical supply board of 3 pin socket
and 1 ON/OFF switch must be provided with connection of wire
towards 230V AC mains supply unit.
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Sch. No. 3 : Name of Schedule: - Mangaluru

NDRTBC, Wenlock District Hospital, Mangaluru

Civil Work:
Sl. Bid Technical Specification (Main) Specifications Compliance
No. /Deviation, if any (kindly specify

make and model of the quoted
items)

Patient Waiting Area- Patient Waiting Area- (Quantity-1)
Area: 25 feet (length) x 20 feet (width) x 10 feet (height)

1. Total area= 500 sq feet (As per tender technical specification)
Floor leveling of (Patient Waiting Area)- Removal of unwanted square
type cement block from proposed patient waiting area place & floor

2. |eveling of the existing proposed new Patient waiting Area should be

done.
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Sch. No. 4 : Name of Schedule: - Mysore

NDRTBC, MCRI, Mysore

Civil Work:
Sl. Bid Technical Specification (Main) Specifications Compliance
No. IDeviation, if any (kindly

specify make and model of the
quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space Area in
front of TB-Lab)

Area: 6 feet (length) x 6 feet (width) x 10 feet (height)

Total area= 36 sq ft (As per tender technical specification)

Exhaust & Ceiling fan Electrical Works (New & Replacement):

DSTB Ward Male

o Exhaust Fan of 250 mm Sweep, Speed-1400 RPM, Quantity-4

(New).

Installing of new exhaust fan by creating a provision in the existing
window frame and mounting of exhaust fan, covering the free space
with wooden ply with 230V AC supply switch & board.
Note: Electrical supply board of 4 pin socket and 4 ON/OFF switch with
requlator must be provided with connection of wire to 230V AC mains
unit.

DSTB Ward Female
o Exhaust Fan of 250 mm Sweep, Speed-1400 RPM, Quantity-4
(New).
Installing of new exhaust fan by creating a provision in the existing
window frame and mounting of exhaust fan, covering the free space
with wooden ply with 230V AC supply switch & board.
Note: Electrical supply board of 4 pin socket and 4 ON/OFF switch with

regulator must be provided with
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Sch. No. 5 : Name of Schedule: - Hassan

HIMS Teaching Hospital Hassan

Civil Work:

Sl. No.

Bid Technical Specification (Main)

Specifications Compliance
IDeviation, if any (kindly
specify make and model of
the quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space Area
in front of TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x
10 feet (height)

Total area= 36 sq ft (As per tender technical specification)
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Sch. No. 6 : Name of Schedule: - Shimoga

SIMS Shimoga

Civil Work:

SI. No.

Bid Technical Specification (Main)

Specifications Compliance
[Deviation, if any (kindly
specify make and model of
the quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space area near
TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height),

1. [Total area= 36 sq ft (As per tender technical specification)
Pathway- Requirement of (15 Feet) walking pathway with proper shade
from TB-LAB, towards New Sputum Collection Booth.
TB OPD Corridor- Creation of Window vent into new openable Window.

e Removal of the Existing glass of the Window vent with aluminum
frame panel & iron bars up to 2 feet x 5 feet (W)

o Creating provision on the existing window vent on same wall

2. up to 2.5 feet (H) x 5 feet (W) to create a new openable window
for adequate ventilation.

o Installation of the new double-door type openable Gl Glass
window should be installed up to 4.5 feet (H) x 5 feet (W) with
proper enamel painting & mosquito mesh.

Window proposed at TB OPD-1 (TB OPD Complex)- For good Air
exchange (Quantity-1)

e Provision should be done on the wall of 3.0 feet (Height) x 3.0 feet

3. (Width) at proposed TB OPD-1.

o Installation of the new double-door type openable Gl Glass
window should be installed up to 3.0 feet (H) x 3.0 feet (W) with
proper enamel painting & mosquito mesh.

Window proposed at TB OPD-2 (TB OPD Complex)- For good Air
exchange (Quantity-1)

e Provision should be done on the wall of 3.0 feet (Height) x 3.0 feet

4. (Width) at proposed TB OPD-1.

e Installation of the new double-door type openable Gl Glass
window should be installed up to 3.0 feet (H) x 3.0 feet (W) with
proper enamel painting & mosquito mesh.

Exhaust & Ceiling fan Electrical Works (New & Replacement):

TB OPD Complex
e Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-4
(New).

Installing of new exhaust fan must be done in Window vent with 230V AC
supply switch & board.

Removal of the existing glass, mounting of Exhaust fan, on Wooden ply.

Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch must be

provided with connection of wire to 230V AC mains unit.
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Sch. No. 7 : Name of Schedule: - Chitradurga

Basaveshwara Medical College & Hospital, Chitradurga

Sl. No.

Bid Technical Specification (Main)

Specifications Compliance
IDeviation, if any (kindly
specify make and model of the
quoted items)

Sputum Sample Collection Area- Quantity-1
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)

Total area= 36 sq ft (As per tender technical specification)

38




Sch. No. 8 : Name of Schedule: - Tumakuru

Shridevi institute of medical sciences & research hospital, Tumakuru

Civil Work:

Sl. No.

Bid Technical Specification (Main)

Specifications Compliance
/Deviation, if any (kindly
specify make and model of
the quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space area
near fire exit ramp), dimensions: 6 feet (length) x 6 feet (width) x

10 feet (height)
Total area= 36 sq ft (As per tender technical specification)

Exhaust & Ceiling fan Electrical Works (New & Replacement):

Radiology Waiting Area
e Wall mount Fan of 400 mm Sweep, Speed-1400 RPM,
Quantity-4 (New).
Installing of new Wall mount fans must be done on Wall with proper

fitting with 230V AC supply switch & board.
Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch

must be provided with connection of wire to 230V AC mains unit.
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Sch. No. 9 : Name of Schedule: - Bengaluru

SDS TRC & Rajiv Gandhi Institute of Chest and Disease, Bengaluru
Civil Work:

SI. No.

Bid Technical Specification (Main)

Specifications Compliance
IDeviation, if any (kindly|
specify make and model of
the quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space area
near parking lot), dimensions: 6 feet (length) x 6 feet (width) x 10
feet (height)

Total area= 36 sq ft (As per tender technical specification)

Exhaust & Ceiling fan Electrical Works (New & Replacement):

Radiology Waiting Area
e Wall mount Fan of 400 mm Sweep, Speed-1400 RPM,
Quantity-8 (New).

Installing of new Wall mount fans must be done on Wall with proper
fitting with 230V AC supply switch & board.

Note: Electrical supply board of 3 pin socket and 8 ON/OFF switch
must be provided with connection of wire to 230V AC mains unit.

Waiting Area for TB OPD
e Wall mount Fan of 400 mm Sweep, Speed-1400 RPM,
Quantity-4 (New).

Installing of new Wall mount fans must be done on Wall with proper
fitting with 230V AC supply switch & board.
Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch

must be provided with connection of wire to 230V AC mains unit.
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Sch. No. 10 : Name of Schedule: - Belagavi

Belagavi Institute of Medical Science, Belagavi

Civil Work:

Sl. No.

Bid Technical Specification (Main)

Specifications Compliance
IDeviation, if any (kindly
specify make and model of
the quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space area
near TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet
(height)

Total area= 36 sq ft (As per tender technical specification)

MS staircase access to Sputum collection area.

Providing and fixing of mild steel (MS) staircase with
appropriate channels, joints etc. and with appropriate cement
work to access the Sputum collection area.

The length of MS staircase is 10 feet, and width will be 4 feet
along with both sides railing work.

The steps thickness should be minimum 32 mm and non-
skid material.

Painting: All M.S structures will be painted with red oxide and
enamel paint.

MS staircase for delivering the Sputum sample from Sputum
collection area to TB-LAB.

Providing and fixing of mild steel (MS) staircase with
appropriate channels, joints etc. and with appropriate cement
work to access the Sputum collection area.

The length of MS staircase is 7 feet, and width will be 4 feet
along with both sides railing work.

The steps thickness should be minimum 32 mm and non-
skid material.

Painting: All M.S structures will be painted with red oxide and
enamel paint.
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Sch. No. 11 : Name of Schedule: - Dharwad

Nodal DRTB Centre KIMS Hospital, Dharwad
Civil Work:

SI. No. Bid Technical Specification (Main)

Specifications Compliance
IDeviation, if any (kindly
specify make and model of
the quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space area
near TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet
(height)

Total area= 36 sq ft (As per tender technical specification)

Exhaust & Ceiling fan Electrical Works (New & Replacement):

DRTB Female Ward
o Exhaust Fan of 250 mm sweep of Speed-1300 RPM, Quantity-2

1. (Replacement).
e Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-
2 (Replacement).

DRTB Male Ward
o Exhaust Fan of 250 mm sweep of Speed-1300 RPM, Quantity-3

2. (Replacement).
e Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-
1 (Replacement).

Registration queue and Waiting Area

e Exhaust Fan of 250 mm Sweep, Speed-1300 RPM, (3 nos- right
part of registration counter and 3 nos- in the left part of
registration counter), Quantity-6 (New).

Note: Removal of the existing glass and mesh, mounting of Exhaust fan
in Window vent and covering the free space with Wooden play along|
with provision of dedicated electrical supply with 3 pin socket or to
three plate ceiling rose by means of suitable size three-core

3. PVC/PVC flexible wire and necessary conduit work

Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, (2 nos in the right
part and 2 nos in the left part of the registration counter), Quantity-4
(New)

Note: Installation of new ceiling fan should be done at Registration
waiting area with proper installation of hook, support hanging rod along
with provision of single-phase electrical supply with provision of
dedicated ON/OFF switch and regulator knob.

OPD, PFT room and waiting area
e Exhaust Fan of 250 mm Sweep, Speed-1300 RPM, (2-in the

4. OPD and 1- in the PFT room), Quantity-3 (New).

Note: Removal of the existing glass and mesh, mounting of Exhaust
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fan in Window vent and covering the free space with Wooden play
along with provision of dedicated electrical supply with 3 pin socket or
to three plate ceiling rose by means of suitable size three-core
PVC/PVC flexible wire and necessary conduit work.

e Wall-mount fans of 400 mm with sweep 1400 RPM,

Quantity-8 (New)

Note: Installation of new wall mount fan should be done at OPD waiting
area along with provision of single-phase electrical supply with
rovision of dedicated ON/OFF switch.

DMC LAB
o Exhaust Fan of 250 mm Sweep, Speed-1300 RPM, Quantity-
1 (New).

Note: Removal of the existing glass and mesh, mounting of Exhaust fan
in Window vent and covering the free space with Wooden play along|
with provision of dedicated electrical supply with 3 pin socket or to
three plate ceiling rose by means of suitable size three-core
PVC/PVC flexible wire and necessary conduit work.

e Celling Fan of 1200 mm with sweep 350 to 400 RPM,

Quantity-1 (Replacement).

Radiology Department

e Wall-mount fans of 400 mm with sweep 1400 RPM,

Quantity-10 (New)

Note: Installation of new wall mount fan should be done at common
Radiology corridor cum waiting area along with provision of single-
phase electrical supply with provision of dedicated ON/OFF switch.
e Exhaust Fan of 350 mm sweep of Speed-1400 RPM, in the
Ultrasound waiting Area Quantity-1 (Replacement).
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Sch. No. 12 : Name of Schedule: - Gulbarga

NDRTBC, GIMS, Kalaburgi, Gulbarga

Sl. No.

Bid Technical Specification (Main)

Specifications Compliance
IDeviation, if any (kindly
specify make and model of the
quoted items)

Sputum Sample Collection Area- Quantity-1
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)

Total area= 36 sq ft (As per tender technical specification)
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Sch. No. 13 : Name of Schedule: - Thoothukudi

Government Medical College Hospital, Thoothukudi

Civil work
Specifications Compliance
IDeviation, if any (kindly
Sl. specify Make and model of
No. Bid Technical Specification (Main) the quoted items)

Sputum Sample Collection Area- Sputum Collection Area-(Quantity-1
1 Nos.) (In Open Space Area in staff two-wheeler parking outside of the
) DMC lab building), dimensions: 6 feet (length) x 6 feet (width) x 10 feet
(height) Total area= 36 sq feet (As per tender technical specification).

Exhaust & Ceiling fan Electrical Works (New & Replacement):

1 Installation of wall mounting Fan of sweep size 400 mm, Speed- 1400

RPM, Quantity- 4 (New) with complete wiring in respiratory waiting area.
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Sch. No. 14 : Name of Schedule: - Kozhikode

Government Medical College, Kozhikode

Civil Work:

Sl. No.

Bid Technical Specification (Main)

Specifications Compliance
IDeviation, if any (kindly
specify make and model

of the quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space Area in
front of TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10
feet (height)

Total area= 36 sq feet (As per tender technical specification)
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Sch. No. 15 : Name of Schedule: - Thrissur

Government Medical College, Thrissur

Civil Work:

Sl. No.

Bid Technical Specification (Main)

Specifications Compliance
IDeviation, if any (kindly
specify make and model
of the quoted items)

Sputum Sample Collection Area- Quantity-1 (In Open Space area
near parking lot), dimensions: 6 feet (length) x 6 feet (width) x 10
feet (height)

Total area= 36 sq ft (As per tender technical specification)
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Sch. No. 16 : Name of Schedule: - Guntur

Government Hospital for chest and communicable diseases, Guntur

Civil Work:
SI. Bid Technical Specification (Main) Specifications Compliance
No. IDeviation, if any (kindly

specify make and model of
the quoted items)

Patient Waiting Area- Patient Waiting Area- (Quantity-1)
Area: 40 feet (length) x 15 feet (width) x 10 feet (height)
Total area= 600 sq feet (As per tender technical specification)

e Creation of glass aluminium partition cabin of size 6 feet x 6 feet
with 6 feet height, along with 2 x 2 sliding shutter window n side
the patient waiting area

e Wash basin proposed at patient waiting area, Quantity-1 (new)

Installation of 1-unit New ceramic washbasin for hand washing with wall
mounts of C.I brackets of 15 mm to 20 mm with one Brass Pillar cock
Tap & Brass Angle cock tap of 32 to 35 mm C.P. brass waste of
standard pattern, including painting and fittings of all brackets including
the necessary plumbing work (inlet water supply connection from the
nearest pipeline and wherever required necessary plumbing work.
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Warranty Terms and Monitoring/Reporting Requirements
(these terms and conditions are applicable on all the sites and schedules)

Warranty Terms:

Bidders must provide a minimum of 12 months, or the warranty period provided by the
manufacturer for each equipment/ machine/ any other item supplied by the bidder.

Defect Liability period of 15 months from the date of Final Work Completion Certificate for all
Construction Work including Sputum collection area, Patient waiting area and Civil works and
Associated Services.

Monitoring and reporting

The selected agency must submit detailed monthly progress report with photos and videos of
works going on at site to monitor the progress of project by the SAMS and FIND India.

The agency requires to submit daily or weekly photos and videos of work progress at each site
or as and when required

Monitoring visit to the site by FIND India technical team and user team shall also be carried out
on monthly basis or as and when required.

Fortnightly physical or online meetings with project team to provide an update of progress of
project.
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TECHNICAL PROPOSAL - STANDARD FORMS

FORM TECH-4: LIST OF APPROPRIATE TEAM MEMBERS

Note to bidders: Bidders shall provide the names of Team Members and their qualifications and
experience along with the responsibilities proposed to be assigned for each schedule quoted.

Schedule No.___

Position Name Qualification | Type of Work Details of the roles and | Years Exp
Description Experience responsibilities

(Eg. Civil) assigned
[Insert Description] [Insert Name] [Insert No.]
[Insert Description] [Insert Name] [Insert No.]
[Insert Description] [Insert Name] [Insert No.]
[Insert Description] [Insert Name] [Insert No.]
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SECTION Il — FINACIAL PROPOSAL - PRICE BID FORM
(STANDARD FORMS)

(TO BE FILLED BY BIDDERS FOR QUOTING THEIR PRICES -
SCHEDULE-WISE)
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Form FIN | - Price Bid Form (Financial)
[to be submitted with Price Bid only]

To,

The Director,

M/s Strategic Alliance Management Services Pvt. Ltd. (SAMS),
B-18, Sector-6, Noida,

G.B. Nagar — 201301 (U.P.)

Dear Sir,

Subject: Bid for Civil Works and Associated Services across various Nodal Drug Resistant Tuberculosis
(DRTB) Centers under the National Tuberculosis Elimination Programme (NTEP).

Bid Ref. No. SAMS/FIND India/Works/ATE/06/2025 dt. 30/07/2025

1. We, [Name of Bidder], hereby submit a bid for the construction of the above- referenced works in response
to the above-referenced ITB for following Schedule:

Schedule No. Name of State Name of Site
(anyone or all schedules
quoted by the Bidder)

2. We warrant that in preparing and submitting this bid, we have complied with, and are willing to be bound
by, any and all of the requirements and provisions of the above- referenced ITB, including the terms and
conditions of the Contract as set out in the Bid Documents

3. The cost in the financial bid submitted for each schedule should include all the expenses related to
waste management (including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare
parts need to be handed over to the facility.

4. Based on the above, our proposed Total Contract Price is Rs. for..........
schedules (amount in words) plus current applicable taxes/ GST shallbe Rs..............ccooiiiiiiiin.

5. 1, the undersigned, certify that | am duly authorized by [insert name of bidder] to signthis bid and bind
[insert name of bidder]:

Name:

Title:

Date:

Signature:
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(The FIN 2 Form should be submitted for each schedule in a separate sealed Envelope)

Form FIN 2 — Form of Price Bid

Lump sum Contract Price

(To be submitted for each quoted schedule individually)

Sch. Name of State | Name of the| Cost of Current applicable Total Cost
No. Site Schedule tax /GST amount |including taxes/
exclusive of | for Schedule (Rs.) GST per
GST (Rs.) schedule (Rs.)
1. Assam Jorhat
2. Assam Goalpara
3. Karnataka Mangaluru
4. Karnataka Mysore
5. Karnataka Hassan
6. Karnataka Shimoga
7. Karnataka Chitradurga
8. Karnataka Tumakuru
9. Karnataka Bengaluru
10. | Karnataka Belagavi
11. | Karnataka Dharwad
12. | Karnataka Gulbarga
13. | Tamil Nadu Thoothukudi
14. | Kerala Kozhikode
15. | Kerala Thrissur
16. | Andhra Pradesh Guntur

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste
management (including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed
over to the facility.

Total Price in figures and words:

Name
Place: Signature of Bidder
Date: Seal of the Bidder
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Form FIN 3 — Form of Price Bid
(FIN 3 Form should be submitted for each schedule in separate sealed Envelope)

Break-up of Price Bid (Bill of Quantity-BOQ)

[to be submitted with Price Bid only]

SCHEDULE WISE (attached separately in Excel)

- Bidders shall submit detailed workings of Lump Sum Contract Price (as given in FIN-1) for sample
collection area and patient waiting area along with minor civil works and Associated Services (like
supply, Installation of Exhaust Fan, Ceiling Fan and Refurbishment Work) in the below-given format.
The total price mentioned in the table below should coincide with the Price given in FIN-1 and FIN

2 for each Schedule.

[KG- Kilogram, SQFT- Square feet, CUM- Cubic meter, RMT/RM- Runing meter, SQM- Square meter, Nos- Number of

items]

Sch. No. 1 : Name of Schedule: - Jorhat

Jorhat Medical college and Hospital

RPM)

Sl. | Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
No. Collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
Jorhat Medical College, Jorhat (Assam)

| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation CumM

work 2 0 0 0 2
1l Centring & Shuttering work SQm 10 0 0 0 10
\Y Brick Work CUM 1 0 0 0 1
\ Plastering sQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VII | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIII | PolyCarbonate Sheet sQm 12 0 0 0 12
1X Flooring & Wall Cladding SQMm 14 0 0 0 14
X M S Fencini with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 1 4

RPM)
1l Exhaust Fan (replacement, 400 mm sweep, Nos

1400 RPM) 0 0 0 4 4
\Y Wall mounted Fan (new, 600 mm sweep, 1400 Nos 0 9 9

Capacity. Durable Parts And Support

vV LED Iiiht Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 0 0 0
11l Outdoor floor mounted stand dustbins with Nos
durable plastic,80L capacity. The stand must be 1 0 0 0 1
fixed in the ground.
\% Three Seater Stainless Steel Waiting Area Nos
Visitor Chair, 325-350 Kg Weight Handling 0 0 0 4 4

Total Amount

GST @%age

Total Amount (Including GST)




Sch. No. 2 : Name of Schedule: - Goalpara

Goalpara Civil Hospital, Goalpara

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway | sections | (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
Goalpara Civil Hospital, Goalpara (Assam

| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation work CUuM 2 0 0 0 2
1l Centring & Shuttering work sSQMm 10 0 0 0 10
W Brick Work CUuM 1 0 0 0 1
\' Plastering SQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VIl | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet SQm 12 0 0 0 12
1X Flooring & Wall Cladding sSQM 14 0 0 0 14
X M S Fencini with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
I Ceiling Fan (new, 1200 mm sweep, 350-400 RPM) | Nos 1 0 0 0 1
1l Exhaust Fan (new, 200 mm sweep, 2600 RPM) Nos 0 0 0 6 6
\Y LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 1 0 0 0 1
11l Outdoor floor mounted stand dustbins with durable | Nos

plastic,80L capacity. The stand must be fixed in the

ground. 1 0 0 0 1

Total Amount

GST @ %age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management
(including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.




Sch. No. 3 : Name of Schedule: - Mangaluru

NDRTBC, Wenlock District Hospital, Mangaluru

type cement block from the proposed patient
waiting area place & levelling of the proposed new
Patient waiting Area of dimension (25 feet (length)
x 20 feet (width)

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway | sections | (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
NDRTBC Wenlock District Hospital, Mangaluru (Karnataka
| Reinforcement for RCC work KG 0 870 0 0 870
1l Plain Cement Concrete/IPS with Excavation work CUuM 0 21 0 0 21
1l Centring & Shuttering work sSQm 0 30 0 0 30
[\ Brick Work CuMm 0 4.5 0 0 4.5
\' Plastering SQm 0 42 0 0 42
\ii Structural Steel Work KG 0 1700 0 0 1700
VIl | Steel railing, SS 304 (16 gauge) RMT 0 12 0 0 12
VIII | PolyCarbonate Sheet SQMm 0 70 0 0 70
IX Flooring & Wall Cladding sQMm 0 85 0 0 85
X MS FencincI; with wire mesh SQFT 0 0 0 0 0
| Circuit wiring RM 0 60 0 0 60
1l Ceiling Fan (new, 1200 mm sweep, 350-400 RPM) Nos 0 5 0 0 5
11 LED light Nos 0 2 0 0 2
| Tissue paper and sanitizer holder Nos 0 0 0 0 0
1l Signages Job 0 1 0 0 1
11 Outdoor floor mounted stand dustbins with durable Nos 0 2 0 0 2
plastic,80L capacity. The stand must be fixed in the
ground.
IV | Three Seater Stainless Steel Waiting Area Visitor Nos 0 10 0 0 10
Chair, 325-350 Kg Weight Handling Capacity.
Durable Parts And Support
\ Dismentaling and removal of unwanted square Job 0 1 0 0 1

Total Amount

GST @%age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management
(including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.




Sch. No. 4 : Name of Schedule: - Mysore

NDRTBC, MCRI, Mysore

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Total Amount
Collectio waiting pathway sections | (A+B+C+D) Rate (Excluding
n Area area platform of the (Excludi GST)
Qty. (A) Qty. (B) Qty. (C) facility ng GST)
Qty. (D)
NDRTBC, MCRI, Mysore (Karnataka
| Reinforcement for RCC work KG 80 0 80
1l Plain Cement Concrete/IPS with Excavation CUuMm 2 0 0 0 2
work
1l Centring & Shuttering work sSQM 10 0 0 0 10
[\ Brick Work CuMm 1 0 0 0 1
V Plastering sSQm 10 0 0 0 10
VI Structural Steel Work KG 500 0 0 0 500
VIl Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet SQm 12 0 0 0 12
1X Flooring & Wall Cladding sSQM 14 0 0 0 14
X M S Fencini with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 1 0 0 0 1
RPM)
1l Exhaust Fan (new, 250 mm sweep, 1400 RPM) Nos 0 0 0 8 8
[\ LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 1 0 0 0 1
1l Outdoor floor mounted stand dustbins with Nos 1 0 0 0 1
durable plastic,80L capacity. The stand must be
fixed in the ground.
Total Amount
| GST @%age
Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management
(including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.



Sch. No. 5 : Name of Schedule: - Hassan

HIMS Teaching Hospital Hassan

plastic,80L capacity. The stand must be fixed in the

ground.

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
Collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
Hassan Institute of Medical Sciences, Hassan (Karnataka

| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation work CUuM 2 0 0 0 2
1l Centring & Shuttering work SQm 10 0 0 0 10
[\ Brick Work CUM 1 0 0 0 1
\' Plastering SQMm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VIl | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet SQm 12 0 0 0 12
1X Flooring & Wall Cladding SQm 14 0 0 0 14
X MS FencincI; with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
I Ceiling Fan (new, 1200 mm sweep, 350-400 RPM) Nos 1 0 0 0 1
11 LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0

1l Signages Job 1 0 0 0

1l Outdoor floor mounted stand dustbins with durable Nos 0 0 0

Total Amount

GST %age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.



Sch. No. 6 : Name of Schedule: - Shimoga

SIMS Shimoga
Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
Mc Gann Teaching District Hospital, Shimoga (Karnataka)
| Reinforcement for RCC work KG 80 0 0 0 80
I Plain Cement Concrete/IPS with Excavation work CUuM 2 0 1.4 0 3.4
11l Centring & Shuttering work sQm 10 0 0 0 10
WY Brick Work CUM 1 0 0 0 1
V Plastering SQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 850 0 1350
VII | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIII_| PolyCarbonate Sheet SQm 12 0 14 0 26
1X Flooring & Wall Cladding sSQm 14 0 0 0 14
0 0 0

X M S Fencini with wire mesh SQFT 72 72

x 3.0 feet (W) with proper enamel painting, in
the necessary fabrication work and mosquito

openable Gl Glass window of dimension 3.0 feet (H)

cluding
mesh.

| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (new, 1200 mm sweep, 350-400 RPM) Nos 1 0 0 0 1
11 Exhaust Fan (new, 300 mm, 1400 RPM) Nos 0 0 0 4 4
vV LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
I Signages Job 1 0 0 0 1
1l Outdoor floor mounted stand dustbins with durable Nos 1 0 0 0 1
plastic,80L capacity. The stand must be fixed in the
ground.
IV | Wall cutout provision on the existing brick wallup to | Job 0 0 0 1 1
2.5 feet (H) x 5 feet (W) for creation of a new
openable window for adequate ventilation along with
required civil and finishing work
\ supply and Installation of new double-door type Job 0 0 0 1 1
openable Gl Glass window of dimension 4.5 feet (H)
x 5 feet (W) with proper enamel painting, including
the necessary fabrication work and mosquito mesh
Vi Wall cutout provision on the existing brick wall of 3.0 | Job 0 0 0 2 2
feet (Height) x 3.0 feet (Width) at proposed TB
OPD-1 and OPD 2 along with required civil and
finishing work
VIl | Supply and Installation of the new double-door type | Job 0 0 0 2 2

Total Amount

GST @%age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.



Sch. No. 7 : Name of Schedule: - Chitradurga

Basaveshwara Medical College & Hospital, Chitradurga

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
Basaveshwara Medical College & Hospital, Chitradurga (Karnataka
| Reinforcement for RCC work KG 80 0 0 80
1l Plain Cement Concrete/IPS with Excavation CUuMm 2 0 0 0 2
work
11 Centring & Shuttering work SQm 10 0 0 0 10
[\ Brick Work CUM 1 0 0 0 1
\' Plastering SQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VII | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet sQMm 12 0 0 0 12
1X Flooring & Wall Cladding SQm 14 0 0 0 14
X MS FencincI; with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 1 0 0 0 1
RPM)
11 LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 1 0 0 0 1
1l Outdoor floor mounted stand dustbins with Nos 1 0 0 0 1
durable plastic,80L capacity. The stand must
be fixed in the ground.
Total Amount
| GST %age
Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management
(including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.



Sch. No. 8 : Name of Schedule: - Tumakuru

Shridevi institute of medical sciences & research hospital, Tumakuru

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
Shridevi institute of medical sciences & research hospital, Tumakuru
| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation work CUM 2 0 0 0 2
11l Centring & Shuttering work SQMm 10 0 0 0 10
[\ Brick Work CUM 1 0 0 0 1
\' Plastering SQMm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VII | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet SQm 12 0 0 0 12
1X Flooring & Wall Cladding SQm 14 0 0 0 14
X MS Fencini with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (new, 1200 mm sweep, 350-400 RPM) Nos 1 0 0 0 1
1l Wall mount Fan (new, 400 mm sweep, 1400 RPM) Nos 0 0 0 4 4
\Y LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 0 0 0
1l Outdoor floor mounted stand dustbins with durable Nos 0 0 0
plastic,80L capacity. The stand must be fixed in the
ground.
Total Amount
[ GST %age
Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.



Sch. No. 9 : Name of Schedule: - Bengaluru

SDS TRC & Rajiv Gandhi Institute of Chest and Disease, Bengaluru

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
SDS TRC & Rajiv Gandhi Institute of Chest and Disease, Bengaluru
| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation work CUM 2 0 0 0 2
1l Centring & Shuttering work sSQM 10 0 0 0 10
[\ Brick Work CUM 1 0 0 0 1
\' Plastering SQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VIl | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet sSQm 12 0 0 0 12
1X Flooring & Wall Cladding sSQm 14 0 0 0 14
X M S Fencing with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
I Ceiling Fan (new, 1200 mm sweep, 350-400 RPM) | Nos 1 0 0 0 1
1l Wall mount Fan (new, 400 mm sweep, 1400 RPM) Nos 0 0 0 12 12
[\ LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 1 0 0 0 1
11l Outdoor floor mounted stand dustbins with durable Nos 1 0 0 0 1
plastic,80L capacity. The stand must be fixed in the
ground.
Total Amount
| GST %age
Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.



Sch. No. 10 : Name of Schedule: - Belagavi

Belagavi Institute of Medical Science, Belagavi

Circuit wiring

RM

30

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
Collection | waiting | pathway sections of (A+B+C+D) | (Excluding Amount
Area area platform the facility GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) Qty. (D) GST)
Belagavi Institute of Medical Science, Belagavi
| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation CumMm 2 0 0 0 2
work
11l Centring & Shuttering work sSQm 10 0 0 0 10
[\ Brick Work CUM 1 0 0 0 1
V Plastering SQMm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VII | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet sQm 12 0 0 0 12
1X Flooring & Wall Cladding SQMm 14 0 0 0 14
0 0 0

X M S FencincI; with wire mesh SQFT 72 72

Ceiling Fan (new, 1200 mm sweep, 350-400
RPM)

Nos

1

oo

oo

oo

LED light

Tissue paper and sanitizer holder

Nos

Nos

1

Signages

Job

Outdoor floor mounted stand dustbins with
durable plastic,80L capacity. The stand must be
fixed in the ground.

Nos

v

Supply and installation of MS staircase to
access Sputum collection area

Providing and fixing of mild stee (MS) staircase
with appropriate channels, joints etc. and with
appropriate civil work, Dimension for staircase
_LXB_10’X4’

- The length of MS staircase is 10 feet and width
will be 4 feet along with both side railing work.

- The steps thickness should be minimum 32
mm and non-skid material.

- Painting: All M.S structure will be painted with
red oxide and enamel paint

Job

Supply and installation of MS staircase for
delivering the Sputum sample from Sputum
collection area to TB-LAB

Providing and fixing of mild stee (MS) staircase
with appropriate channels, joints etc. and with
appropriate civil work , Dimension for staircase
_LXB_7'X4’

- The length of MS staircase is 7 feet and width
will be 4 feet along with both side railing work.
- The steps thickness should be minimum 32
mm and non-skid material.

- Painting: All M.S structure will be painted with
red oxide and enamel paint

Job

Total Amount

GST %age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.
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Sch. No. 11 : Name of Schedule: - Dharwad

Nodal DRTB Centre KIMS Hospital, Dharwad

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) | Qty.(B) | Qty. (C) facility GST)
Qty. (D)
Nodal DRTB Centre KIMS Hospital, Dharwad (Karnataka

| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation work | CUM 2 0 0 0 2
11 Centring & Shuttering work sSQm 10 0 0 0 10
[\ Brick Work CUM 1 0 0 0 1
\' Plastering SQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VII | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet SQMm 12 0 0 0 12
IX Flooring & Wall Cladding SQm 14 0 0 0 14
X MS FencincI; with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (replacement, 1200 mm sweep, 350- | Nos 0 0 4 4

400 RPM)
11 Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 1 0 0 4 5

RPM)
\% Exhaust Fan (new, 250 mm, 1300 RPM) Nos 0 0 0 10 10
\' Exhaust Fan (replacement, 250 mm, 1400 RPM) Nos 0 0 0 5 5
Vi Exhaust Fan (replacement, 350 mm, 1400 RPM) Nos 0 0 0 1 1
VII | Wall mount Fan (new, 400 mm, 1400 RPM) Nos 0 0 0 18 18

1 0 0

VIIl | LED Iiiht Nos 0 1

durable plastic,80L capacity. The stand must be

fixed in the ground.

| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 1 0 0 0 1
11l Outdoor floor mounted stand dustbins with Nos 1 0 0 0 1

Total Amount

GST %age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.



Sch. No. 12 : Name of Schedule: - Gulbarga

NDRTBC, GIMS, Kalaburgi, Gulbarga

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
NDRTBC, GIMS, Kalaburgi, Gulbarga (Karnataka
| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation CUuMm 2 0 0 0 2
work
11l Centring & Shuttering work SQm 10 0 0 0 10
W Brick Work CUuM 1 0 0 0 1
V Plastering SQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VIl | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet SQm 12 0 0 0 12
1X Flooring & Wall Cladding SQm 14 0 0 0 14
X M S Fencini with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 1 0 0 0 1
RPM)
11 LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0
1l Signages Job 1 0 0 0
11l Outdoor floor mounted stand dustbins with Nos 1 0 0 0 1
durable plastic,80L capacity. The stand must
be fixed in the ground.

Total Amount

GST %age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.




Sch. No. 13 : Name of Schedule: - Thoothukudi

Government Medical College Hospital, Thoothukudi

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total Amount
collection waiting pathway sections of (A+B+C+D) (Excluding (Excluding
Area area platform the facility GST) GST)
Qty. (A) Qty. (B) Qty. (C) Qty. (D)
Government Medical College Hospital, Thoothukudi (Tamil Nadu)

| Reinforcement for RCC work KG 80 0 0 0 80
I Plain Cement Concrete/IPS with Excavation work CUM 2 0 0 0 2
11 Centring & Shuttering work sqQMm 10 0 0 0 10
\% Brick Work CUM 1 0 0 0 1
\ Plastering sQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VIl | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIII | PolyCarbonate Sheet SQMm 12 0 0 0 12
IX Flooring & Wall Cladding sQMm 14 0 0 0 14
X M S Fencing with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
Il Ceiling Fan (new, 1200 mm sweep, 350-400 RPM) Nos 1 0 0 0 1
1] Wall mount Fan (new, 400 mm sweep, 1400 RPM) Nos 0 0 0 4 4
\% LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
I Signages Job 1 0 0 0 1
11 Outdoor floor mounted stand dustbins with durable Nos 1 0 0 0 1

plastic,80L capacity. The stand must be fixed in the

ground.

Total Amount

GST %age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.




Sch. No. 14 : Name of Schedule: - Kozhikode

Government Medical College, Kozhikode

durable plastic,80L capacity. The stand must be
fixed in the ground.

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate | Total Amount
collection | waiting | pathway | sections | (A+B+C+D) | (Excluding (Excluding
Area area platform of the GST) GST)
Qty. (A) | Qty.(B) | Qty.(C) | facility
Qty. (D)
Government Medical College, Kozhikode, Kerala
| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation work CUuM 2 0 0 0 2
1l Centring & Shuttering work sSQM 10 0 0 0 10
[\ Brick Work CUM 1 0 0 0 1
\' Plastering SQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VIl | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet SQm 12 0 0 0 12
1X Flooring & Wall Cladding SQm 14 0 0 0 14
X MS FencincI; with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 1 0 0 0 1
RPM)
11 LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 1 0 0 0 1
11l Outdoor floor mounted stand dustbins with Nos 1 0 0 0 1

Total Amount

GST @%age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.




Sch. No. 15 : Name of Schedule: - Thrissur

Government Medical College, Thrissur

durable plastic,80L capacity. The stand must be
fixed in the ground.

Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
Government Medical College, Thrissur
| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation work | CUM 2 0 0 0 2
11l Centring & Shuttering work SQm 10 0 0 0 10
[\ Brick Work CuM 1 0 0 0 1
V Plastering SQm 10 0 0 0 10
\ii Structural Steel Work KG 500 0 0 0 500
VIl | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIl | PolyCarbonate Sheet SQm 12 0 0 0 12
1X Flooring & Wall Cladding sSQM 14 0 0 0 14
X M S Fencini with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 1 0 0 0 1
I RPM)
LED light Nos 1 0 0 0 1
Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 1 0 0 0 1
1l Outdoor floor mounted stand dustbins with Nos 1 0 0 0 1

Total Amount

GST %age

Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.




Sch. No. 16 : Name of Schedule: - Guntur

Government Hospital for chest and communicable diseases, Guntur

Description of Work Unit Sputum Patient | shaded Other Total Qty. Unit Rate Total
collection | waiting | pathway sections (A+B+C+D) | (Excluding Amount
Area area platform of the GST) (Excluding
Qty. (A) Qty. (B) | Qty. (C) facility GST)
Qty. (D)
Government Hospital for chest and communicable diseases, Guntur (Andhra Pradesh

| Reinforcement for RCC work KG 0 1038 0 0 1038

Plain Cement Concrete/IPS with Excavation 0 25 0 0 25
1l work CUM
11l Centring & Shuttering work sQm 0 36 0 0 36
[\ Brick Work CUuM 0 5.2 0 0 5.2
\ Plastering sQm 0 50 0 0 50
\ Structural Steel Work KG 0 2000 0 0 2000
Vil Steel railing, SS 304 (16 gauge) RMT 0 12 0 0 12
VIl | PolyCarbonate Sheet SQm 0 80 0 0 80
IX Flooring & Wall Cladding SQm 0 100 0 0 100
X M S FencincI; with wire mesh SQFT 0 0 0 0 0
| Circuit wiring RM 0 60 0 0 60

Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 0 5 0 0 5
I RPM)
11 LED light Nos 0 2 0 0 2
| Tissue paper and sanitizer holder Nos 0 1 0 0 1
1l Signages Job 0 1 0 0 1
1] Outdoor floor mounted stand dustbins with Nos 0 2 0 0 2

durable plastic,80L capacity. The stand must be
fixed in the ground.

\% Three Seater Stainless Steel Waiting Area Nos 0 12 0 0 12
Visitor Chair, 325-350 Kg Weight Handling
Capacity. Durable Parts And Support

Vv Installation of new Wash basin 1-unit white Job 0 0 0 1 1
Ceramic type (Wall mount) with C.I. brackets,
15mm C.P. brass pillar taps, 32mm C.P. brass
waste of standard pattern, including painting
and fittings of all brackets including the
necessary plumbing work (inlet water supply
connection and outlet connection to drainage)
wherever require along with necessary
plumbing work.

\ Creation of glass aluminium partition cabin of SQFT
size 6 feet x 6 feet with 6 feet height, along with
2 x 2 sliding shutter window in side the patient

waiting area 0 0 0 129 129
Vil Supply and installation of glass aluminium door | SQFT

of dimension 2'6" W and 6 feet height with all

accessories door handle, stopper etc. 0 0 0 15 15
VIl | Providing and fixing hydraulic door closer of Nos

approved make manufactured as per 1S:3564
for doors with necessary materials and labour
cost etc. complete. 0 0 0 1 1
IX Providing and fixing Neoprene linings all around | Rmt
the frames as well as on intermediate hinge
lines and meeting styles as shown in the
drawings to make the doors or windows airtight
etc complete as directed. 0 0 0 15 15

Total Amount
[ GST %age
Total Amount (Including GST)

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management
(including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.
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Section IV - SCHEDULE OF REQUIREMENT

This schedule comprises of the following details: -

IV A — Details of Sites

IV B - Schedule for Completion and Handover of Works

IV C - Detailed address of sites:

IV D - Technical Specification of Civil and Electrical Works

IV E - Technical Specifications of Patient waiting Area and Sputum Collection Area
IV F- Schedule of Payment Timelines

IV G — Technical Scope of Work

IV A. Details of sites

Civil Works and Associated Services across various Nodal Drug Resistant
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination
Programme (NTEP)

Schedule No. Name of State Name of Site
1 Assam Jorhat
2 Assam Goalpara
3 Karnataka Mangaluru
4 Karnataka Mysore
5 Karnataka Hassan
6 Karnataka Shimoga
7 Karnataka Chitradurga
8 Karnataka Tumakuru
9 Karnataka Bengaluru
10 Karnataka Belagavi
11 Karnataka Dharwad
12 Karnataka Gulbarga
13 Tamil Nadu Thoothukudi
14 Kerala Kozhikode
15 Kerala Thrissur
16 Andhra Pradesh Guntur

IV B. Schedule for Completion and Handover of Works: Within three (3) months of
issuance of Notification of Award (NOA) for each quoted Schedule.
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IV C. Detailed

address of Sites

SI. No. State Site Institute Name Address with pin code Consignee’s Tel / Mobile Email Address Alternate Staff Officer Mobile Alternate Staff Email
Representative Address
1 Assam Jorhat Jorhat Medical Jorhat Medical College & Dr. Biswajit Bhuyan 8638360982 | bhuyanbiswaijit1@gmail.com Dr. Manab Jyoti 6001686157 | _
college and Hospital, Gohain
Hospital P5VW+22H, Kushal
Konwar Path, Kushal
Nagar, Barbheta, Jorhat,
Assam 785001
2 Assam Goalpara Civil Hospital, Goalpara Civil Hospital, Dr Chittaranjan 9101366849 | drcib@gmail.com Dr Abdus Salam, DTO 7002762941 abdussalamgmc@gmail.com
Goalpara Bhalukdubi, Assam- Hazarika, MS
783121
3 Karnataka Mangaluru NDRTBC, Hampankatta, Dr. Sharath Babu 7760564064 | sharathsup1@gamail.com Dr. Shivaprakash 9448774601 dsdkannada@gmail.com
Wenlock District Mangaluru, Karnataka (Pulmonologist) (District Surgeon)
Hospital, 575001
Mangaluru Mr. Chandrashekar
(BME) 9535451411 dsdkannada@gmail.com
4 Karnataka Mysore NDRTBC, MCRI, MCRI_princess krishna Dr. Prasant medical 8147299390 | mspktb@gmail.com Dr. Rajesh Jain, Nodal rajeshh2310@gmail.com
Mysore jammanni super superintendent DRTB officer
Speciality hospital
mysore Campus (Medical
College And Research
Institute, Road, Devaraja
Mohalla, Yadavagiri,
Mysuru, Karnataka
570016)
5 Karnataka Hassan HIMS Teaching Hassan Institute Of Dr. Chennaveerappa | 9480303972 | drchennamd@yahoo.com Dr shwetha 7760284149 | _
Hospital Hassan Medical Sciences, Sri
Chamarajendra Hospital
Campus, Krishnaraja
Pura, Hassan, Karnataka
573201
6 Karnataka Shimoga SIMS Shimoga Mission Compound, Dr. Mahendra 9900152028 | mahesims@gmail.com Vinay Kumar M 9886526215 | vinaynuthal@gmail.com
McGANN Shivamogga, Karnataka (Pulmonologist) (Nursing Officer)
Teaching District 577201
Hospital
7 Karnataka Chitradurga Basaveshwara Basaveshwara Medical Dr M S Rajesh, MS 9886577884 | bmc_h@hotmail.com Dr. Basavaraj S 8050901492 bssangolli@gmail.com
Medical College College & Hospital, S.J.M Sangolli,
& Hospital, Campus, N.H.4 (48) Prof &
Chitradurga Bypass Road, HOD, Respiratory
Chitradurga-577502, Medicine
Karnataka.
8 Karnataka Tumakuru Shridevi institute 4, Sira Rd, Dr mohan kumar 9980140580 | ms@sridevimedical.org Dr. Manju M.D. 9741890869 manjumd22@gmail.com
of medical Nagannanapalya,
sciences & Lingapura, Tumakuru,
research hospital, Karnataka - 572106
Tumakuru
9 Karnataka Bengaluru SDS TRC & Rajiv | Hosur Road, Near-Ksrtc Dr. C. Nagaraja 9448057093 | director.rgicd@gmail.com Dr. Sommashekhar 9482237413 | dpskablr@rntcp.or:

Gandhi Institute

Bus Reservation,

of Chest and Bengaluru, Karnataka
Disease, 560029
Bengaluru
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Sl. No. State Site Institute Name Address with pin code Consignee’s Tel / Mobile Email Address Alternate Staff Officer Mobile Alternate Staff Email
Representative Address
10 Karnataka Belagavi Belagavi Institute Dr B R Ambedkar Rd, Dr. Girish Dandagi 944930808 irishdandagi.2009@rediffmail. | Er. Satish Pukale 9886398823 mewbimsbgm@gmail.com
of Medical Sadashiv Nagar, com (BME) biomedical.bims@gmail.com
Science, Belagavi | Belagavi, Karnataka
590019
1 Karnataka Dharwad KMCRI Hubli Karnataka Medical Dr Ashok Kumar 9945551101 | akg2977@rediffmail.com Dr ShylendraD S, 9448295197 drshylendra@gmail.com
College and Research Gudagunti, Professor & Head
Institute (KMCRI), Hubli, Associate professor, Respiratory Medicine
580021 Nodal officer NTEP
Dr Veena H N,
Assistant professor 9482464034 veenatanu123@gmail.com
coordinator
12 Karnataka Gulbarga NDRTBC, GIMS, District Hospital, Dr Shiva Kumar CR, 9448140150 | msgimsgulbarga@gmail.com Dr Natasha, Associate 8867694363 dr.vaidyanatasha@gmail.co
Kalaburgi, Kuvempu Nagar, Medical Medical Professor m
Gulbarga Kalaburagi, Karnataka Superintendent
585105
13 Tamil Nadu Thoothukudi Government Kamaraj Nagar, Dr. Padmanabhan 9843059356 | deantut@tn.gov.in Dr. K. Sundaralingam 9894121038 | dtotnttc@rntcp.or
Medical College Thoothukudi, Tamil Nadu
Hospital, 628008
Thoothukudi
14 Kerala Kozhikode Chest Hospital Institute of Chest Dr Suraj, HOD Pulm 9037963830 | drsurajk ahoo.com Dr Anjana Babu 9495156169 | anjnababu47@yahoo.co.in
GMC, Kozhikode Diseases, Dept of Pulm
medicine. Government
Medical College,
Kozhikode, Kerala
673008
15 Kerala Thrissur Government Government Medical Dr. Anitha thilakan 9497265709 | Anithathilakan@gmail.com Dr. Sindhu. S 9447210645 | drsindhus@gmail.com
Medical College, College, Thrissur
Thrissur Mulangunnathukavu,
Thrissur Dt., Kerala,
680596
16 Andhra Guntur Government Govt. Hospital for Chest Dr Raghu, MS 9440181510 fh_guntur@yahoo.in Dr Triveni 9642195983 fh_guntur@yahoo.in
Pradesh Hospital for chest | and Communicable

and
communicable
diseases, Guntur

diseases (Govt. Fever
Hospital)Amaravathi
road, Gorantla, Guntur
522034
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IV D. Technical Specification of Civil and Electrical Works

Sl. No.

Technical Specification of Work

Unit

Civil & Fabrication

Reinforcement

Providing and fixing of double layer steel size @ 12mm & 10 mm thick steel reinforcement for
RCC works including transporting, de-coiling, straightening, cutting, bending and placing in position
at all levels and binding with approved quality G.I. annealed coated binding wire (18G). The rate
shall include cost of binding wire, chairs, spacers and pins which will not be measured
separately for payment. Quantity of steel as per drawing and with overlaps as per standard drawing
of the structural consultant only shall be measured and paid for. Unauthorised laps shall not be paid
for. The rate also includes protecting the reinforcing bars — in their virgin form or in the fabricated form,
or when placed and tied up in position or as dowels left for future continuation of work or at
construction joint — against corrosion due to exposure to weather if left exposed and un-
encased for more than three weeks from the date of delivery to the site.

Adequate & proper cover blocks either cement or PVC with 100mm high Steel reinforcement
Z Spacer. Rolling Margin shall be within the allowable limits as specified in the
technical specifications.

Note: Considered Double Mesh with 50 mm Spacer at bottom, 100mm MS Z spacer in Center.

The contractors unit rate is for all materials including reinforcement steel based on the basic rate
for reinforcement steel, specified binding wire, chair rod, spacer rod, labour, tools, scaffolding,
to take delivery from suppliers, neat stacking, leading, lifting, unloading, following lead and lift at
all levels, and for all other works and to complete the works as directed by the consultants &
EIC.

KG

Plain Cement Concrete/IPS

Providing and laying in position plain cement concrete of 1:2:4 (M15) grade with 20mm
downgraded coarse aggregate for levelling course / fill under foundations/ steps/ walls/
platforms/ground floor/ slabs on grade or as specified by Structural consultant / EIC etc., by dump
with all level of finishing for further flooring work, at any depth/ all levels, including cantering,
shuttering, vibrating, compacting, curing, removal of formwork, dewatering, all lead and lifts,
in layers of specified thickness in alternative bays etc. all complete and as directed for the following
mixes.

The cement used for PCC and RCC works shall be 43/53 Grade OPC with fly ash (Fly ash content
allowed to maximum 20% of cementations material). Weigh batching shall be done as per approved
Design Mix. Rates quoted shall be inclusive of all leads, lifts at all levels and Royalty and floor
finishing/IPS.

CUuM

Brick Work

Providing and construction of 230mm thick brick masonry with bricks of class designation 75 in
cement mortar (1:6) in walls, pillars, pedestals support etc. at all levels as desired as per IS
including racking out joints, cleaning and soaking the bricks at least for 24 hours before use and
necessary scaffolding, all lifts and heights, curing at least for 7 days etc., complete, etc.

Note: Contractor need to construct Step and ramp of 5't length at either/single side of the connected
walkway with Sputum & Patient sitting area.

Cum

Plastering

Providing and Laying 12 to15 mm thick cement plaster in Cement mortar 1:3:3 (1 cement: 3 fine
sand and 3 coarse sand) to walls Neatly finished on masonry surfaces including jambs, grooves

etc on internal/External surfaces of brick walls, finished rough and ready to take on cladding/Dado
works. Rate shall include for scaffolding, grooves, sills, pattas, curing, surface preparation before the
application of plaster, providing Gl chicken mesh as mentioned above to a width of 150mm at the
junctions of masonry and concrete works including tying in position by using suitable nails / clamps /
screws and as directed etc. complete at all levels including top of the constructed brick wall.

sam

Structural Steel Work

The steel work shall include assembly, welding, jointing, building up new sections and fabrication out
of rolled or formed steel sections and / or plates of any thickness for columns, beams, trusses,

KG
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Sl. No.

Technical Specification of Work

Unit

purlins, etc. using plates, channels and angles, gusset plate, foundation bolts, cleats etc. as
per drawing, steel conforming to IS: 226 with minimum yield strength of 250 Mpa. The rate shall
include cleaning the surface of the steelwork with mild acid wash, wire brush and pressurised
water jet.

For the Said work / line item indicative brief as shown below

Earthwork & RCC Work of 2.573"' X 2.5/3" X 2.5'/3' ft pit (with PCC after Installing Pipe) and
further providing & Fixing MS Square Pipe 100 mm X 100 mm (2.4 mm thickness) heavy weight (c/c
10 ft) for verticals & horizontal, 50 mm X 50 mm (2 mm thickness) for tie and truss work with red
oxide primer and enamel Paint on MS Structure. All Tools shall be in contractor’s
scope. (Welding Machine & Rod, Cutting machine & Blad etc. The rate to be inclusive of welding
anchors, lifting hooks, rungs, templates etc, also including forming partial pockets in the concrete
along with the embedment of the bolts, inserts etc.

VI

Steel railing

SS 304 (16 gauge)

RMT

\ll

Polycarbonate Sheet

Providing and laying 10 mm thick Twin wall and both side UV coated sheet for the shed and should
comply basic spec as per shared technical data and the rate should be inclusive of anchors, lifting
hooks, rungs, templates, screw, washer/ mechanical driven screw washer installation etc.

SQm

VIl

Flooring & Wall Cladding

Providing and laying Flooring/wall cladding with machine cut Full Homogeneous
Body Vitrified Tiles (Double Charged) of size 600mm x 600mm or similar size as per facility
requirement, in approved pattern, pattern, as per the drawings provided by the Architect, El,
with an average bed of 6 8mm thick bed of cementitious adhesives, including surface preparation,
neat cement float, giving necessary slopes, cleaning joints and grouting them in epoxy grouts
of approved make with pigmented additives to match shade of the tile.

SQm

M S Fencing with wire mesh

Providing and laying of 05"X0.5" ,10 gauge ,50 mm pipe framing

SQFT

Wash basin

JOB

- Ceramic Type: Providing and fixing of white vitreous China new wash basin at desired location with
C.l. brackets, 15 C.P. brass pillar taps, 32mm C.P, brass waste of standard pattern, including
painting, fittings, and brackets, cutting, and repairing the walls including necessary plumbing work
(inlet and drainage). Supply and drainage pipes should be made of PVC. Dimensions and inlet &
drainage pipe length of wash basin as per the scope of work.

- SS type: Providing and fixing of Modular standalone hand washing sinks made of SS 304 with SS
water inlet tape mechanism shall be provided as per design and shall be equipped with back-flow
prevention devices. Inlet and outlet pipes should be made of PVC with closure outside lab made of
SS plate. Dimensions and inlet & drainage pipe length of wash basin as per the scope of work.

Xl

Creation of Door or window

JOB

Providing & fixing anodized aluminium sections for doors / windows / glazing manufactured from
best extruded aluminium sections and corners grinded with joints. Glass-Aluminium Door with proper
handle, door lock, key system & hydraulic door closure with appropriate Neoprene gasketing. Scope
includes for breakage of wall as required in the tech specs. Dimensions as per scope of work.

Xl

Work Bench

JOB

- SS type: Providing and fixing of Stainless-steel grade 304 Work Bench of required dimensions.
Frame shall be made up of SS 304 with minimum 30 mm Vertical and Horizontal pipes with nylon
cushion/ bushing for the legs, no under self, non-particle shredding material and shall be chemical
resistant to allow chemical disinfection. Dimensions as per scope of work.

- Platform type: Providing and fixing of Work bench with brick and mortar with granite top of required
dimensions along with one counter-type washbasin including necessary plumbing work (inlet and
drainage). Supply and drainage pipes should be made of PVC. Dimensions and inlet & drainage pipe
length of wash basin as per the scope of work.

Electrical Services

Ceiling Fan

Supplying and fixing ceiling fan of 1200 mm sweep suitable to work on 220 -250V, 50 HZ A.C supply
complete with aluminium blades duly painted with stove enamel white paint or any other available
shade as instructed by site engineer, 2 nos. of canopies, down suspension rod, insulator shackle.

Nos.
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Sl. No.

Technical Specification of Work

Unit

* The fan motor shall be 100% Copper; capacitor start capacitor run and shall have double ball
bearings.

» Speed 370 RPM; Air Delivery 225 CMM;

* The ceiling fan shall be suspended from the ceiling by providing an ,“s™ type hook of 10 mm M.S.
round bars anchored to the reinforcement of the slab, making the patch work wherever required.

* In the case of trusses, the “s” fan hook shall be fixed with a suitable clamping arrangement and
mounted just above the adjacent fluorescent fixture to avoid the ,s" type fan hook shall be fixed with
suitable clamping arrangement and be mounted just above the adjacent fluorescent fixture to avoid
the shadows.

 The fan shall be connected by three core PVC/PVC insulated sheathed flexible wire with copper
conductors of size 16/0.20mm.

* Electronic An electronic fan regulator shall be provided for each fan. The Electronic Regulator for
the ceiling fan shall be of Step type of electronic circuit. The regulator shall be rated for a minimum
100W.

* All ceiling fans shall be wired to the ceiling rose through the connector to which fan rod wires shall
be connected and suspended from hooks or shackles with the insulators between hooks and
suspended rods.

* Dedicate A dedicated ON/OFF switch is to be provided, wherever it's not available.

* The ceiling fan requirement may be new or replacement. So accordingly, the fan has to be fixed in
the ceiling along with provision and installation of dedicated switch, regulator and wiring with
conduit work to be carried out as per site requirement.

Exhaust Fan:

Exhaust fan of sweep 300 mm, Speed-1500 RPM / required capacity as mentioned in the BOQ
conforming to 1.S.2312 of 1967 and of approved make and shall be suitable to work on 220V - 250V,
50 HZ A.C. single phase or 3 phase 415V A.C. supply. Single phase fan shall have a capacitor start-
run motor. The motor shall be Heavy Duty, 100% copper, totally enclosed type and provided with
pressure die castdie-cast aluminium rotor mounted on ball bearings. The impeller shall be with four
curved blades of sheet steel fitted on aluminium die cast. The complete assembly shall be balanced
to minimize vibration. The frame shall be fabricated from sheet steel. The fan and steel work shall be
finished with the dark grey stove or any suitable colour enamelled paint.

The fan shall be installed on suitable size teak wood batten covered with wire mesh. Batten shall not
be less than 50 X 40 mm.

The fan shall be installed in the window frame or by taking a suitable properly finished round hole in
the wall. The fan shall be connected to the supply outlet near the mounting complete with 3 pin
socket or to three plate ceiling rose by means of suitable size three-core PVC/PVC flexible wire of
size 14/0.193 mm. of 16 / 0.20 mm. copper conductors.

Nos.

Light Fixtures

Supply Installation and Commissioning of '36 W LED Batten with Optical PC material for excellent
and smooth light output, CRI>80, uniform distribution, Lifetime of 30,000 burning hours@ L70,
comply to 3KV surge test, Colour Temperature should be 5700k, Power Factor >0.9.

Nos.
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IV E. Technical Specifications of Patient waiting Area and Sputum Collection Area

Outdoor Patient Waiting Area (technical specifications for its civil work construction)

Purpose: Designated place for patients and their attendants to sit or stand and wait for their appointment
or check-up outside the main building. This waiting area allows them to wait in a comfortable open place
as well as reduce crowding and there by the chance for transfer of infection. This is a shaded and naturally
well-ventilated area nearby to OPD or Registration area.

Areal space required: An area of 30’ (length) x20’ (width) i.e., 600 sq. ft with a height of 10’. This space
is adequate for approximately 40 patients or their relatives to sit or stand in the waiting area. The area
and dimensions may vary depending on the available space at the site.
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Construction/ Civil works required (as shown in the drawings above):

1) Platform: Provision of 4” thick layer of PCC (1:5:10). RCC rigid platform with dimensions of
30'x20°’x1’ (W x D x H) shall be made with cement, coarse aggregates (stone chips/ brick chips), fine
aggregates (crushed stone or sand), water and M.S steel 8mm @ and filling with carted coarse sand
in trenches, sides of foundations and basement work. There will be adequate numbers of concrete
foundations for fixing vertical roof frame. This will have 19 mm MS plates with anchor bolts. The 4”
MS vertical pipe (round/ square shape) will be welded to these plates at the bottom and will connect
at the top with horizontal support frame pipes.

2) Walls: As shown in the layout, it will be a 9” brick parapet wall with 2’ in height across all the side
walls. The brick walls will be fully plastered and tiled on all sides (inner, outer and on the top). Tiles
will be vitrified tiles.

3) Entry/ Exit:

a. Entry/ exit will be through an open space in the front wall measuring about 5’ wide.
b. There will be stairs as well as an anti-skid ramp to reach the entry/ exit opening as the floor will
be about 1’ above the ground.
i. Ramp will be made up of PCC and stairs will be made of brick and PCC.
ii. Both of these will have railings (4’ height) to support for easy climbing.
iii. Staircase will be 2’ wide and will have 3 steps.
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iv. The ramp will be 3’ wide with slope length of 3’ (for specially-abled-person/s to climb up).
c. More than one entry/ exit can be prepared based on availability of space and ease of moving.
4) Flooring: Floor will be made of vitrified non-skid tiles of size of 2’ x 2" each (or more). The tiles shall
be pasted with cement, sand and stone dust mixture or chemical solution on the floor.

5) Roof:

a. Roof shall be made using 10 mm thick and UV coated polycarbonate sheet (both side coating)

b. Roof support frame:

i. Vertical support: 4” M.S round/ square pipes up to 10’ height shall be used for vertical
support at all foundation bolts.

ii. Horizontal Support: 3” M.S round/ square pipes shall be used for horizontal support below
the polycarbonate sheet.

c. Roof sheets will be fixed to the vertical and horizontal support frames with inclined purlin
members and with help of nut, bolts and accessories.

d. Roof inclination: Roof shall be erected in 30° inclined manner from the center to the sides and
should get extend at least 600 mm beyond brick wall. Further on edges, it will be inclined
vertically to at least 2 feet down to protect from windswept rain on all the sides. This inclination
will be supported by 2” M.S round/ square pipes. The roof may be either tapered shape or dome
shape.

e. Painting: All M.S structure will be painted with red oxide and enamel paint.

6) Surrounding walkway pathways and connection to nearby facility:

a. Walkway pathways surrounding the waiting area: It will be of width 2'ft and at least 100mm
above the ground. It will be made up of brick ballast ramming with PCC (plain concrete
cement) on top of it.

b. Walkway connecting nearby facility:

i. It will be made up of brick ballast ramming with PCC (plain concrete cement) on top of it.
ii. It will have width of 4t and at least 100mm above the ground. Length will depend on the
distance of the Patient waiting area from the nearby building entrance or a common
walkway (about ~30 feet distance, though it may vary from place to place).
iii. This walkway will be covered (shaded), to protect from rain or direct sunlight. Its roof will
be made up of UV coated polycarbonate sheet (both side coating).
1. Roof support frame

a. Vertical support: 4” M.S round/ square pipes up to 10’ height shall be used
for vertical support at all foundation bolts.

b. Horizontal Support: 3" M.S round pipe shall be used for horizontal support
below the polycarbonate sheet.

c. Roof sheets will be fixed to the vertical and horizontal support frames with
inclined purlin members and with help of nut, bolts and accessories.

d. Roof inclination: Roof shall be erected in 30° inclined manner from the
center to the sides and should get extend at least 300 mm vertical support
frames. This inclination will be supported by 2" M.S round/ square pipes.
The roof may be either tapered shape or dome shape.

2. Painting: All M.S structure will be painted with red oxide and enamel paint.

7) Interiors:
a. Sitting chair (12 nos): The visitor chair will be three-seater perforated stainless steel, 325-350
Kg weight handling capacity. The dimension of each chair is 6’ length by 2'3” depth and 2’5"
height.
b. Dustbin (2 nos): The dustbin will be made of durable plastic (HDPE), foot operated dustbin and
80-litre volume with attached lid.
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c. Light: Roof frame suspended LED tube light (2-3) of capacity 36 W will be installed inside the
patient waiting area with provision of on/off switches. They will be used in case of emergency.
Electrical wiring from the nearest main building will be pulled in for the same.

d. Ceiling fan: Adequate number of ceiling fans (with suitable capacity) will be fixed from the roof
frame of the patient waiting area with provision of on/off switches. This will provide comfort to
the people sitting especially during summers.

8) Signage: Patient waiting area signage with NTEP Logo will be appropriately fixed from the roof in
the front for easy visibility. Signages will be made of PVC material and fixed properly.
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Sputum Collection Area (technical specifications for its civil work construction)

Purpose: Designated place in an open space for patient to expectorate and collect sputum sample/s in
a shaded and naturally well-ventilated area nearby to the lab.

Areal space required: An area of 6’ (length) x 6’ (width) i.e., 36 sq. ft with a 10’ (Height). This space is
adequate for one patient to collect his/ her individual sample.

[T Cailng Fan

— AN
\— MS Pipe 3"

Inclination Angler 30*

Ceiling Light

——— MS Pipe 4"

Railing LxH
- 3'X4'

R 74 N 2

) —— s Fensing with wire
mesh

X =)
O] BRICK WALL WITH TILE
/ Width & Hight = 9"X2'

RCC Foundation

4" PCC Foundation
Al
1

SIDE PLAN

|
) |
™
| 6' 3 27777 777 77|
—) ] @ Sanitizer stand FRONT ELEVATION
0 O A %@ Tissue Paper stand
L& S
RN~ DUSTBIN

Width & Hight = 9"X2' ANCHOR BOLT HOLDFAST

Sputum Collection

Foundation N

BRICK WALL WITH TILE :T 4" MS TUBE
o8

4!_6" DIA=16 MM
— — RAMP slope Length X B - 19 MM MS PLATE
v 3'X4.5'
Railing LxH- 3'X4’ CONCERTE FOUNDATION
7]
1'-_8'"
FLOOR PLAN

SPUTUM COLLECTION AREA

Construction/ Civil works required (as shown in the drawings above):

9) Platform: Provision of 4” thick layer of PCC (1:5:10). Then RCC rigid platform with dimensions of 6’
x 6 x 1" (W x D x H) shall be made with cement, coarse aggregates (stone chips/brick chips), fine
aggregates (crushed stone or sand), water and M.S steel 8mm @ and filling with carted coarse sand
in trenches, sides of foundations and basement work. There will be four concrete foundations for
fixing vertical roof frame. This will have 19 mm MS plates with anchor bolts. The 4” MS vertical pipe
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(round/ square shape) will be welded to these plates at the bottom and will connect at the top with
horizontal support frame pipes.

10) Walls: As shown in the layout

a. It will be a 9” brick parapet wall with height of 2’ on all sides except the front side. The brick
walls will be fully plastered and tiled on all sides (inner, outer and on the top). Tiles will be
vitrified tiles.

b. Above this parapet wall, a vertical MS frame will be fixed with nuts, bolts and accessories. This
will 4 feet high above the wall. It will be made of M S Square Pipe frame (2 Inches X 2 Inches,
16 Gauge).

c. In this square pipe frame, there will be MS fencing with wire mesh (V2 inch X %z inch).

d. This will allow air to easily circulate from outside, as well as provide security inside the facility.

e. Painting: All M.S structure will be painted with red oxide and enamel paint.

11) Entry/ Exit:
a. Entry/ exit will be through an open space in the front wall measuring about 4'6” wide.
b. There will be an anti-skid ramp to reach the entry/ exit opening as the floor will be about 1’ above
the ground.
i. Ramp will be made up of PCC.
ii. It will have railings on both sides (4’ height) to support for easy climbing.
iii. The ramp will be 4’6" wide with slope length of 3’ (for specially-abled-person/s to climb

up)

12) Flooring: Floor will be made of vitrified non-skid tiles of size of 1’ x 1’ each (or more). The tiles shall
be pasted with cement, sand and stone dust mixture or chemical solution on the floor.

13) Roof:

a. Roof shall be made using 10 mm thick and UV coated polycarbonate sheet (both side coating)

b. Roof support frame:

i. Vertical support: 4” M.S round/ square pipes up to 10’ height shall be used for vertical
support at all foundation bolts.

ii. Horizontal Support: 3" M.S round/square pipes shall be used for horizontal support below
the polycarbonate sheet.

c. Roof sheets will be fixed to the vertical and horizontal support frames with inclined purlin
members and with help of nut, bolts and accessories.

d. Roof inclination: Roof shall be erected in 30° inclined manner from the center to the sides and
should get extend at least 600 mm beyond brick wall. This inclination will be supported by 2” M.S
round/ square pipes. The roof may be either tapered shape or dome shape.

e. Painting: All M.S structure will be painted with red oxide and enamel paint

14) Walkway for connection to nearby facility:
i. It will be made up of brick ballast ramming with PCC (plain concrete cement) on top of it.
ii. It will have width of 4t and at least 100mm above the ground. Length will depend on the
distance of the sputum collection area from the nearby building entrance or a common
walkway (about ~30 feet distance, though it may vary from place to place).
iii. This walkway will be covered (shaded), to protect from rain or direct sunlight. Its roof will
be made up of UV coated polycarbonate sheet (both side coating).
iv. Roof support frame of walkway
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a. Vertical support: 4” M.S round/ square pipes up to 10’ height shall be used for
vertical support at all foundation bolts.

b. Horizontal Support: 3" M.S round pipe shall be used for horizontal support below
the polycarbonate sheet.

c. Roof sheets will be fixed to the vertical and horizontal support frames with inclined
purlin members and with help of nut, bolts and accessories.

d. Roof inclination: Roof shall be erected in 30° inclined manner from the center to the
sides and should get extend at least 300 mm vertical support frames. This
inclination will be supported by 2” M.S round/ square pipes. The roof may be either
tapered shape or dome shape.

v. Painting: All M.S structure will be painted with red oxide and enamel paint.

15) Interiors:

a. Platform: Platform slab will be of RCC with thickness of 3 inch and top finishing of tile and have
dimension of 3’ length, 2’ width and 2’ height.

b. Dustbin: The dustbin will be made of durable plastic (HDPE), foot operated dustbin and 80-litre
volume with attached lid.

c. Ceiling fan: One ceiling fan (with suitable capacity) will be fixed from the roof frame of the
sputum collection area with provision of on/off switches.

d. Light: One ceiling suspended LED tube light of capacity 36 W will be installed inside the sputum
collection area with provision of on/off switch. It will be used in case of emergency. Electrical
wiring from the nearest main building will be pulled in for the same.

e. Provision of one tissue paper holder and a sanitizer holder in the sputum collection area.

16) Signage: Sputum Collection Area signage with NTEP Logo will be fixed in the front as well as visible
outer walls (2) for proper visibility. Further, there will be job aid instruction of how to collect/ cough
out sputum for the patients on both sides of the partition wall above the platform. Signages will be
made of PVC material and fixed properly.
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IV F. Schedule of Payment Timelines

Tranche %age of Milestone Completion of milestone/ supporting documents to be
Payment submitted
1 25% 25% payment on completion of “civil | 1. Signed Report (compliance checklist) along with
work” as per BOQ for the construction | confirmation of completion of "Civil works" as per BOQ as per
of Reinforcement RCC work, specifications from FIND’s Technical Representative along
Plain Cement Concrete/IPS with | with photographs of site. This visit should be undertaken after
Excavation work, Centering & | the completion of the work.
Shuttering work, Brick Work, floor
and wall cladding work. 2. Confirmation from "site representative(s)" of the institution
that "Civil works” as per BOQ has been completed.”
2 75% 75% Site-wise payment upon 1. Visit Report (compliance checklist) along with confirmation
completion of following activities: of completion of "All works” as per BOQ as per
specifications from FIND’s Technical Representative
- Completion of construction of along with photographs of site.
sample collection area and Patient
waiting area as per scope of works [ 2. Completion and handing over Confirmation from "site
of the contract at each site representative(s)" of the institution that “all work" as per
- Supply and installation of fan, BOQ has been completed and necessary handing over
Exhaust, window and doors and process has been completed.
completion of associated civil
works and Associated Services at | 3. Warranty cards for the individual components need to be
each site. handed over to user representative.
- Handover of Completed site
On completion of “All work" as per 4. Completion reports from a third-party independent
BOQ. consultant/engineer if appointed for the site by
SAMS/FIND.
Bidder must provide minimum 12 months, or the warranty
period provided by the manufacturer for each equipment/
machine/ any other item supplied by the bidder.
Note:

i.  Interim payment will not be made for sites which do not have civil works requirement for patient waiting
area or sputum collection (in the ratio of 25% against completion of works as mentioned above and
75% against work completion on submission of all supporting documents).

ii. In case the agency is appointed for more than one site, the agency shall be eligible for pro-rated
payment upon completion of each site under the contract upon submission of relevant supporting

document.

iii. The payment under this Contract shall be released by the Purchaser after due scrutiny, verification of
documents submitted by supplier. Payment shall be paid within sixty (60) days by Electronic clearing
systems (ECS) to the Supplier’s nominated bank account.

iv. Liquidated Damages at the rate of 0.5% for of the prices for the failure to complete the works within
the Completion time, for each week or part thereof of delay. The maximum amount of liquidated
damages shall be 10% of the total contract amount.

v. SAMS/FIND India may hire a third-party independent consultant/engineer to validate/ review of Works
completed and certify that Works has been done as per specified scope of works of contract before
final handover of the site.
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IV G — Technical Scope of Work: Please refer Tech Form 3 for the detailed scope of
work
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Section V- CONTRACT FORM and CONDITIONS OF CONTRACT
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Civil Works and Associated Services across various Nodal Drug

Resistant Tuberculosis (DRTB) Centers under the National
Tuberculosis Elimination Programme (NTEP).

Health Facility Address:

(1) Strategic Alliance Management Services Pvt. Ltd. (“SAMS”)

-and -

(2) [insert the Contractor's name]

c)

d)

Contract No.: [inserf][insert month] 2025

CONTRACT FORM

THIS CONTRACT is made on the day of 20[insert].

BETWEEN

Strategic Alliance Management Services Pvt. Ltd. (SAMS), having its postal address at B-
18, Sector-6, Noida, G.B. Nagar, Uttar Pradesh - 20130 (“Purchaser”); and

[insert namel), a [insert type of bidder i.e. limited liability] bidder incorporatedunder the
laws of [insert] and having its registered address at [insert address], [insert name of
city and country] ("Contractor").

BACKGROUD

The Purchaser intends to undertake the Project. The Works are an integral part of the
Project.

The Contractor has represented to the Purchaser that it has the appropriate experience,
expertise, licenses and resources to undertake the Works and has agreedto undertake the
Works in accordance with the Contract

In reliance on the Contractor's representations, the Purchaser has entered into the
Contract.

The Contract sets out the terms and conditions upon which the Contractor willundertake
the Works.

THIS CONTRACT:
The Purchaser agrees to pay the Contractor the Contract Price, at the times and in the
manner prescribed by the Contract, in consideration for the Contractor executing and

completing the Works and remedying all defects in accordance with the Contract and
otherwise performing all of its obligations in accordance with the Contract.
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2)

3)

4.1
4.2
4.3
4.4
4.5
4.6
4.7

The Contractor shall ensure compliance of The Global Fund’s Code of Conduct for Suppliers
(hitps://www.theglobalfund.org/media/3275/corporate codeofconductforsuppliers policy en.

pdf), as amended from time to time.

In the Contract words and expressions will have the same meanings as are respectively

assigned to them in the General Conditions.

The following documents, listed in the order of priority, are deemed to form and be read

and construed as part of the Contract:

this Instrument of Agreement.
the Schedule of Details.

the Particular Conditions.

the General Conditions.

the Specification.

the Drawings; and

the remaining Schedules.

IN WITNESS WHEREOF, the Parties have caused this Contract to be executed by

their respective duly authorized representatives as of the date first written above:
SIGNED BY
[insert name of authorized signatory of SAMS]

Duly authorized to sign this Contract for and on behalf of the Purchaser,

SAMS:In the presence of:

Signature (witness)

Address

Occupation

SIGNED BY

[Insert name of authorized signatory of the

Contractor]Duly authorized to sign this Contract for and on behalf of the

Contractor, [insert]:In the presence of:

Signature (witness)

Address

Occupation
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CONDITIONS OF CONTRACT

General Conditions

1. INTRODUCTION

1.1

Definitions

In the Contract as defined below, the words and expressions defined have the following
meanings assigned to them, except where the context requires otherwise:

"Bank Guarantee for performance™ means the security (or securities) to be provided
under Sub-Clause 4.4 [Bank Guarantee for Performance].

"Bill of Quantities" means the document, if any, entitled Bill of Quantities set out in the
Schedule of Contract Price.

"Commencement Date” means the date stated in the Schedule of Details.

"Contract” means the Instrument of Agreement, these General and Particular Conditions,
the Schedules and the further documents (if any) which are listed in the Instrument of
Agreement.

“Contract Price” means the price specified in the Schedule of Details, subject to any
increases or decreases as may be made in accordance with this Contract.

"Contractor" means the entity named as the "Contractor" in the Instrument of Agreement
and the legal successors in title and assigns to this entity.

"Contractor's Equipment” means all apparatus, machinery, vehicles, facilities and other
things required for the execution of the Works but does not include Materials or Plant.

"Contractor's Personnel” means the Contractor's Representative and all personnel the
Contractor utilizes on the Site, which may include the staff, labour, agents and other
employees of the Contractor and of each subcontractor and any other personnel assisting
the Contractor in the execution of the Works.

"Contractor's Representative™ means the person named as such in the Schedule of
Details or appointed from time to time by the Contractor under Sub-Clause 4.2, who acts
on behalf of the Contractor.

"Cost" means all direct and reasonable expenditures properly incurred in connection with
the execution of the Works by the Contractor but does not include non-project specific
overheads, profit or loss of profit.

"Country" means the country in which the Site is located.

“Date of Substantial Completion” means the date when the Works have reached
Substantial Completion as stated in the Taking-Over Certificate.

"day" means a calendar day, unless provided otherwise.

"Defects Notification Period or Comprehensive Warranty Period" means the periodfor
notifying defects in the Works under Sub-Clause 9.1, as stated in the Schedule of Details
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(with any extension under Sub-Clause 9.1), calculated from the Date of Substantial
Completion as stated in the Taking-Over Certificate issued under Sub-Clause 8.2.

"Drawings" means the drawings of the Works as listed in the Schedule of Works, and any
additional or modified drawings issued by (or on behalf of) the Purchaser.

"Purchaser" means the entity named as the "Purchaser" in the Instrument of Agreement,
and the legal successors in title and assigns and novates to this entity.

"Purchaser's Representative” means the person named as such in the Schedule of
Details or as otherwise notified by the Purchaser to the Contractor, who acts on behalf of
the Purchaser.

"Purchaser's Risks™ means those matters listed in Sub-Clause 6.1.
"Final Completion Certificate” means the certificate issued under Sub-Clause 9.3.

"Force Majeure™ means an event or circumstance which is beyond the control and
without the fault or negligence of the Party affected and which by the exercise of
reasonable diligence the Party affected was unable to prevent provided that event or
circumstance is limited to the following:

war, (whether war be declared or not), invasion, act of foreign enemies within the Country;
rebellion, terrorism, revolution, insurrection, military or usurped power, orcivil0020war
within the Country;

munitions of war, ionizing radiation or contamination by radio-activity within theCountry,
except as may be attributable to the Contractor's use of such munitions, explosives,
radiation or radio-activity; and

earthquake, hurricane, typhoon, tsunami or fire emanating from outside the Site within the
Country that are outside the normal range for that place at that time of year, but excluding
any other weather conditions regardless of the severity.

"General Conditions" means these general conditions of Contract.

"Instrument of Agreement” means the document signed by the Parties and forming part
of the Contract.

"Materials" means things of all kinds (other than Plant) intended to form or forming part of
the permanent work.

"Particular Conditions™ means the particular conditions (if any) set outimmediately
before the Schedules to the Contract.

"Party" means either the Purchaser or the Contractor.

"Plant" means the machinery, vehicles and apparatus intended to form or forming part of
the permanent work.

"Project" means the project described in the Schedule of Details.
"Schedule of Details" is Schedule 1.

"Schedule of Works" is Schedule 2.

"Schedule of Contract Price " is Schedule 3

"Schedule of Payment” is Schedule 4.
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1.2

1.3

"Schedule of Security" is Schedule 5.
" Schedule of Key Personnel” is Schedule 6.
" Schedule of Forms of Certificate" is Schedule 7.

"Schedules™ means Schedules 1 to 7 to this Contract, including any further documents which are
annexed or attached to, or incorporated by reference into Schedules 1 to 7.

"Site" means the places provided by the Purchaser where the Works are to be executedand to which
Plant and Materials are to be delivered as shown in the Schedule of Site, andany other places specified
in the Contract as forming part of the Site.

"Specification” means the requirements or documents as listed in the Schedule of Works, including
Purchaser's requirements in respect of design to be carried out by the Contractor, if any, and any
Variation to such document.

“Substantial Completion” means that stage in the execution of the Works when the following has
occurred:

(a) the Works are performed and completed in accordance with this Contract except for minor defects
which would not affect the performance or operation of the Works;

(b) all tests required by this Contract have been undertaken and successfully passed;

(c) all documents, technical and other information, including plans, designs, drawings, as-built drawings,
engineering information, data, specifications, reportsand any other information required under this
Contract have been supplied to thePurchaser’'s Representative in accordance with this Contract or as
directed by thePurchaser’s Representative from time to time;

(d) all third party warranties and certificates and local authority approvals have beenissued and provided to
the Purchaser’s Representative; and

(e) any other preconditions to Substantial Completion set out in the Schedule ofDetails have been met.

"Final completion and handing over Certificate” means a certificate issued under Clause 9.3
certifying that the Works have reached to Completion and stating the Date of Completion of works.

"Time for Completion™ means the time for completing the Works as stated in the Schedule of Details
(or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

"Variation™ means a change, alterations, addition or omission to the Works which is instructed by the
Purchaser’s Representative under Sub-Clause 10.1

"Works" means all the work and design (if any) to be performed by the Contractor in accordance with
this Contract as specified in the Schedule of Works, including temporarywork and any Variation.

Interpretation

Words importing persons or parties include firms and organizations. Words importing singular or one
gender include plural or the other gender where the context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an
ambiguity or discrepancy is found in the documents, the Purchaser’s Representative will issue any
necessary instructions to the Contractor, and the priorityof the documents is in accordance with the
order as listed in the Instrument of Agreement.
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1.4

1.5

1.6

1.7

1.8

Language
The language for communications is English.
Communications

Any notice, approval, consent or other communication in relation to this Contract mustbe in writing,
signed, dated and marked to the relevant representative of the Parties and sent to the address for
service of notices and communications set out in the Schedule of Details.

Statutory Obligations

The Contractor must comply with the laws of the countries where activities are performed. The
Contractor must give all notices and pay all fees and other charges inrespect of the Works.

Assignment

The Contractor must not assign or novate any of its rights or obligations under thisContract without prior
written consent of the Purchaser.

The Purchaser has the right to assign or novate any or all of its rights or obligationsunder this Contract
after giving written notice to the Contractor.

Confidential Details

The Contractor must keep confidential and must not, without the written consent of thePurchaser,
disclose to any third party the terms and conditions of the Contract, or any documents or other
information furnished directly or indirectly by either Party in connection with the Contract or the Works,
except if disclosure is required by law or foroutside consultants engaged to act in connection with the
Works (including insuranceand legal advisers). In addition, the Contractor must not (without the prior
written consent of the Purchaser) take, or authorize the taking of, any photograph of the Worksor the
Site for use in any publicity or advertising.

2. THE PURCHASER

21

2.2

23

Provision of Site

The Purchaser will provide non-exclusive possession of the Site and non-exclusive right of access to
the Site at the times stated in the Schedule of Details. TheContractor must comply with any conditions
relating to the Site as stated in the Schedule of Site.

Permits and Licenses

The Contractor must obtain and comply with all relevant permits, licenses, authorizations and approvals
necessary to carry out the Works in accordance with theContract. The Purchaser must, if requested,
assist the Contractor in applying for suchpermits, licenses, authorizations or approvals which are
required for the Works.

Purchaser’s Instructions

The Contractor must comply with all instructions given by the Purchaser or the Purchaser’s
Representative in respect of Works. The Purchaser or the Purchaser’s Representative is entitled to
suspend progress of part or all of the Works at any time and for any reason by giving the Contractor
written notice. During such suspension, the Contractor must protect, store and secure such part of the
Works against any deterioration, loss or damage.

If the Contractor receives a notice of suspension under this Sub-Clause 2.3, the Contractor must
suspend progress of the relevant parts of the Works until such time asthe Purchaser’s Representative
directs the Contractor to resume progress of those parts of the Works by notice in writing.

If a suspension under this Sub-Clause 2.3 has continued for more than 180 consecutive days, the
Contractor may request the Purchaser's Representative's permission to proceed with the Works. If the
Purchaser's Representative does not givepermission within 28 days after being requested to do so, the
Contractor may, by giving notice to the Purchaser's Representative, treat the suspension as an
omission under Sub-Clause 10.1 of the affected part of the Works. If the suspension affects thewhole
of the Works, the Contractor may give a notice in accordance with Sub-Clause 12.2.
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24

Approvals

No approval or consent or absence of comment by the Purchaser or the Purchaser's Representative
will affect the Contractor's obligations.

3. PURCHASER’S REPRESENTATIVE

3.1

3.2

Purchaser’s Representative

The Purchaser's Representative is authorized to carry out the duties assigned to it in the Contract. The
Purchaser's Representative has no authority to amend the terms of the Contract unless an amendment
is authorized and approved in writing by the Purchaser. The Purchaser’'s Representative may instruct
Variations in accordance with Clause 10.

Purchaser’s Representative’s Assistant

The Purchaser’'s Representative may from time to time assign duties and delegate authority to an
individual to carry out certain duties. The appointee may be notified bythe Purchaser to the Contractor
from time to time. The Purchaser must notify the Contractor of the delegated duties and authority of
this Purchaser's Representative’s assistant.

4. THE CONTRACTOR & PERFORMANCE OF THE WORKS

41

4.2

General Obligations

The Contractor must carry out the Works properly and in accordance with the Contract, including all
works which are necessary to satisfy the Specifications and theDrawings and all other works which
(although not expressly mentioned in the Contract)are necessary for the stability and/or for the
completion, and/or safe and proper operation of the Works. The Contractor must provide all supervision,
labour, Materials,Plant and Contractor's Equipment which may be required. All Materials and Plant on
Site are deemed to be the property of the Purchaser.

The Contractor must comply with all applicable occupational health and safety and environmental laws,
guidelines, rules, procedures, quality control requirements and codes of practice including those stated
in the Schedule of Works and any provided tothe Contractor by the Purchaser’s Representative.

The Contractor is deemed to have inspected and examined the Site, its surroundings,and access to
the Site and to have satisfied itself that the Site and access to the Site,including security, is suitable
for the Works and is deemed to have obtained all necessary information as to risks which may affect
execution of the Works including climatic, hydrological and natural conditions and is not entitled to an
increase to the Contract Price or to an extension to the Time for Completion based upon such
conditions encountered during the execution of the Works that could have been reasonably foreseen
by an experienced contractor acting in accordance with industry best practice.

The Contractor must, in a form acceptable to the Purchaser’s Representative, provide the Purchaser’s
Representative with monthly, or more frequently on request by the Purchaser’s Representative,
reports in relation to the Works and any occupational, health and safety issues in relation to the Works.
The report must comply with any requirements stated in the Schedule of Works.

Contractor’s Representative

The Contractor’'s Representative is named in the Schedule of Details. The Contractormust not replace
the Contractor’s Representative without the prior written consent of the Purchaser’'s Representative
and must submit to the Purchaser’s Representative forapproval the name and particulars of the person
the Contractor proposes to replace the Contractor’s Representative. The Contractor is responsible for
all acts and omissions of the Contractor’s Representative.

The Contractor gives the Contractor's Representative all authority necessary to act onthe Contractor's
behalf under the Contract.
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4.3

4.4

4.5

4.6

Subcontracting

The Contractor must not subcontract the whole of the Works. The Contractor should not subcontract
any part of the Works without the prior written consent of the Purchaser's Representative.
Subcontracting shall not relieve the Contractor from the responsibility of completing the works and
giving the performance as per the Contract.

Bank Guarantee for Performance

Unless otherwise stated in the Schedule of Details, the Contractor must deliver to thePurchaser, within
21 days of the Commencement Date, an unconditional and irrevocable on-demand bank guarantee in
the form provided in the Schedule of Security, from a bank approved by the Purchaser, for the amount
stated in theSchedule of Details.

Any Bank Guarantee for performance provided to the Purchaser under Sub-Clause 4.4must be valid for
three months beyond Defects Notification Period under Contract.

The Purchaser may withhold, retain or set off from any payment due to the Contractorunder this
Contract amounts to protect the Purchaser against any costs, charges, expenses and damages for
which the Contractor is liable to the Purchaser under or inconnection with this Contract. This right to
withhold, retain or set off does not limit thePurchaser’s right to recover those amounts in any other
way.

Contractor’s Personnel

The Contractor's Personnel must be appropriately qualified, skilled and experienced intheir respective
trades or occupations. The Purchaser's Representative may require theContractor to remove (or cause
to be removed) any person employed on the Site or inthe execution of the Works, including the
Contractor's Representative who in the opinion of the Purchaser’s Representative:

a) persists in any misconduct or lack of care;

b) carries out duties incompetently or negligently;

c) fails to conform with any provisions of the Contract; or

d) persists in any conduct which is prejudicial to safety, health, or the protection ofthe environment.

Where this Sub-Clause 4.5 applies, the Contractor must then appoint (or cause to be appointed) a
suitable replacement person for each person so removed.

The Contractor must provide and maintain all necessary sanitary and welfare facilities for the
Contractor's personnel and must at all times take all reasonable precautions tomaintain the health and
safety of the Contractor’s personnel and comply with all relevant labour laws.

The parties agree that if the Purchaser’s Representative becomes aware that theContractor has failed
to pay any subcontractor’s or the Contractor’'s Personnel in accordance with this Contract, and the
Purchaser’s Representative gives the Contractor written notice 48 hours before the Purchaser intends
to pay, the Purchaser may, in its absolute discretion, pay those staff, labour or subcontractors the
amount the Purchaser’'s Representative determines is, or may be owing and the Purchaser may
recover any suchamount paid as a debt due from the Contractor to the Purchaser.

The Purchaser will not be liable for or in respect of any damages or compensation payableat law in
respect or in consequence of any accident or injury to any of the Contractor’'s Personnel, unless
resulting from any act or default of the Purchaser, its agents or servants.The Contractor must defend,
hold and save harmless and indemnify the Purchaser against all claims and proceedings, as well as
damages and compensation in relation to any accident or injury to any of the Contractor’s Personnel,
unless resulting from any act or default of the Purchaser, its agents or servants. The Contractor is
responsible for all costs, including legal costs, charges and expenses whatsoever associated with the
defense of the Purchaser. In defending the Purchaser, the Contractor shall not enter into asettlement
agreement without the prior written approval of the Purchaser.

Publicity and Use of the Name, Emblem or official Seal of the Purchaser

The Contractor must not advertise or otherwise make public for purposes of commercial advantage or

92



4.7

4.8

4.9

410

4.11

4.12

413

414

b)

goodwill that it has a contractual relationship with the Purchaser, nor must the Contractor, in any
manner whatsoever use the name, emblem or official seal of the Purchaser, or any abbreviation of their
name in connection with its business or otherwise without the written permission of the Purchaser. This
Sub-Clause survives the completion, expiry or termination of the Contract.

Mines

The Contractor warrants and represents that neither it, its parent entities (if any), nor any of the
Contractor’s subsidiaries or affiliated entities (if any) is engaged in the sale or manufacture of anti-
personnel mines or components utilized in the manufacture of anti-personnel mines.

The Contractor acknowledges and agrees that any breach of this Sub-Clause The Contractor
acknowledges and agrees that any breach of this Sub-Clause 4.7 entitles the Purchaser to terminate
the Contract immediately in accordance with Sub-Clause 12.1, without any liability for termination
charges or any other liability of any kind.

Official-Not-To-Benefit, Corruption and Fraud

The Contractor warrants that it has not engaged, or attempted to engage, in any way whatsoever, in
any corruption or fraud in connection with the selectionprocess or the execution of this Contract or any
other activities of the Purchaser, involving, in any way whatsoever, any Purchaser’s personnel or
representative, official, or other agent of the Purchaser.

In this Sub-Clause 4.8, “corruption” means the offering, giving, receiving or soliciting from or to any
person, directly or indirectly, anything of value as an inducement or reward:
i. for doing or forbearing to do any action in relation to the Contract, the selection process or any
other activities of the Purchaser; or
ii. for showing or forbearing to show favour or disfavour to any person in relation to the Contract, or
any other activities of thePurchaser.

In this Sub-Clause 4.8, “fraud” means a misrepresentation or omission of fact(s) in order to influence,
or to attempt to influence, the selection process orthe execution of this Contract or any other activities
of the Purchaser.

Contractor acknowledges and agrees that any breach of this Sub-Clause 4.8 entitles the Purchaser to
terminate the Contract immediately by written notice in accordance with Sub-Clause 12.1, without any
liability for termination charges or any other liability of any kind.

Supply of Water

The Contractor must provide on the Site, for the duration of the Works, an adequatesupply of drinking
and other water for the use of its staff and labour.

Alcoholic Liquor or Drugs

The Contractor must not bring onto or store on the Site, import, sell, give, barter or otherwise dispose
of any alcoholic liquor or drugs, or permit or suffer any such importation, sale, gift, barter or disposal
by its subcontractors, agents, staff or labour.

Arms, Ammunition & Explosives

Unless otherwise stated in the Schedule of Works or instructed or permitted by thePurchaser in writing,
the Contractor must not bring onto or store on the Site, give, barter or otherwise dispose of to any
person or persons, any arms, ammunition or explosives of any kind or permit or suffer the same.

Festivals and Religious Customs

The Contractor must in all dealings with its staff and labour have due regard to all recognized festivals,
days of rest and religious or other customs.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor must comply with and
carry out such regulations, orders and requirements as may be madeby the relevant authorities or
local medical or sanitary authorities for the purpose of dealing with or overcoming the epidemic.

Fundamental Principles and Rights at Work:
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4.15

4.16

b)

4.17

a) The Contractor warrants that it will comply with, and ensure the Contractor’'s Personnel will comply
with, the 1998 International Labour Organization (ILO) Declaration on Fundamental Principles and
Rights at Work. These universal rights, as applied in the context of ILO, are freedom of association
and the effective recognition of the right to collective bargaining, the elimination of forced or
compulsory labour, the abolition of child labour and the elimination of discrimination in respect of
employment and occupation.

b) The Contractor must provide a safe and secure working environment, and provide separate
amenities on the Site, for women employed in the execution of the Works.

c) The Contractor acknowledges and agrees that any breach of this Sub-Clause The Contractor
acknowledges and agrees that any breach of this Sub-Clause 4.14 entitles the Purchaser to
terminate the Contract immediately in accordance with sub-Clause 12.1, without any liability for
termination charges or any other liability of any kind.

d) The Contractor shall at all times during the continuance of the Contract complyfully with all existing
Acts, regulations and bylaws including all statutory amendments and re-enactments and acts that
may be passed in future either bythe state or the Central Government or local authority, including,
Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and
Equal remuneration Act 1976. Factories Act, Minimum Wages Act, provident fund regulations
employees provident Fund Act and schemes made under same Act, Health and Sanitary
Arrangements for workmen, Insurance and other benefits and shall keep the Purchaser
indemnified in caseany action is commenced for contravention by the contractor

Child Labour

a) The Contractor represents and warrants that neither it, its parent entities (if any), nor any of the
Contractor’s subsidiary or affiliated entities (if any) is engaged in any practice inconsistent with the
rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which, inter
alia, requires that a child must be protected from performing any work that is likely to be hazardous
or to interfere with the child’s education, or to be harmful to the child’s health or physical, mental,
spiritual, moral, or social development.

b) The Contractor acknowledges and agrees that any breach of this Sub-Clause 4.15 entitles the
Purchaser to terminate the Contract immediately in accordance with Sub-Clause 12.1, without any
liability for termination charges or any other liability of any kind.

Sexual Exploitation

The Contractor must take all appropriate measures to prevent sexual exploitation or abuse of anyone
by the Contractor’'s Personnel. For these purposes, sexual exploitation and abuse includes sexual
activity with any person less than eighteen years of age, regardless of any laws relating to consent,
unless such sexual activity is consensual between two persons who are married and such marriage is
recognized as valid under the laws of the country of citizenship of such Contractor’s personnel.
In addition, the Contractor must refrain from, and must take all reasonable andappropriate measures
to prohibit its employees or other persons engaged andcontrolled by it from exchanging any money,
goods, services, or other things ofvalue, for sexual favours or activities, or from engaging any sexual
activities that are exploitive or degrading to any person.
The Contractor acknowledges and agrees that any breach of this Sub-Clause
entitles the Purchaser to terminate the Contract immediately in accordance with Sub-Clause 12.1,
without any liability for termination chargesor any other liability of any kind.

Security of the Site

Unless otherwise stated in the Contract, the Contractor must keep unauthorized persons from entering
the Site. Authorized persons are limited to the Contractor's Personnel and the Purchaser's personnel
and any other personnel notified to the Contractor, by the Purchaser or the Purchaser's Representative,
as authorized personnel of the Purchaser orthe Purchaser's other contractors on the Site. The security
and safety of the Site, the Contractor’'s Equipment, the Purchaser’s equipment, Plant, Materials and all
other propertyor personnel on the Site is the sole responsibility of the Contractor. The Contractor must
comply with any other security requirements set out in the Schedule of Site.
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4.18

Unexploded Ordinances

If at any time during the carrying out of the Works the Contractor discovers an unexplodedordinance or
land mine, the Contractor must immediately stop work, notify the Purchaser'sRepresentative, take all
necessary steps to ensure the safety of all persons and property and secure the Site. The Contractor
must immediately resume the Works when instructedby the Purchaser’s Representative that is it safe
to do so.

5. DESIGN BY CONTRACTOR

5.1

5.2

Contractor’s Design

The Contractor must carry out design to the extent specified in accordance with theContract, including
the Schedule of Works. The Contractor must promptly submit to the Purchaser’s Representative all
designs prepared by the Contractor. Within 14 daysof receipt the Purchaser's Representative may
notify any comments or, if the design submitted is not in accordance with the Contract, may reject it
stating the reasons. TheContractor must not construct any element of the permanent work designed
by the Contractor without the approval and prior written consent of the Purchaser’'s Representative or
where the design for that element has been rejected. Design that has been rejected must be promptly
amended and resubmitted. The Contractor must resubmit all designs commented on, taking these
comments into account as necessary.

Design by Contractor

The Contractor is responsible for any design it has prepared and such design must befit for the intended
purposes defined in the Contract. The Contractor is also responsible for any infringement of any patent
or copyright in respect of the same.

6. PURCHASER’S RISKS

6.1

d)
e)

Purchaser’s Risks

In this Contract, Purchaser's Risks mean:

a Force Majeure event,

a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor'sfailure, act, omission or
breach,

any delay or disruption caused by any Variation, except where that Variation is caused by the
Contractor’s failure, act, omission or breach,

any act, omission or breach by the Purchaser or its agents, and

the occurrence of any event specified in the Schedule of Details.

7. TIME FOR COMPLETION

71

7.2

7.3

Execution of the Works

The Contractor must commence the Works on the Commencement Date and must proceed
expeditiously and without delay and must complete the Works within the Timefor Completion.

Programme

Within the time stated in the Schedule of Details, the Contractor must submit to the Purchaser’s
Representative for approval, a programme for the Works in accordance with and in the form stated in
the Schedule of Works. The programme will be used to monitor the progress of the Works under the
Contract. The Purchaser's Representative may request the Contractor to submit an amended
programme at any time forapproval.

Extension of Time

Subject to Sub-Clause 10.3, the Contractor may be entitled to an extension to the Time for Completion
if it is or will be delayed by any of the Purchaser's Risks.
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7.4

Despite any other provision in this Contract, the Purchaser's Representative may, in itsabsolute
discretion and at any time, grant an extension to the Time for Completion. Such an extension must be
granted in writing.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor must pay
delay damages for such failure in the amount stated in the Schedule of Details for each day for which
the Contractor fails to complete the Worksup to and including the Date of Substantial Completion as
stated in the Taking-Over Certificate.

If the cumulative amount of delay damages reaches the amount stated in the Scheduleof Details, the
Purchaser may terminate the Contract at any time in accordance with Sub-Clause 12.1.

8. FINAL COMPLETION AND HANDING OVER

8.1

8.2

8.3

Completion

The Contractor must notify the Purchaser’s Representative in writing as soon as it considers that the
Works have reached the stage of Substantial Completion.

Final Completion and Handing over Certificate

After receiving the notice under Sub-Clause 8.1, the Purchaser’'s Representative musteither issue a
Final Completion and Handing Over Certificate stating the Date of Substantial Completion or notify the
Contractor that there are defects or deficiencies in the Works that prevent Substantial Completion being
reached.

If the Purchaser’s Representative notifies the Contractor that there are defects or deficiencies in the
Works, the Contractor must correct the defects or deficiencies and the procedures in this Clause 8
must be repeated until the Purchaser’s Representativeissues a Final Completion and Handing Over
Certificate.

The Contractor acknowledges and agrees that it takes full responsibility for the care ofthe Works until
the Date of Substantial Completion and that no partial or entire use oroccupancy of the Site or the
Works by the Purchaser in any way constitutes an acknowledgement by the Purchaser that Substantial
Completion has occurred, nor does it release the Contractor from any of its warranties, obligations or
liabilities underor in connection with this Contract.

The Purchaser must take over the Works upon the Date of Substantial Completion.

After issuance of the Final Completion and Handing Over Certificate the Contractor must promptly
complete any outstanding work, submit a statement in accordance with Sub-Clause 11.2 and, subject
to Clause 9, clear the Site.

Testing

The Contractor must undertake all tests in accordance with the requirements set out inthe Schedule of
Works, and must agree, with the Purchaser's Representative, 4 days prior written notice of the time
and place for the specified testing of any Plant, Materials and other parts of the Works.

9. REMEDYING DEFECTS

9.1

Remedying Defects

The Purchaser’s Representative may at any time prior to the expiry of the relevant Defects Notification
Period, notify the Contractor of any defects or outstanding work. The Contractor must remedy at no
cost to the Purchaser any defects due to the Contractor's design, Materials, Plant or workmanship not
being in accordance with theContract. The timing of remedying a defect must be agreed between the
Parties, or failing agreement, be reasonably specified by the Purchaser’s Representative.

If the Contractor fails to rectify the defect within the time agreed or specified, the Purchaser’s
Representative may do so or engage another party to do so at the Contractor’s risk and expense and
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9.2

9.3

9.4

10.
10.1

any cost will be a debt due from the Contractor to the Purchaser.

The Defects Notification Period will be extended to the extent that the Works, part of the Works or a
major item of Plant (as the case may be) cannot be used for the purposes for which they are intended
by reason of a defect or damage or failure by the Contractor to comply with any other obligation of the
Contract and such extension willbe equal to the period for which the Works, part of the Works or major
item of Plant cannot be so used for the purpose intended or, if instructed in writing by the Purchaser’s
Representative, the Defects Notification Period will recommence (and restart from the beginning) from
the date of the repair, replacement or making good ofsuch defect or damage, but only in respect of that
part of the Works repaired, replacedor made good.

Uncovering and Testing

The Purchaser’s Representative may give instructions as to the uncovering and/or testing of any work.
Unless as a result of any uncovering and/or testing it is established that the Contractor's design,
Materials, Plant or workmanship are defectiveor not in accordance with the Contract or the Contractor
did not give sufficient notice inaccordance with Sub-Clause 8.3 before covering the relevant parts of
the Works, the Contractor will be paid for such uncovering and/or testing as a Variation in accordance
with Sub-Clause 10.2. If the Contractor did not give sufficient notice in accordance withSub-Clause 8.3
before covering the relevant parts of the Works or if the Purchaser’s Representative establishes that
the Contractor's design, Materials, Plant orworkmanship are defective or not in accordance with the
Contract, the Contractor must(at its cost) then promptly make good the defect and ensure that the
rejected item complies with the Contract and bears the cost of uncovering and testing.

Final Completion and handing over Certificate

Performance of the Contractor's obligations will not be considered to have been completed until the
Health Facility Representative has issued the Final Completion and handing over Certificate to the
Contractor, stating the date on which the Contractor completed its obligations under the Contract.

The Health Facility Representative must issue the Final Completion and handing over Certificate within
28 days after the latest of the expiry dates of the Defects Notification Periods or as soon thereafter as
the Contractor has supplied all relevant documents and completed and tested all of the Works,
including remedying defects notified under Sub-Clause 9.1. Acopy of the Final Completion and handing
over Certificate must be issued by the Health Facility.

Unfulfilled Obligations

After the Final Completion Certificate has been issued, each Party remains liable for the fulfiiment of
any obligation which remains unperformed at that time. For the purposes of determining the nature and
extent of unperformed obligations, the Contract is deemed to remain in force.

VARIATIONS AND CLAIM

Right to Vary

The Purchaser’s Representative may, in its absolute discretion and at any time beforethe Taking-Over
Certificate is issued, initiate, or immediately instruct Variations by written notice and the Contractor
must carry out and be bound by any such Variations.Unless otherwise instructed by the Purchaser’s
Representative in this notice, the Contractor must provide a detailed breakdown of the increase or
decrease in the Contract Price and any effect on the Time for Completion within 7 days of receipt of
this notice, and before the Contractor carries out the Variation. The Contractor must then execute and
is bound by the Variation unless otherwise instructed by thePurchaser’s Representative.
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10.2

10.3

10.4

10.5

The Contractor agrees that a Variation may involve an omission of any part or parts ofthe Works and in
the case of an omission the Purchaser may engage others to perform that part or parts so omitted.

Valuation of Variations

Variations will be valued by the Purchaser’s Representative as follows:

at a rate or lump sum price agreed between the Parties, or in the absence of agreement

where appropriate, at rates in the Bill of Quantities, or if there are no applicablerates in the Bill of
Quantities, at the rates in the schedule of Variation rates contained in the Schedule of Contract Price,
or

in the absence of appropriate rates, then a fair and reasonable valuation of theVariation will be made
by the Purchaser’s Representative, or

if the Purchaser’s Representative so instructs, at day work rates set out in the Schedule of Contract
Price for which the Contractor must keep records of hours of labour and Contractor's Equipment, and
of Materials used.

For the avoidance of doubt the Contractor’s entitlement to payment for a Variationexcludes non-project
specific overheads and costs.

Notice of Delay

The Contractor must notify the Purchaser’s Representative as soon as practicable andin any case in
writing no later than 7 days (or within a time frame notified by the Purchaser’s Representative) after it
becomes aware of any event or circumstance which may delay or disrupt the Works, or which may give
rise to a claim for additionalpayment, Costs and/or other entitlements or relief from obligations, under
any Clauseof these General Conditions or otherwise arising out of or in connection with the Contract.
The Contractor must take all reasonable steps to minimize these effects.

The notice submitted by the Contractor under this Sub-Clause 10.3 must set out details of the event or
circumstance giving rise to the claim, and if requested supply supporting documents, stating a
reasonable period by which the Contractor believes the Time for Completion should be extended and
the nature and extent of any additional resultant Costs. As soon as practicable after the receipt of this
notice, the Purchaser’s Representative will notify the Contractor of the period, if any, by which theTime
for Completion will be extended and additional payment of Costs (if any) to whichthe Contractor is
entitled under the Contract. The Purchaser's Representative may alsorespond with comments and
request any necessary further particulars.

The Contractor is not entitled to an extension to the Time for Completion or additionalpayment or Costs
if it does not submit a notice in accordance with and within the timestated in Sub-Clause 10.3 in which
case the Contractor will be deemed to have waivedits entitlement to make such claim, the Purchaser
will be discharged from all liability arising out of or in connection with the claim and the Contractor must
comply with its obligations to perform the Works by the Time for Completion and for the Contract Price.

Right to Claim

Subject to Sub-Clause 10.3, if the Contractor incurs Cost as a result of any of the Purchaser's Risks,
other than a Force Majeure event, the Contractor will be entitled to the amount of such Cost. If as a
result of any of the Purchaser's Risks, it is necessary to change the Works, this will be dealt with as a
Variation.

Adjustments for Changes in Cost

Unless otherwise expressly stated in the Schedule of Contract Price, the Contract Price, and the rates
and prices inserted in the Bill of Quantities, will not be adjusted forrises or falls in the cost of labour,
goods and other inputs to the Works and the Contract Price and the rates and prices inserted in the
Bill of Quantities, will be deemed to include amounts to cover contingency of rises and falls in the cost
of labour, goods and other inputs to the Works.
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1.1

11.2

11.3

1.4

11.5

11.6

11.7

CONTRACT PRICE AND PAYMENT

Contract Price & Valuation of the Works

The Purchaser must pay the Contractor the Contract Price in accordance with this Clause 11 and the
Schedule of Contract Price. The Contractor is deemed to have satisfied itself as to the correctness and
sufficiency of the Contract Price and all fixed unit rates and prices in the Contract.

Statements

The Contractor must submit a statement to the Purchaser’'s Representative in accordance with the
requirements and timings stated in the Schedule of Payment or otherwise as notified by the Purchaser’s
Representative in writing. Each statement must be in a form approved by the Purchaser’s
Representative, showing the value of the work performed and details of any other amounts to which
the Contractor considers itself entitled. If requested by the Purchaser’'s Representative, when
submitting the statement the Contractor must provide verification of all payments owedto subcontractors
and the Contractor’s Personnel.

The statement must be based on the prices and/or rates set out in the Bill of Quantitiesor as otherwise
set out in the Schedule of Contract Price.

If a percentage is stated in the Schedule of Details, the Contractor will be entitled to that percentage of
the value of Materials and Plant listed in the Schedule of Details if such Plant and Materials are in
accordance with the Contract, delivered to and properly stored on the Site at a reasonable time.

Within 28 days after the Purchaser’s Representative issues the Final Completion and Handing Over
Certificate, the Contractor must submit a statement to the Purchaser’s Representative as its final
statement in respect of the Contract Price and any claim the Contractor has in respectof the Works
under the Contract which the Contractor considers to be due from the Purchaser for all events and
circumstances that have occurred up to the Date of Substantial Completion stated in the Final
Completion and Handing Over Certificate.

The Contractor is not entitled to make, and the Purchaser is released from, any new claim or an
increased existing claim against the Purchaser in respect of the Contract Price or otherwise in respect
of all events and circumstances that have occurred up tothe earlier of the submission of the statement
or expiration of the 28 days.

Advance Payment

No advance payment will be made to vendors under this tender. Vendors must complete the required
work and deliver services as per the payment terms defined in the bid document. Payment will be
released only after fulfilling contractual obligations, such as completing the work or meeting specific
milestones outlined in the tender. Bidders are responsible for managing their own resources until
payment is processed as per the agreed terms.

Interim Payment
Interim payment will not be made for sites which do not have civil works requirement for patient
waiting area or sputum collection.

Final Payment

Within 60 days after receiving the Final Completion Certificate, the Contractor must submit a final
account to the Purchaser’'s Representative together with any documentation reasonably required to
enable the Purchaser to ascertain the final contract value.

Within 60 days after the submission of this final account, the Purchaser must pay to the Contractor any
amount due. If the Purchaser disagrees with any part of the Contractor's final account, the Purchaser
must specify its reasons for disagreement when making payment.

Currency
Payment will be in the currency stated in the Schedule of Details.
Delayed Payment

The Contractor is not entitled to any interest in respect of any amount in any statementsubmitted to the
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11.8

11.9

a)

b)

12
12.1

Purchaser in accordance with Sub-Clause 11.2 which remains due and unpaid.
Provisional Sums

If a provisional sum is included in the Schedule of Contract Price, it will not be payableby the Purchaser
unless the Purchaser’s Representative directs the Contractor to perform the work or item to which the
provisional sum relates. If the Purchaser’s Representative directs the Contractor to perform that work,
the work or item will be priced by the Purchaser’s Representative in accordance with Sub-Clause 10.2,
and thedifference will be added to or deducted from the Contract Price.

Audit and Investigations

Each payment made by the Purchaser to the Contractor may be subject to a post-payment audit by
auditors, whether internal or external, of the Purchaser or by other authorized and qualified agents of
the Purchaser at any time duringthe term of the Contract and for a period of two (2) years following the
expiration or prior termination of the Contract. The Purchaser is entitled to a refund from the Contractor
for any amounts shown by such audits to have beenpaid by the Purchaser other than in accordance
with the terms and conditions of the Contract.

The Contractor acknowledges and agrees that, from time to time, the Purchaser may conduct
investigations relating to any aspect of the Contract orthe award thereof, the obligations performed
under the Contract, and the operations of the Contractor generally relating to performance of the
Contract.The right of the Purchaser to conduct an investigation and the Contractor’s obligation to
comply with such an investigation does not lapse upon issuance of the Final Completion Certificate or
prior termination of the Contract. The Contractor must provide its full and timely cooperation with any
such inspections, post-payment audits or investigations. Such cooperation must include, but is not
limited to, the Contractor’s obligation to make available the Contractor’s Personnel and any relevant
documentation for such purposes at reasonable times and on reasonable conditions and to grant to
the Purchaser access to the Contractor’s premises at reasonable times and on reasonable conditions
in connection with such access to the Contractor’'s Personnel and relevant documentation. The
Contractor must require its agents, including, butnot limited to, the Contractor’s attorneys, accountants
or other advisers, to reasonably cooperate with any inspections, post-payment audits or investigations
carried out by the Purchaser.

DEFAULT & TERMINATION

Default by Contractor

If the Contractor abandons the Works, refuses, or the quality is sub-standard (as per TECH 3) or fails to
comply with a valid instructionof the Purchaser or the Purchaser’'s Representative or fails to proceed
expeditiously and without delay, or is in breach of the Contract, the Purchaser’s Representative may
give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within 14 days after the
Contractor's receipt of the Purchaser’s Representative's notice, the Purchaser may by a second notice
of 14 days, terminate the Contract.

The Purchaser may terminate the Contract immediately by written notice if the Contractor is declared
insolvent under Sub-Clause 12.3 or is in breach of Sub-Clauses 4.7, 4.8, 4.14, 4.15 or 4.16 or submits
a guarantee, certificate, statement, test result orany other document it is required to submit under the
Contract that is false or intentionally misleading.

If the Purchaser delivers a termination notice under this Sub-Clause 12.1, the Contractor must stop
work and demobilize (except to the extent specified in the noticefrom the Purchaser) and take such
action as necessary or as the Purchaser's Representative directs, for the transfer, protection and
preservation of the Purchaser’sproperty and deliver any required goods and documents to the
Purchaser’s Representative. The Contractor must use its best efforts to comply immediately with any
reasonable instructions included in the notice for the assignment of any subcontract and for the
protection of life or property or for the safety of the Works. TheContractor must leave behind any
Contractor's Equipment, Materials and Plant which the Purchaser or the Purchaser’'s Representative
instructs, in writing, is to be used untilthe completion of the Works. The Purchaser may employ others
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12.2

12.3

12.4

b)
c)

d)

12.5

12.6

12.7

13.
13.1

to complete or perform the Works and the cost incurred that exceeds the Contract Price will be a debt
due from the Contractor to the Purchaser.

Default by Purchaser

If the Purchaser fails to pay in accordance with the Contract, or if a prolonged suspension affects the
whole of the Works as described in Sub-Clause 2.3, the Contractor may give notice referring to this
Sub-Clause and stating the default. If the default is not remedied within 14 days after the Purchaser's
receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within 28 days after the Purchaser's receipt of the Contractor's notice, the
Contractor may by a second notice of 14 days, terminate the Contract. The Contractor must then
demobilize from the Site.

Insolvency

If the Contractor is declared insolvent under any applicable law, the Purchaser may bywritten notice
terminate the Contract immediately.

Payment upon Termination

After termination, the Contractor is entitled to payment of the unpaid balance of the value of the Works
executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:
any sums to which the Contractor is entitled under Sub-Clause 10.4,

any sums to which the Purchaser is entitled,

in the absence of appropriate rates, the rates in the Contract will be used as the basis for valuation, or
failing which the Purchaser’s Representative will make a reasonable valuation, or

if the Contractor has terminated under Sub-Clause 12.2 or the Purchaser has terminated under Sub-
Clause 12.5, the Contractor is entitled to the Cost of its suspension and demobilisation together with a
sum equivalent to 5% of the value of those parts of the Works not executed at the date of termination.

The net balance due must be paid or repaid within 28 days of the notice of termination.

Purchaser’s Entitlement to Terminate for Convenience

The Purchaser may in its absolute discretion terminate the Contract, at any time for the Purchaser's
convenience, by giving notice of such termination to the Contractor. The termination will take effect 28
days after the latter of the dates on which the Contractor receives this notice, or the Purchaser returns
the Bank Guarantee for performance.

Cessation of Work and Removal of Contractor’s Equipment

After a notice of termination under Sub-Clauses 12.2, 12.5, 13.2 or 12.3 has taken effect, the Contractor
must promptly cease all further work (except to the extent specified in the notice from the Purchaser)
and take such action as necessary or as directed by the Purchaser, for the transfer, protection and
preservation of the Purchaser’s property, protection of life or for the safety of the Works. Unless
otherwisenotified in writing by the Purchaser under Sub-Clause 12.1, the Contractor must remove all
Contractor’s Equipment from the Site and remove from the Site any wreckage, rubbish and debris of
any kind and leave the whole of the Site in a clean and safe condition.

Quality Control

The Bidder will ensure the effective quality control of civil work to meet the required standards and
specifications (as per TECH-3), ultimately guaranteeing the safety and longevity of the structure. Quality
control is the responsibility of the bidder.

RISK & RESPONSIBILITY

Contractor’s Care of the Works

The Contractor is responsible for the care of the Works from the Commencement Dateuntil the date the
taking-over Certificate is issued under Sub-Clause 8.2. Responsibilitywill then pass to the Purchaser. If
any loss or damage happens to the Works during theabove period, the Contractor must rectify such
loss or damage so that the Works conform with the Contract and the requirements of any relevant
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13.2

b)
c)

13.3

14.
14.1

a)
b)

c)

authorities.

The Contractor must defend, hold and save harmless and indemnify, at its own cost, including legal
costs, the Purchaser, its agents and employees from and against all suits, actions, claims and costs
arising out of the acts or omissions of the Contractor, its employees, agents or subcontractors in
connection with the Works and the Contractor’s other obligations under or in connection with the
Contract, in respect of any accident, bodily injury, sickness or death to any person, infringement of any
intellectual property rights and loss or damage to the Works or any property unless due to an act or
default of the Purchaser or its personnel. In defending the Purchaser, the Contractor shall not enter
into a settlement agreement without the prior written approval of the Purchaser.

Force Majeure

If a Party is or will be prevented from performing any of its obligations by Force Majeure, the Party
affected must notify the other Party immediately in writing and not later than 7 days, setting out full
details of the Force Majeure event and the reasons for the Force Majeure event preventing that Party
from, or delaying that Party from, performing the affected obligations under this Contract. If instructed
by the Purchaser'sRepresentative, the Contractor must suspend the execution of the affected Works
and,to the extent agreed with the Purchaser’s Representative, demobilize the Contractor's Equipment,
but only so far as, and for so long as, the performance of those obligationsis affected by the Force
Majeure event. The affected Party must use its best endeavors to overcome or remove the effects of
the Force Majeure event as quicklyas possible.

Upon completion of the Force Majeure event, the affected Party must as soon as is reasonably
practicable recommence the performance of the affected obligations.

If the event continues for a period of 84 days, either Party may then give notice of termination which
will take effect 28 days after the giving of the notice.

After termination, the Contractor is entitled to payment of the unpaid balance of the value of the Works
executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:
any sums to which the Contractor is entitled under Sub-Clause 10.4,

the Cost of suspension and demobilization,

any sums to which the Purchaser is entitled.

The net balance due must be paid or repaid within 28 days of the notice of termination.

The Contractor acknowledges and agrees that, with respect to any of its obligations under the Contract,
the Contractor will be performing such obligations in areas in which the Purchaser, is engaged in,
preparing to engage in, or disengaging from peacekeeping, humanitarian or similar operations and any
delays or failure to performsuch obligations arising from or relating to harsh conditions within such
areas, shall not, in and to itself, constitute a Force Majeure event.

Quality Control

The Bidder will ensure the effective quality control of civil work to meet the required standards and
specifications (as per TECH-3), ultimately guaranteeing the safety and longevity of the structure. Quality
control is the responsibility of the bidder.

INSURANCES

Extent of Cover

The Contractor must, on or prior to the Commencement Date, effect and thereaftermaintain insurances
in the joint names of the Parties:

for loss and damage to the Works, Materials, Plant and the Contractor's Equipment,

for liability of both Parties for loss, damage, death or injury to third parties or their property arising out
of the Contractor's performance of the Contract, including the Contractor's liability for damage to the
Purchaser's property otherthan the Works, and

for liability of both Parties and of any Purchaser's personnel for death or injury to the Contractor's
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14.2

14.3

15.
15.1

15.2

b)

15.3

1)

2)

3)

4)

5)

Personnel except to the extent that liability arises from the negligence of the Purchaser, any Purchaser's
representative or their employees.

Arrangements

Allinsurances must conform with the requirements detailed in the Schedule of Details.The policies must
be issued by insurers and in terms approved by the Purchaser. The Contractor must provide the
Purchaser with evidence that any required policy is in force and that the premiums have been paid.

All payments received from insurers relating to loss or damage to the Works must be held jointly by the
Parties and used for the repair of the loss or damage or as compensation for loss or damage that is not
to be repaired.

Failure to Insure

If the Contractor fails to effect or keep in force any of the insurances referred to in theprevious Sub-
Clauses, or fails to provide satisfactory evidence, policies or receipts, the Purchaser may, without
prejudice to any other right or remedy, effect insurance for thecover relevant to such default and pay
the premiums due and recover the same as a deduction from any other monies due to the Contractor.

RESOLUTION OF DISPUTES

Dispute Resolution Procedure

Unless settled amicably by the Parties’ Representatives, any dispute or difference which arises
between the Contractor and the Purchaser out of or in connection with the Contract, including any
valuation or other decision of the Purchaser (“Dispute”), the Dispute must be referred, if requested by
either Party, to the Senior Representatives of the Parties set out in the Schedule of Details, or any
replacement notified by a Party to the other Party in writing.

If the Senior Representatives of the Parties are unable to resolve a Dispute referred tothem within 28
days, either Party may invite the other Party to conciliate the Dispute in

accordance with the provisions of Sub-Clause 15.2. Otherwise the Dispute must be referred, if
requested by either Party, directly to arbitration in accordance with the provisions of Sub-Clause 15.3.

Conciliation

In accordance with Sub-Clause 15.1, either Party may invite the other Party toconciliate a Dispute
under the Arbitration and Conciliation Act, 1996 (the “Conciliation Rules”)

If the Parties do not reach agreement under the Conciliation Rules, the Dispute shall be
referred, if requested by either Party, to arbitration in accordance with Sub-Clause15.3.

Arbitration

If the Parties are unable to resolve the Dispute in accordance with Sub-Clause 15.1 or15.2, the Dispute
must, if requested by either Party, be referred to and finally resolvedby arbitration in accordance with
the Arbitration and Conciliation Act, 1996 ("Arbitration Rules") then in effect.

The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Purchaser and the
Supplier. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties and shall
act as Presiding arbitrator. In case of failure of the two arbitrators appointed by the parties to reach upon a
consensus within a period of 30 days from the appointment of the arbitrator appointed subsequently, the
Presiding Arbitrator shall be appointed in accordance with the provisions of the Arbitration and Conciliation
Act 1996.

If one of the parties fails to appoint its arbitrator in pursuance of sub-clause 2) above, within 30 days after
receipt of the notice of the appointment of its arbitrator by the other party, then the appointment of the
Arbitrator shall be made in accordance with the provisions of the Arbitration and Conciliation Act 1996

The venue of Arbitration shall be New Delhi and the language of the arbitration proceedings and that of all
councils and communications between the parties shall be English

The decision of the majority of arbitrators shall be final and binding upon parties. The cost and expenses of
Arbitration proceedings will be paid as determined by the arbitral tribunal. However, the expenses incurred
by each party in connection with the preparation, presentation, etc. of its proceedings as also the fees and
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6)

7)

15.4

15.5

16.

expenses paid to the arbitrator appointed by such party or on its behalf shall be borne by each party itself
The provisions of the Arbitration and Conciliation Act of 1996 along with the Rules herewith and any statutory
modification or reenactment thereof shall apply to arbitration proceedings

The arbitral proceedings and any information and documents relating to these proceedings must be
regarded as confidential.

Dispute resolution not to delay execution of the Works

Despite any activation of the dispute resolution procedures under Sub-Clause 15.1, the Contractor
must continue to execute the Works and its other obligations under or in connection with the Contract.

Survival

This Clause 15 survives the completion, expiry or termination of the Contract.

PRIVILEGES AND IMMUNITIES

Nothing in or relating to the Contract is deemed a waiver, express or implied, of any ofthe privileges and
immunities whatsoever.

PARTICULAR CONDITIONS

Additional Clauses
The General Conditions are amended by the inclusion of the following additional
conditions:If nothing is stated, then no additional conditions apply.

Clause Additional General Condition
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Schedules

SCHEDULE 1 - SCHEDULE OF DETAILS

Commencement Date
(Sub-Clause 1.1)

Contract Price
(Sub-Clause 1.1)

[If this is a lump sum contract insert the following: “The lump
sum amount of [insert the amount in words and figures]”

See the Schedule of Contract Price & Payment for a breakdown of the
Contract Price

Contractor’'s Representative
(Sub-Clause 1.1)

[name, position title and contact detailsto be inserted)]

Defects Liability Period

(Sub-Clause 1.1)

15 months from the date of Final Work Completion Certificate for all
Construction Work including Sputum collection area, Patient waiting
area and Civil works and Associated Services.

Purchaser’s

Representative(Sub- [insert name, position title and contact details]

Clause 1.1)

Project Civil Works and Associated Services across various Nodal Drug

(Sub-Clause 1.1)

Resistant Tuberculosis (DRTB) Centers under the National Tuberculosis
Elimination Programme (NTEP).

Substantial Completion
(Sub-Clause 1.1)

No additional grounds.

Time for Completion
(Sub-Clause 1.1)

3 months from the issuance of NOA

Address for Service of Notices
and Communications
(Sub-Clause 1.5)

Purchaser

Attention: Sanjay Rastogi

Strategic Alliance Management Services Pvt. Ltd.

B-18, Sector-6, Noida, G.B. Nagar — 201301 (Uttar Pradesh

Contractor:
Attention: [to be inserted] Position title: [to be inserted]
Address: [to be inserted]

Facsimile Number: [to be inserted]Email Address: [to be
inserted]
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Time(s) for access to and
possession of site
(Sub-Clause 2.1)

Amount of Bank Guarantee for
Performance (Sub-Clause 4.4)

The amount of the Bank Guarantee for performance to
be provided under Sub- Clause 4.4 is the amount equal
to 10% of the Contract Price. The initial validity of the
performance security shall be at least more than three
months of warranty period (total 15 months from the work
completion date).

Additional Purchaser’s Risks(Sub-
Clause 6.1)

If Site is not ready.

Time for Programme
Submission
(Sub-Clause 7.2)

Within 14 days from the Commencement date

Delay Damages for failure to complete
the Works within theTimes for
Completion

(Sub-Clause 7.4)

Whole of the Works
0.5% of the total contract amount per week subject to a
maximum of 10% of the contract value.

(Sub-Clause 11.4)

Cumulative Amount of Delay 10%
Damages (Sub-Clause 7.4)

Percentage of Plant & Nil
Materials

(Sub-Clause 11.2)

Percentage deduction for Retention Nil

Currencies of payment
(Sub-Clause 11.6)

Payments will be made in INR only.

Insurance Details [insert insurance requirements and
(Sub-Clause 14.2) amounts]
Senior Representatives(Sub- Purchaser:

(Sub-Clause 15.3)

Clause 15.1) Sanjay Rastogi, Director
Strategic Alliance Management ServicesPvt. Ltd.
Contractor:
[insert name, position title and contactdetails]
Arbitration The place of the hearing shall be New Delhi
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SCHEDULE 2- SCHEDULE OF WORKS

LIST OF WORKS (SITE DETAILS) & SCHEDULING
As per Sub sections A, B and C of SECTION IV of ITB as mentioned under:

a) Section A : Schedule of Requirement
b) Section B : Schedule for Completion and Handover of Works
c) Section C : Detailed address of sites:

SCOPE OF WORKS, TECHNICAL SPECIFICATIONS AND DRAWINGS
As per Sub sections D, E and TECH-3 of SECTION IV of ITB as mentioned under:
a) Section D: Technical Scope of work

b) Section E: Technical Specifications of Patient waiting Area and Sputum Collection Area

c) Work to be carried out as per Form TECH-3: Technical Compliance sheet and BOQ of
respective schedule
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SCHEDULE 3 - SCHEDULE OF CONTRACT PRICE

For example: We have prepared a sample format for Contract Price and Bill of Quantities for the Health Facility
(Sch No: -1: Name of State: Assam, Name of Site : Jorhat)

1. Contract Price

[If this is a lump sum contract, insert the lump sum amount and include the clearest breakdown of
the Contract Price. This may be in tabular form.]

Sch No: -1: Name of State: Assam, Name of Site : Jorhat

Sch. Name of State Name of Total Cost of the Current applicable Total cost of
No. the schedule exclusive tax/GST amount schedule inclusive
Facility of GST (Rs.) for schedule (Rs.) of GST (Rs.)
1 Assam Jorhat

2. Bill of Quantities
Sch. No. 1

Name of State : Assam, Name of Site : Jorhat
Jorhat Medical College and Hospital

Sl. | Description of Work Unit Sputum Patient shaded Other Total Qty. Unit Rate Total
No. collection waiting pathway | sections of | (A+B+C+D) | (Excluding Amount
Area area platform | the facility GST) (Excluding
Qty. (A) Qty. (B) Qty. (C) Qty. (D) GST)
Jorhat Medical College, Jorhat (Assam
| Reinforcement for RCC work KG 80 0 0 0 80
1l Plain Cement Concrete/IPS with Excavation CUM 2 0 0 0 2
work
1l Centring & Shuttering work SQm 10 0 0 0 10
\Y% Brick Work CUM 1 0 0 0 1
V Plastering SQMm 10 0 0 0 10
\ Structural Steel Work KG 500 0 0 0 500
VII | Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8
VIII | Polycarbonate Sheet sQm 12 0 0 0 12
1X Flooring & Wall Cladding SQm 14 0 0 0 14
X M S FencincI; with wire mesh SQFT 72 0 0 0 72
| Circuit wiring RM 30 0 0 0 30
1l Ceiling Fan (new, 1200 mm sweep, 350-400 Nos 1 0 0 3 4
RPM)
1l Exhaust Fan (replacement, 400 mm sweep, Nos 0 0 0 4 4
1400 RPM)
\Y Wall mounted Fan (new, 600 mm sweep, 1400 Nos 0 0 0 9 9
RPM)
V LED light Nos 1 0 0 0 1
| Tissue paper and sanitizer holder Nos 1 0 0 0 1
1l Signages Job 1 0 0 0 1
11l Outdoor floor mounted stand dustbins with Nos 1 0 0 0 1
durable plastic,80L capacity. The stand must be
fixed in the ground.
\% Three Seater Stainless Steel Waiting Area Nos 0 0 0 4 4
Visitor Chair, 325-350 Kg Weight Handling
Capacity. Durable Parts And Support
Total Amount
| GST @ %age
Total Amount (Including GST)
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SCHEDULE 4 - SCHEDULE OF PAYMENT

Tranche %age of Milestone Completion of milestone/ supporting documents to
Payment be submitted
1 25% 25 % payment on completion of “civil | 1. Signed Report (compliance checklist) along with
work” as per BOQ for construction of confirmation of completion of "Civil works" as per BOQ
Reinforcement RCC work, as per specifications from FIND's Technical
Plain Cement Concrete/IPS with | Representative along with photographs of site. This visit
Excavation work, Centering & | should be undertaken after completion of the work.
Shuttering work, Brick Work, floor
and wall cladding work. 2. Confirmation from "site representative(s)" of the
institution that "Civil works” as per BOQ has been
completed."
2 75 % 75 % Site-wise payment upon 1. Visit Report (compliance checklist) along with
completion of following activities: confirmation of completion of "All works” as per BOQ
as per specifications from FIND’s Technical
- Completion of construction of Representative along with photographs of site.
sample collection area and Patient
waiting area as per scope of works | 2. Completion and handing over Confirmation from
of the contract at each site "site representative(s)" of the institution that “all
- Supply and installation of fan, work" as per BOQ has been completed and
Exhaust, window and doors and necessary handing over process has been
completion of associated civil completed.
works and Associated Services at
each site. 3. Warranty cards for the individual components need
- Handover of Completed site to be handed over to user representative.
On completion of “All work" as per 4. Completion reports from a third-party independent
BOQ. consultant/engineer if appointed for the site by
SAMS/FIND.
Bidder must provide minimum 12 months, or the
warranty period provided by the manufacturer for each
equipment/ machine/ any other item supplied by the
bidder.

Note:
Vi.

Vil
Vil

ix.

Interim payment will not be made for sites which do not have civil works requirement for patient waiting
area or sputum collection (in the ratio of 25% against completion of works as mentioned above and
75% against work completion on submission of all supporting documents).

In case the agency is appointed for more than one site, the agency shall be eligible for pro-rated
payment upon completion of each site under the contract upon submission of relevant supporting

document.

The payment under this Contract shall be released by the Purchaser after due scrutiny, verification of
documents submitted by supplier. Payment shall be paid within sixty (60) days by Electronic clearing
systems (ECS) to the Supplier’s nominated bank account.

Liquidated Damages at the rate of 0.5% for of the prices for the failure to complete the works within
the Completion time, for each week or part thereof of delay. The maximum amount of liquidated

damages shall be 10% of the total contract amount.

SAMS/FIND India may hire a third-party independent consultant/engineer to validate/ review of Works
completed and certify that Works has been done as per specified scope of works of contract before

final handover of the site.
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SCHEDULE 5 - SCHEDULE OF SECURITY

BANK GUARANTEE FOR PERFORMANCE
[On the letterhead of the Bank]

Date: [insertf]

To,

The Director

M/s Strategic Alliance Management Services Pvt.
Ltd. B-18, Sector-6,

Noida, G.B. Nagar Uttar Pradesh - 201301

Dear [insert]
[insert works title] Construction Contract - Bank Guarantee for Performance

You entered into a contract dated [insert date] with [insert] ("Contractor") titled [insert
contract title] Construction Contract for the [insert name of the project] for certain works
and services ("Works") to be undertaken by the Contractor ("Contract").

We, [insert Bank], irrevocably and unconditionally undertake with you that whenever you
givewritten notice to us stating that in your sole and absolute judgment the Contractor has
failed toobserve or perform any of the terms, conditions or provisions of the Contract on
its part to beobserved or performed, we will, notwithstanding any objection which may be
made by the Contractor and without any right of set-off or counterclaim, immediately pay
to you or as you may direct such an amount as you may in such notice require not
exceeding the sum equivalent to 70 % of the Accepted Contract Amount ("Guaranteed
Sum")ie. INR .....................l. (@amountinwords ... ).

This Bank Guarantee for Performance ("Guarantee") is valid and will continue to be valid
fromthe date of this letter for the Guaranteed Sum till [insert date]. This Guarantee will
automatically become null and void by the end of this validity period.

Any payment by us in accordance with this Guarantee must be in INR free and clear of
and without any deduction for or on account of any present or future taxes, levies, imposts,
duties, charges, fees, set off, counterclaims, deductions or withholdings of any nature
whatsoever and by whomever imposed.

Our obligations under this Guarantee constitute direct primary, irrevocable and
unconditional obligations, do not require any previous notice to or claim against the
Contractor and will not be discharged or otherwise prejudiced or adversely affected by any:
time, lenience or tolerance which you may grant to the Contractor;

amendment, modification or extension which may be made to the Contract or the
Works executed under the Contract;

intermediate payment or other fulfilment made by us;

change in the constitution or organisation of the Contractor; or

other matter or thing which in the absence of this provision would or might have that effect,
except a discharge or amendment expressly made or agreed to by you in writing.

This Guarantee may not be assigned by you to any person, firm or bidder other than an
Affiliate, without our prior written consent, which must not be unreasonably withheld. You
must notify us in writing of any assignment, after which we must make any payment
claimed under this Guarantee to the person, firm or bidder specified in the notice which
will constitute a full and valid release by us in relation to that payment.
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Any notice required by this Guarantee is deemed to be given when delivered (in the case
of personal delivery) or forty-eight (48) hours after being dispatched by prepaid registered
postor recorded delivery (in the case of letter) or as otherwise advised by and between the
parties.

We agree that part of the Contract may be amended, renewed, extended, modified,
compromised, released or discharged by mutual agreement between you and the
Contractor,and this security may be exchanged or surrendered without in any way
impairing or affectingour abilities under this Guarantee without notice to us and without
the necessity of any additional endorsement, consent or guarantee by us, provided,
however, that the GuaranteedSum does not increase or decrease.

No action, event or condition which by any applicable law may operate to free us from
liabilityunder this Guarantee will have any effect. We waive any right we may have to apply
such lawso that in all respects our liability under this Guarantee will be irrevocable and,
except as stated in this Guarantee, unconditional in all respects.

Capitalised words and phrases used within this Guarantee have the same meanings as
are given to them in the Contract.

This Guarantee is governed by the Uniform Rules for Demand Guarantees, |ICC
Publication No. 758, provided that the supporting statement under Article 15 (a), and
Articles 34 and 35 are excluded. Any disputes arising out or in connection with this
Guarantee, or the breach, termination, or invalidity thereof will be referred to and finally
resolved by arbitration in accordance with the Arbitration and Conciliation Act 1996then in
effect, the language of the proceedings being English.

Nothing in or relating to this Guarantee shall be deemed a waiver, express or implied, of
any of the privileges and immunities whatsoever.

IN WITNESS of which the [insert Bank] has duly executed this Guarantee on the date
statedabove.

SIGNED by [inserf]
as attorney for [insertf]
under power of attorney dated

~— — — —

[insert]
in the presence of )

)
........................................ )
Signature of witness )

)
........................................ )
Name of witness (block letters) ) ... By executing this
........................................ ) agreement the attorney states
Address of witness ) that the attorney hasreceived no
........................................ ) notice of revocation of the power
Occupation of witness of attorney
Address for notices
[insert address]
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SCHEDULE 6 - SCHEDULE OF KEY PERSONNEL

The Contractor’'s Key Personnel for the Project are:

Sl. No. Position Description Name
1 [insert position description] [insert name]
[for example: Safety Manager, Quality control
Manager, Environmental Manager, Site
Manager, Site Foreman.]
2 [insert position description] [insert name]
3 [insert position description] [insert name]
4 [insert position description] [insert name]
5 [insert position description] [insert name]
6 [insert position description] [insert name]
7 [insert position description] [insert name]
8 [insert position description] [insert name]
9 [insert position description] [insert name]
10 [insert position description] [insert name]

If there is a position stated in this Schedule, but no person is named in that particular role,
then the Contractor shall obtain the Purchaser’'s Representative’s approval before
appointing a person to fill that role.
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SCHEDULE 7 - SCHEDULE OF FORMS OF CERTIFICATES

(A)

Form of Final Completion and Handing Over Certificate

FORM OF FINAL COMPLETION AND HANDING OVER CERTIFICATE

Contractor’'s Representative[Address]

[ON OFFICIAL LETTERHEAD of Health Facility]

[insert Date]

FINAL COMPLETION AND HANDING OVER CERTIFICATE
(Warranty cards of the individual components need to be handed over to user representative)

Dear [insert]

[insert works title] Construction Contract ("Contract")
[insert name of the development]

We certify that all work as per BOQ/ Form TECH-3: Technical Compliance sheet has been completed and

necessary handling over process has been completed.

We confirm that on [insert date] you have completed all your obligations under the Contract in accordance

with BOQ/

Details of the work completed are as under:

Particulars

Remarks of Representative at Health Facility

Whether all work mentioned
in the BOQ is completed?

Yes / No

Description of work
completed & date of
completion of work as per
BOQ

Details of the work completed by the vendor are as below.

Description of work (as per BOQ)

Date of completion
of work

PN~

A. Civil & Fabrication

Construction of Sputum Collection Area
Construction of patient waiting area
Construction of Shaded Pathway Platform
Other minor construction (Steel railing, SS
304 (16 gauge)

(Refer important note below)

B. Electrical Services
1.

Circuit wiring

2. Installation of Ceiling Fan (new, 1200 mm
sweep, 350-400 RPM) (Nos. 4)

3. Installation of Ceiling Fan (replacement,
1200 mm sweep, 350-400 RPM) (Nos. 4)

4. |Installation of Exhaust Fan (new, 230 mm
sweep, 1400 RPM) (Nos. 1)

5. Installation of Exhaust Fan (replacement,
230 mm sweep, 1400 RPM) (Nos. 2)

6. LED Light (Nos 3)

C. Misc. Work

1. Tissue paper and sanitizer holder (Nos 2)

2. Signages ((Nos 3)

3. Outdoor floor mounted stand dustbins with
durable plastic,80L capacity. The stand
must be fixed in the ground. (Nos 4)

4. Three-Seater Stainless Steel Waiting Area

Visitor Chair, 325-350 Kg Weight Handling
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Capacity. Durable Parts and Support (Nos
8)

D. Additional work

1. Installation of new Wash basin 1-unit white
Ceramic type (Wall mount) with C.I.
brackets, 15mm C.P. brass pillar taps,
32mm C.P. brass waste of standard
pattern, including painting and fittings of all
brackets including the necessary plumbing
work (inlet water supply connection and
outlet connection to drainage) wherever
require along with necessary plumbing
work

2. Cutout provision in the existing wall for
installation of exhaust fan including
appropriate civil works

Whether the warranty cards
handed over by the vendor
for each equipment installed
at the facility e.g. exhaust /
ceiling fans etc.)?

Description of the equipment

Date of handover

Ceiling Fan (new, 1200 mm sweep, 350-400 RPM)
(Nos 4)

Ceiling Fan (replacement, 1200 mm sweep, 350-
400 RPM) (Nos 4)

Exhaust Fan (new, 230 mm sweep, 1400 RPM)
(Nos 1)

Exhaust Fan (replacement, 230 mm sweep, 1400
RPM) (Nos 2)

LED Light (Nos 3)

Three-Seater Stainless Steel Waiting Area Visitor
Chair, 325-350 Kg Weight Handling Capacity.
Durable Parts and Support (Nos 8)

Whether old equipment
(which were replaced) are
handed over?

(please specify)

Description of the equipment

Date of handover

Ceiling Fan (replacement, 1200 mm sweep, 350-
400 RPM) (Nos 4)

Exhaust Fan (replacement, 230 mm sweep, 1400

RPM) (Nos 2)

Whether the waste is
removed from the facility?

Yes /No

By signing this Final Completion Certificate, Health facility acknowledges and accepts that the work under the
Contract have been completed and the Final Completion Certificate to be issued by health facility. However,
the obligations of the contractor shall be available till completion of the defect liability period and all the subsequent
defects erupted after the same is brought to the notice of the contractor shall be repaired/replaced within a
reasonable time but not later than a week It shall however be ensured that there is no disruption in the normal
functioning of the health facility.

This Final Completion and Handing Over Certificate does not relieve you from any of its unperformed or continuing

warranties, obligations or liabilities under or in connection with the Contractor at law.

Yours sincerely

[insert]

Signature and Seal of Health Facility
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Note: We have prepared a format of Final Certificate to be issued by the Health Facility (Sch No: -1 : East &
NorthEast-1-Assam, Site Seq. No. 1: - Jorhat for example. Representative of the Health Facility needs to
provide the certificate for each facility separately.
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Section VI- Other Standard Form

Annexure X

Form of Bid Security Bank Guarantee

[Bank’s Name, and Address of Issuing branch or Office]

Beneficiary: [Name and Address of SAMS]

Date:

BID GUARANTEE No.:

We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has submitted to you its
bid dated (hereinafter called "the Bid") for the execution of [name of
contract] under Invitation to Bid No. [ITB number].

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee.
At the request of the Bidder, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums
not exceeding in total an amount of famount in figures] (famount in words]) upon receipt by us of your first
demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s)
under the bid conditions, because the Bidder:

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by SAMS during the period of bid validity, (i) fails or
refuses to execute the Contract Form; or (ii) fails or refuses to furnish the performance security, if required,
in accordance with the Instructions to Bidders.

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of the
contract signed by the Bidder and the performance security issued to you upon the instruction of the Bidder;
or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt of a copy of your notification
to the Bidder of the name of the successful Bidder; or (ii) 30 days after the expiration of the Bidder’s Bid.

Consequently, any demand for payment under this guarantee must be received by us at the office on or
before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

[signature(s)]
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(a)

(b)

Annexure Y

Form of Bid Security Declaration
(Only MSME bidders are requested to submit the Bid Security declaration
on Rs. 100 stamp paper)
[Please refer to ITB Para 19 of the Bid Document]
[The Bidder shall fill in this form in accordance with the instructions indicated below. No
alterations to its format shall be permitted and no substitutions shall be accepted.]

Date: [date (as day, month and year)]
Bid Ref. No.: [number of bidding process]
Ref:

To

The Director

M/s Strategic Alliance Management
Services Pvt. Ltd. B-18, Sector-6,
Noida, G.B. Nagar

Uttar Pradesh - 201301

We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

We accept that we will automatically be suspended from being eligible for bidding in any
contract with the Purchaser for the period of 2 (two) years starting on the date of
suspension, if we are in breach of our obligation(s) under the bid conditions, because
we:

have withdrawn our Bid during the period of bid validity specified in the Letter of
Technical Bid; or

having been notified of the acceptance of our Bid by the Purchaser during the period of
bid validity, (i) fail or refuse to execute the Contract; or (ii) fail or refuse to furnish the
Performance Security, if required, in accordance with the ITB.

We understand this Bid Securing Declaration shall expire if we are not the successful
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the
successful Bidder; or (ii) twenty-eight days after the expiration of our Bid.

Name of the Bidder

Name of the person duly authorized to sign the Bid on behalf of the Bidder

Title of the person signing the Bid

Signature of the person named above

Date signed
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