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Advertised Tender Enquiry (ATE)  
Bid Document for 

Civil Works and Associated Services across various Nodal Drug-
Resistant Tuberculosis (DRTB) Centers under the National Tuberculosis 

Elimination Programme (NTEP). 
 

Key Bidding Information 
 
Bid Ref No. SAMS/FIND India/Works/ATE/04/2025 dt. 21/02/2025 
Name of the Project Procurement of Equipment, Goods, Works Services and 

Reagents for Foundation for Innovative New Diagnostics, 
India (FIND India) for The Global Fund Grant Project under 
the National Tuberculosis Elimination Program (NTEP), 
Govt. of India 

Source of Funding The Global Fund to Fight AIDS, Tuberculosis and 
Malaria (GFATM) 

Date of Commencement 
of Download of Bidding 
Documents 

21/02/2025 from 10:00 AM 
(Link https://www.samsconsult.com/FIND.aspx) 

Last Date and Time for  Receipt 
of Request for Clarifications 

04/03/2025 till 05:00 PM 
(All such requests must be submitted through mail to 
procurement@samsconsult.com) 

Time and Date for online/offline 
Pre-Bid Meeting  

05/03/2025 at 11.00 AM 
The meeting shall be held online. Prospective bidders may 
use the link 
https://join.skype.com/utsNr6tbmOh5  

Last Date & Time for 
Submission of Bids 

18/03/2025 till 03.00 PM 

Date & Time for Opening of 
Technical Bids 
(Online/Offline) 

18/03/2025 at 03.30 PM 
   https://join.skype.com/tecOIaWby8M5   

Link for attending Pre-bid 
meeting online 

Online through below skype link 
https://join.skype.com/utsNr6tbmOh5  

Venue for attending the Pre-
bid meeting offline 

M/s Strategic Alliance Management Services Pvt. Ltd.  
B-18, Sector-6,  
Noida, G.B. Nagar 
Uttar Pradesh – 201301 
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Checklist for bidders for submission in Proposal 
(Bidders need to submit below filled and signed checklist mandatorily and provide all the 

required documents along with the technical proposal) 
 

Sl.  
No. 

Documents to be submitted along with Technical Proposal Page 
No. 

Remarks  
(if any)/ 
Yes/ No 

1 Documents required for Preliminary examination 
i. The bidder should submit the Power of Attorney in favor of the authorized signatory of 

Bid authorized signatory. 
  

ii. Bid is signed by authorized signatory (each and every page)    
iii. Copy of Certificate of GST Registration    
iv. Copy of MSME registration (if applicable)   
v. Copy of PAN Card    
vi. Certificate of Incorporation/ Registration of the bidder / Article and Memorandum of 

Association or any such registration document such as partnership deed etc. 
  

vii. Bidder should submit Notarized Affidavit giving undertaking that "bidder is not debarred 
/ blacklisted by MOH&FW / GOI / any other Central Govt. / Department or State 
Government / UNOPS/UNDP / any other UN organizations / SAMS and the Global Fund 
as on the date of opening of bid. 

  

 
2 Documents required for Technical Evaluation 
I Form Tech 1 – Form of Bid / Letter of Technical Bid as per Form provided in Section 

III – Standard Forms 
  

ii Form Tech 2 – Bidder Information Form as per Form provided in Section III – Standard 
Forms 

  

iii Form Tech 3 – Technical Compliance Sheet as per Form provided in Section III – 
Standard Forms 

  

iv Form Tech 4 – List of the appropriate team members for each Schedule as mentioned 
below: -  
 

Sl. 
No. 

Type of the 
position 

Qualification 
required 

Experience required 

1 Site Manager/ 
Supervisor 

Diploma- Civil Minimum 3 years’ 
experience of civil work  

2 One Civil 
Engineer  

B. Tech/ B. E- Civil 
Engineering  

Minimum 2 years’ 
experience of civil work  

 
(In support of this requirement, bidder should submit detailed CV of such personnel 
duly supported with the letter of undertaking from such personnel that they are full-time 
employee/ consultant of the bidder and shall be ready for deployment at site(s) if 
contract is awarded to the bidder.) 

  

v Bid Security Declaration (format of bid security declaration form enclosed at annexure 
Y) furnished in accordance with ITB Para 19 (for MSME exempt from Bid Security), or 
for Bidders submitting Bid Security- FDR/Bank Guarantee/Demand Draft/RTGS 
payment Proof /Receipt of the deposit of Bid Security (if deposited before submission 
of the bid), 

  

vi Supporting Documents showing Qualification of the Bidders for the required 
Works as per ITB para 28 

  

a Copies of POs to substantiate experience of work   
b Bidder should submit Copies of audited financial statements of accounts (if 

applicable) (including auditor’s reports) / CA certified turnover certificate and IT returns 
for last three financial years (i.e. 2021-22, 2022-23 and 2023-24). 

  

vii Listing of any variation or deviation in case there is any variation and/or deviation 
between the Scope of works and technical specifications prescribed by the Purchaser 
and that offered by the bidder. 
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3 Documents required for Financial Evaluation    
i. Form FIN -1: Form of Price Bid (Financial)   
ii. Form FIN -2: Form of Price Bid (Financial) – Lump Sum Contract Price   
iii. Form FIN -3: Form of Price Bid (Financial) – Break-up of price bid (Bill of Quantity – 

BOQ) 
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Advertised Tender Enquiry (ATE)  
for 

Civil Works and Associated Services across various Nodal Drug-
Resistant Tuberculosis (DRTB) Centers under the National 

Tuberculosis Elimination Programme (NTEP) 
 

IFB No.: SAMS/FIND India/Works/ATE/04/2025                                 Dated: 21/02/2025 
 

1. Strategic Alliance Management Services Pvt. Ltd. (SAMS) has been engaged by 
“Foundation for Innovative New Diagnostics” (FIND India), New Delhi, India (a not-for-
profit Bidder created under Section 8 (Indian) Companies Act, 2013) to provide 
procurement consultancy services for equipment, goods, works and services for TB 
Laboratories and DRTB centers (Health Facilities) established across India under 
National Tuberculosis Elimination Program (NTEP), Ministry of Health and Family Welfare, 
Govt. of India. FIND India has plans for Civil Works and Associated Services across forty-
nine (49) Nodal Drug-Resistant Tuberculosis (DRTB) Centers under the National 
Tuberculosis Elimination Programme (NTEP). 
 

2. SAMS hereby invites bids (offline) from eligible and qualified Bidders for the Civil 
Works and Associated Services across Forty-Nine (49) Nodal Drug-Resistant 
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination 
Programme (NTEP).  

 
3. Bids are invited for 49 sites in 13 different Schedules as tabulated below, wherein 

bidders are allowed to submit bids for any or all of the schedules as specified 
below: 

 
Site/Seq. No. Schedule No. Name of Schedule State Name of the Site 

1.  1 East & NorthEast-1 Assam Jorhat 
2.  Goalpara 
3.  2 East & NorthEast-2 Bihar Motihari 
4.  3 East & NorthEast-3 Jharkhand Palamu 
5.  4 East & NorthEast-4 Odisha Balasore 
6.  Puri 
7.  5 East & NorthEast-5 West Bengal Howrah 
8.  Jalpaiguri 
9.  Burdwan 
10.  Rampurhat 
11.  Siliguri 
12.  South 24 Parganas 
13.  Kolkata 
14.  6 Central-1 Chhattisgarh Raipur 
15.  Bilaspur 
16.  Surguja 
17.  Madhya Pradesh Sagar 
18.  Rewa 
19.  Jabalpur 
20.  7 Central-2 Rajasthan Jhalawar 
21.  Bhilwara 
22.  8 Central-3 Madhya Pradesh Bhopal 
23.  9 South-1 Andra Pradesh Tirupati 
24.  Guntur 
25.  Vizag 
26.  Eluru 
27.  Kakinada 
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Site/Seq. No. Schedule No. Name of Schedule State Name of the Site 
28.  10 South-2 Karnataka Mangaluru 
29.  Mysore 
30.  Hassan 
31.  Shimoga 
32.  Dharwad 
33.  Tumakuru 
34.  Bengaluru 
35.  Belagavi 
36.  11 South-3 Kerala Kozhikode 
37.  Thrissur 
38.  Kannur 
39.  12 South-4 Pondicherry and 

Tamil Nadu 
Pondicherry 

40.  Coimbatore 
41.  Tambaram 
42.  Thanjavur 
43.  Vellore 
44.  Madurai 
45.  Tirunelveli 
46.  Sivagangai 
47.  13 South-5 Telangana Warangal 
48.  Khammam 
49.  Hyderabad 

 
4. Bidding will be conducted through ‘Advertised Tender Enquiry’ method and procedures as set 

out in the ‘General Financial Rules – 2017’ and Manual for Procurement of Works (updated 
July 2024) issued by the Department of Expenditure, Ministry of Finance, Govt. of India.  
 

5. Bidders are required to submit Bid Security for the amount and form mentioned in the Bid 
Documents. Certain classes of Bidders are exempted from submission of Bid Security. Details 
are given in Bidding Documents. 
 

6. The Bid Document can be freely downloaded from the website www.samsconsult.com 
starting from 10.00 AM on 21/02/2025. Bidders shall be solely responsible for checking 
the above website for any amendment issued subsequent to the publication of this ATE 
and take the same into consideration while preparing and submitting their bids. 
 

7. Bidders’ representatives are invited to attend an offline/in-person (physical) pre-bid meeting 
on 05/03/2025 at 11.00 AM at the address mentioned above. Please note that non-
attendance at the pre-bid meeting will not be the cause of the disqualification of bidders. 
Bidders can also participate in an online pre-bid meeting through the Skype link 
https://join.skype.com/utsNr6tbmOh5 at the scheduled time and date of the pre-bid meeting. 
Bidders who are unable to attend the pre-bid meeting (online or offline) can send their written 
requests for clarification, if any up to 05.00 PM till 04/03/2025 at email 
procurement@samsconsult.com. 
 

8. Bids must be submitted on or before 03:00 PM on 18/03/2025 by Bidders at the office 
of Purchaser.  
 

9. The Technical Bids will be opened on the same day at 03.30 PM in the presence of the 
bidders’ representatives, who choose to attend the technical bid opening meeting. Bids 
submitted later than the specified date and time shall be rejected.  

 
 

Sanjay Rastogi                         
Director, SAMS 
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SECTION– I: INSTRUCTIONS TO BIDDERS (ITB) 

 
A. PREAMBLE 

 
1. INTRODUCTION 

1.1 Strategic Alliance Management Services Private Limited (SAMS), acting as 
Procurement Agent on behalf of Foundation for Innovative New Diagnostics (FIND) 
India, New Delhi (here in after referred as “Purchaser”) has issued this Bid Document 
for Civil Works and Associated Works across Forty-Nine (49) Nodal Drug-Resistant 
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination 
Programme (NTEP). 
 

1.2 This Chapter provides the relevant information as well as instructions to assist the 
prospective bidders in preparation and submission of bids. It also includes the mode             
and procedure to be adopted by the Purchaser for receipt and opening as well as 
scrutiny and evaluation of bids and subsequent placement of award / contract. 
 

1.3 Before preparing the bid and submitting the same to the Purchaser, the bidder should 
read and examine all the terms & conditions, instructions etc. contained in the  Bid 
Documents. Failure to provide required information or to comply with the instructions 
incorporated in this Bid Documents may result in rejection of bids            submitted by 
bidders. 
 

2. AVAILABILITY OF FUNDS 
 

2.1 Expenditure to be incurred for the proposed works will be met from the funds provided 
by GFATM through FIND India. 
 

3. SITE VISIT 

3.1 It is recommended that the Bidders may visit and examine, at their own expense, the 
Site of Works and its surroundings and obtain all information that may be necessary 
for preparing the bid and if awarded the work, entering into a contract for successful 
execution and completion of the work. 
 

4. CONFLICT OF INTEREST 
 
4.1 Conflict of Interest for the Purchaser or its personnel and bidders is considered to be a 

situation in which a party has interests that could improperly influence that performance of its 
duties or responsibilities, contractual obligations, or compliance with applicable laws and 
regulations. 

 
4.2 Purchaser describes the situations in which a Purchaser or its personnel may be considered 

to be in Conflict of Interest include, but are not limited to the following - 
a) Conflict of Interest occurs when the private interests of Purchaser or its personnel, such 

as personal, non-official, extra- professional or other relationships or personal financial 
assets, interfere or appear to interfere with the proper performance of its professional 
functions or obligations as a procurement official, 

b) within the procurement environment, a Conflict of Interest may arise in connection with 
such private interests as personal investments and assets, political or other social 
activities and affiliations while in the service of the Purchaser, employment after 
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retirement from service or of relatives or the receipt of a gift that may place the 
Purchaser or its personnel in a position of obligation, 

c) Conflict of Interest also includes the use of assets of the Purchaser including human, 
financial and material assets, or the use of the office of the Purchaser or knowledge 
gained from official functions for private gain or to prejudice the position of someone the 
Purchaser or its personnel does not favour, 

d) Conflict of Interest may also arise in situations where the Purchaser or any of its 
personnel is seen to benefit directly or indirectly or allow a third party, including family, 
friends or someone they favour, to benefit directly or indirectly from the decision or 
action of the Purchaser, 

4.3 The situations in which bidders participating in a procurement process or their representatives 
may be considered to be in Conflict of Interest include, but are not limited to the following – 

a) If they or their personnel or representatives or agents have any relationship or financial 
or business transactions or interests with any official of the Purchaser that are directly 
or indirectly involved in or related to the procurement process or execution of contract, 

b) If they have the same legal representative for purposes of the bid, 

c) If they have a relationship with each other, directly or through common third parties that 
puts them in a position to have access to information about or influence on the bid of 
another, 

d) If they have controlling partners in common, 

e) If a bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the subject matter of procurement of the bidding 
process or were involved in such preparation in any way, 

4.4 In the ‘Letter of Technical Bid’ to be submitted by the bidder, as per the format given in Section 
II – Technical Proposal – Standard Forms, all bidders shall provide a signed statement that 
the bidder is neither associated nor has been associated directly or indirectly with the 
consultant or any other entity that has prepared the design, specifications and other 
documents for the subject matter of procurement or is being proposed as Project Manager for 
the contract, 

4.5 In case of a holding company having more than one independent manufacturing unit or more 
than one unit having common business ownership or management, only one unit shall be 
allowed to submit a bid or quote to prevent any Conflict of Interest. Similar restrictions shall 
apply to closely related sister or subsidiary companies. Such bidders must proactively declare 
such sister or subsidiary company or common business or management units in similar lines 
of business, 

4.6 In cases of agents quoting in offshore procurements on behalf of their principal manufacturers, 
one agent shall not represent two manufacturers or quote on their behalf in a particular bid 
enquiry to prevent any Conflict of Interest. 

5. CODE OF INTEGRITY 
 
5.1 The Purchaser and all officers or employees of the purchaser, whether involved in the 

procurement process or otherwise, or Bidders and their representatives or consultants or 
service providers participating in a procurement process or other persons involved, directly or 
indirectly in any way in a procurement process shall maintain an unimpeachable standard of 
integrity. 
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5.2 The Purchaser and Bidders to uphold the Code of Integrity, which prohibits officers or 
employees of the Purchaser or a person participating in a procurement process, in respect of 
the following: 

(i) any offer, solicitation or acceptance of any bribe, reward or gift or any material benefit, 
either directly or indirectly, in exchange for an unfair advantage in the procurement 
process or to otherwise influence the procurement process, 

(ii) any omission, including a misrepresentation that misleads or attempts to mislead so as 
to obtain a financial or other benefit or avoid an obligation, 

(iii) any collusion, bid rigging or anti-competitive behaviour to impair the transparency, 
fairness and progress of the procurement process, 

(iv) improper use of information shared between the Purchaser and the bidders with an 
intent to gain unfair advantage in the procurement process or for personal gain, 

(v) any financial or business transactions between the bidder and any officer or employee 
of the Purchaser, who are directly or indirectly related to tender or execution process of 
contract, 

(vi) any coercion including impairing or harming or threatening to do the same, directly or 
indirectly, to any party or to its property to influence the procurement process, 

(vii) any obstruction of any investigation or audit of a procurement process, 

(viii) making false declaration or providing false information for participation in - 
a) tender process or to secure a contract, 

b) disclosure of Conflict of Interest, 

c) disclosure by the bidder of any previous transgressions with any entity in India or 
any other country during the last three years or of any debarment by any other 
Procuring Entity.  

5.3 In case of any breach of the Code of Integrity by a bidder or a prospective bidder, the 
Purchaser after giving a reasonable opportunity of being heard, may take appropriate 
measures including – 

a) exclusion of the bidder from the procurement process, 

b) calling off of pre-contract negotiations and forfeiture or encashment of bid security, 

c) forfeiture or encashment of any other security or bond relating to procurement, 

d) recovery of payments made by the Purchaser along with interest thereon at bank rate, 

e) cancellation of the relevant contract and recovery of compensation for loss incurred by 
the Purchaser, 

f) debarment of the bidder from participation in any future procurements of Purchaser for 
a period not exceeding three years 
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6. LANGUAGE OF BID 

6.1 The bid submitted by the bidder and all subsequent correspondences and documents 
relating to the bid exchanged between the bidder and the Purchaser, shall be written in 
English language. However, the language of any printed literature furnished by the 
bidder in connection with its bid may be written in any other language provided, the 
same is accompanied by an English translation and, for purposes of interpretation of 
the bid, the English translation shall govern. 
 

7. BIDDER’S ELIGIBILITY 

7.1 This invitation for bids is open for all Organizations (Proprietorship Firms, Partnership 
Firms, Limited Liability Partnership Firms, Companies registered under the 
Companies Act, 1956 or Societies Act, Trusts, Societies registered under respective 
Act and Jurisdiction in India). Bidders in the form of Consortium or Joint Venture 
are not allowed. 

 
8. BIDDING EXPENSES 

8.1 The bidder shall bear all costs and expenditures incurred and/or to be incurred by it in 
connection with its bid including preparation and submission of its bid and 
subsequently processing the same. The Purchaser will, in no case be responsible or 
liable for any such cost, expenditure etc. regardless of the conduct or outcome of the 
bidding process. 
 
The Bid Document can be freely downloaded from the website www.samsconsult.com 
starting from 10.00 AM on 21/02/2025. Bidders shall be solely responsible for 
checking the above website for any addendum/amendment issued subsequent to the 
publication of this IFB and take the same into consideration while preparing and 
submitting their bids. 

 
B. BIDDING DOCUMENTS 

 
9. CONTENT OF BIDDING DOCUMENTS 

 
9.1 The Bid Documents include the following Sections, in addition to the ‘Notice Inviting 

Tenders (NIT): 
 

 Section I – Instructions to Bidders (ITB) 
 Section II – Technical Proposal – Standard Forms, Technical compliance sheet 
 Section III – Financial Proposal (Price Bid Form) – Standard Forms 
 Section IV – Schedule of Requirement, drawings/ Layouts of required Construction/ 

Civil Works and Associated Services. 
 Section V – Contract Form and Conditions of Contract 
 Section VI – Other Standard Forms 

 
9.2 The relevant details of the required works and services, the procedure for bidding, bid 

evaluation, placement of contract, the applicable contract terms, and also the standard 
formats to be used for this purpose are incorporated in the above-mentioned chapters. 
The interested bidders are expected to examine all such details etc. to proceed further. 
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10. AMENDMENTS TO BID DOCUMENTS 

10.1 At any time prior to the deadline for submission of bids, the Purchaser may, for any 
reason deemed fit by it, modify the Bid Documents by issuing suitable amendment(s) 
to it. 

10.2 Such an amendment will be notified on SAMS website i.e. www.samsconsult.com  and 
the same shall be binding to all prospective Bidders. 

10.3 In order to provide reasonable time to prospective bidders to take necessary action  in 
preparing their bids as per the amendment, the Purchaser may, at its discretion extend 
the deadline for the submission of bids and other allied time frames, which are linked 
with that deadline. 

10.4 Any bidder who has downloaded the Bid Documents should watch for amendments, if 
any, issued on the above website and the Purchaser will not issue separate 
communication to them. Purchaser shall not be responsible in any manner if 
prospective Bidders miss any notifications placed on the above website. 

 

11. CLARIFICATIONS OF TENDER DOCUMENTS 

11.1 A prospective bidder requiring any clarification regarding the Scope of Work and 
Technical Specifications, conditions of contract, etc. given in the Bid Documents may 
submit a written request for clarifications to SAMS by email at 
procurement@samsconsult.com up to 05.00 PM    on 04/03/2025. Copies of the 
Purchaser’s response shall be promptly published at the  Purchaser’s website, including 
a description of the inquiry but without identifying its source. 

 
11.2 All the prospective bidders will be notified of response to clarifications only through 

SAMS website i.e. www.samsconsult.com. Any bidder who has downloaded the Bid 
Documents should watch for clarifications, if any, issued on the above website and 
The Purchaser will not issue separate communication to them. 

 
11.3 The Purchaser shall not be responsible in any manner if a prospective bidder fails to 

notice any notifications placed on the above websites. 

 
12. PRE-BID MEETING 

 
12.1 In order to provide a response to any doubt regarding the scope of work and technical 

specifications and conditions of the contract etc. given in the Bid Documents, a pre-
bid  meeting (physical and online) has been scheduled in the office of the Purchaser 
at 11.00 AM on 05/03/2025 and through skype link: 
https://join.skype.com/utsNr6tbmOh5  
 

12.2 During the pre-bid meeting, the clarification sought by representatives of prospective 
bidders shall be responded appropriately. However, they shall be asked to submit their 
written request by close of office next day. The Purchaser shall upload written 
response to such requests for clarifications, without identifying its source. In case 
required, amendments, in terms of Para 8 above shall be issued, which shall be 
binding on all prospective bidders. 
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C. PREPARATION OF BIDS 
 

13. DOCUMENTS COMPRISING THE BID 

13.1 The bidder can submit the bid (in hard copies) in two separate envelopes containing the 
“Technical Bid” and “Financial Bid”. The original copy of the technical proposal shall be 
placed inside a sealed envelope clearly marked “TECHNICAL PROPOSAL” “[Name of the 
Assignment] “, reference number, name and address of the Bidder. 
 

A) TECHNICAL BID (The technical bid should not contain any financial information, 
failing which the bid shall be considered as disqualified) 

 
i Form Tech 1 – Form of Bid / Letter of Technical Bid as per Form provided in Section  III – 

Standard Forms  
ii Form Tech 2 – Bidder Information Form as per Form provided in Section III – Standard 

Forms 
iii Form Tech 3 – Technical Compliance Sheet as per Form provided in Section III – Standard 

Forms 
iv Form Tech 4 – List of the appropriate team members for each Schedule as mentioned 

below: -  
 

Sl. No. Type of the position Qualification required Experience required 
1 Site Manager/ 

Supervisor 
Diploma- Civil Minimum 3 years’ 

experience of civil work  
2 One Civil Engineer  B. Tech/ B. E- Civil 

Engineering  
Minimum 2 years’ 
experience of civil work  

 

 (In support of this requirement, the bidder should submit a detailed CV of such personnel 
duly supported with the letter of undertaking from such personnel that they are full-time 
employees/consultants of the bidder and shall be ready for deployment at site(s) if the 
contract is awarded to the bidder.) 

v Bid Security Declaration (format of bid security declaration form enclosed at annexure Y) 
furnished in accordance with ITB Para 19 (for MSME exempt from Bid Security), or for 
Bidders submitting Bid Security- FDR/Bank Guarantee/Demand Draft/RTGS payment Proof 
/Receipt of the deposit of Bid Security (if deposited before submission of the bid), 

vi Supporting Documents showing the Qualification of the Bidders for the required 
Works as per ITB para 28.1  

      a Copies of POs to substantiate experience of work 
      b Bidder should submit Copies of audited financial statements of accounts (if applicable) 

(including auditor’s reports) / CA certified turnover certificate and IT returns for last three 
financial years (i.e. 2021-22, 2022-23 and 2023-24). 

 
B) PRICE BID 

 
Bidder should submit Price Bid for each quoted Schedule (in a separate envelope) in 
accordance with the  form indicated in Section-III: 
(1) Form FIN-1: Form of Price Bid (Financial) 
(2) Form FIN-2: Form of Price Bid (Financial) – Lump Sum Contract Price 
(3) Form FIN-3: Form of Price Bid (Financial) - Break-up of Price Bid (Bill of Quantity-

BOQ) 
 

The cost in the financial bid should include all the expenses related to waste 
management. The scrap (non-functional exhaust fan etc.) or spare parts need to 
be handed over to the facility.  
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14. BID CURRENCIES 

14.1 The bidder providing services as per the scope of services should quote in Indian 
Rupees only. 
 

14.2 Bids, where prices are quoted in any other currency, shall be treated as non - 
responsive and rejected. 

 
15. BID PRICES 

15.1 Prices shall be quoted as specified in the Bid Document. The format of the Price Bid 
is included in Section III. 

15.2 The Bidder shall indicate on the FIN Forms provided in Section III, the total bid prices 
of the Works including goods and services as per Scope of Services given in Bid 
Documents. Fixed price to be quoted against required works against each Schedule. 
 

15.3 Prices quoted by the Bidder shall be fixed during the Bidder’s performance of the 
Contract and not subject to variation on any account. A bid submitted with an adjustable 
price quotation will be treated as nonresponsive and will be rejected, pursuant to ITB    
Clause 34. 

 

16. FIRM PRICE 
 

16.1 The Prices quoted by the bidder shall remain firm and fixed during the currency of the 
contract and not subject to variation on any account. The bidder should include all 
prices for any unexpected expenditure that may be foreseen in the BID price itself. 
The price quoted by the bidder should include expenses towards any exigency 
(external or internal) that may arise during the execution of the contract. No payment 
other than the quoted price shall be made to the selected bidder. 

 
17. ALTERNATIVE BIDS 

 
17.1 Alternative bids shall not be accepted. The bidder should not submit more than one  

bid for any Schedule. 
 

18. DOCUMENTS ESTABLISHING COMPLIANCE OF WORKS AND 
SERVICES AS        PER BID DOCUMENTS 

 
18.1 The bidder must submit a Bid Form duly signed by an authorized signatory certifying 

compliance on the Scope of works and technical specifications incorporated in the Bid 
Documents. 
 

18.2 In case there is any variation and/or deviation between the Scope of works and 
technical specifications prescribed by the Purchaser and that offered by the bidder,    
the bidder shall list out the same in the above statement without any ambiguity. 
 

18.3 If a bidder furnishes wrong and/or misguiding/misleading data, statement(s) etc. about 
the services offered by it, its bid will be liable to be ignored and rejected in addition to 
other remedies available to the Purchaser in this regard. 
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19. BID SECURITY 
 

19.1 Bidders shall furnish as part of their bid, a Bid Security/ Earnest Money Deposit (EMD) / 
Bid Security Declaration (whichever is applicable) as per the table given below for the 
quoted nos. of Schedules, in the form of FDR/ BG (format of BG enclosed at annexure X 
of the bid document) / DD in favour of Strategic Alliance Management Services Pvt. Ltd., 
payable at Noida. EMD can also be deposited online through RTGS as per details given 
below:  

 
Account Name: - Strategic Alliance Management Services Pvt. Ltd.      
Name of Bank: Kotak Mahindra Bank 
Account Name: Strategic Alliance Management Services Pvt Ltd. 
Account No. 9447736992 
IFSC: KKBK0000181 
Branch: Sector 18 Noida 

  
19.2 For FDR/BG (pledged in the name of Strategic Alliance Management Services Pvt. Ltd., 

Noida) if opted for, originals should reach the SAMS office within 2 days of the submission 
deadline. Any delay by post or courier shall not be entertained.  

 
19.3 A copy of the EMD receipt (of any form) should be enclosed along with the hard copy of 

the original bid.  
 
19.4 Any bid not accompanied by Bid Security Amount / Bid Security Declaration as specified 

in ITB Para 19.1 above shall be rejected by the Purchaser as non-responsive. 
 
19.5 No interest shall be payable by the Purchaser for the sum deposited as earnest money 

deposit.  
 
19.6 The EMD of the unsuccessful bidders would be returned within one month of the signing 

of the contract.  
 
19.7 The EMD shall be forfeited by the Purchaser in the following events:  
  

(a) When the bidder withdraws or modifies its bid during the validity of bids as specified 
in the Letter of Bid; or 

(b) when the bidder, having been notified of the acceptance of its bid by the Purchaser 
during the period of bid validity, (i) fail or refuses to execute the Contract; or (ii) fail to 
furnish the Performance Security, if required in accordance with the Bid Documents. 

(c) If the bidder tries to influence the evaluation process.  
 

19.8 The Micro and Small Enterprise (MSE) bidders, registered with MSME or those registered 

Sch. Nos. Name of Schedule Earnest Money Deposit (EMD) (In Rs.) 
1.  East & NorthEast-1                   25,000  
2.  East & NorthEast-2                   50,000  
3.  East & NorthEast-3                   90,000  
4.  East & NorthEast-4                   80,000  
5.  East & NorthEast-5                1,10,000  
6.  Central-1                1,10,000  
7.  Central-2                1,15,000  
8.  Central-3 75,000 
9.  South-1                1,35,000  
10.  South-2                1,30,000  
11.  South-3                   30,000  
12.  South-4                1,50,000  
13.  South-5                   85,000  
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with NSIC or are registered with Central Purchase Organisation or the concerned Ministry 
or Department or Startups as recognised by Department of Industrial Policy & Promotion 
(DIPP) are exempted from submission of bid security. In such case, bidder should submit 
copy of MSME or National Small Industries Corporation (NSIC) registration and 
documents showing exemption from submission of bid security. In lieu of bid security 
bidder needs to submit the bid security declaration form (format of bid security declaration 
form enclosed at annexure Y). 

 

20. BID VALIDITY 
 

20.1 The bids shall remain valid for a period of 120 days after the due date of submission of 
bids. Any bid valid for a shorter period shall be treated as nonresponsive and rejected. 
 

20.2 In exceptional situations, the bidders may be requested by the Purchaser to extend the 
validity of their bids up to a specified period. Such request(s) and responses thereto shall 
be conveyed by e-mail. 
 

D. SUBMISSION AND OPENING OF BIDS 
 

21. SUBMISSION OF BIDS 
 

21.1 Bidders may submit their bids by post or by hand or drop in the box earmarked by the 
Purchaser. Bids so submitted shall enclose the original and each copy of the Technical 
Bid in separately sealed envelopes duly marked as “ORGINAL” and “COPY” and original 
of Financial Bid duly marked as “ORIGINAL” in separately sealed envelope. The envelopes 
containing the original and the copies of the Technical Bid and original of Financial Bid 
shall then be enclosed in one single sealed outer envelope. 

 
21.2 The inner and outer envelopes shall bar the: 

a) name and complete address along with the mobile, telephone number and email 
address of the Bidder, 

b) complete postal address of the Purchaser, 

c) specific identification mark / Bid Ref. No. and subject matter of procurement, 
d) a warning ‘not to open before the time and date for bid opening’ as indicated in the 

Bidding Documents 
 

21.3 If all envelopes are not sealed and marked as required, the Purchaser will assume no 
responsibility about its consequences viz. misplacement or premature opening of the bid. 

 

22. DEADLINE FOR SUBMISSION OF BIDS 
 

22.1 Bids must be submitted before the bid submission deadline i.e. 03.00 PM of 18/03/2025.  
 
22.2 The Purchaser may, at its discretion, extend the deadline for the submission of bids by 

amending the Bidding Documents in accordance with ITB Sub-Clause 10.3, in which 
case all rights and obligations of the Purchaser and Bidders previously subject to the 
deadline will thereafter be subject to the deadline as extended. 
 

23. LATE BIDS  
 

23.1 Bidder will not be able to submit bids after the closing of the deadline (date and time) for 
the submission of the bid. 
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24. WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS   

 
24.1 A bidder may withdraw, substitute, or modify its bid after it has been submitted by sending 

a written notice, duly signed by the bidder or his representative authorized in writing and 
such letter of authority shall be enclosed with the bid. The corresponding substitution or 
modification of the bid contained in sealed envelopes as required must accompany the 
written notice. Such written notice shall be –  

 
a) submitted in accordance with the Bidding Documents with the envelope clearly marked 

as “Withdrawal – Technical Bid / Financial Bid,” “Substitution – Technical Bid / Financial 
Bid,” or “Modification – Technical Bid/ Financial Bid” as applicable, and 

b) received by the officer authorized to receive the bids, prior to the latest time and date 
fixed for receiving of bids. 

 
24.2 Bids requested to be withdrawn shall be returned unopened to the bidders. 
 
24.3 No bid shall be withdrawn, substituted, or modified after the time and date fixed for 

submission of bids i.e. 03.00 PM of 18/03/2025. 
 

 

E. BID OPENING 
25. OPENING OF BIDS 

 
25.1 The Purchaser will open all bids, in the presence of Bidders’ representatives who 

choose to attend the Bid opening meeting (Online/ virtually” or physically as per their 
convenience) at 03.30 PM on 18/03/2025.  

25.2 The Technical Bid shall be opened at the first instance at 03.30 PM on 18/03/2025. 
During the Technical Bid opening, the Bid opening official(s) will read the salient 
features of the bids like Bid Security Declaration and any other special features of the 
bids, as deemed fit by the official(s) deputed for bid opening.  

25.3 The Purchaser will prepare minutes of the technical bid opening at the end of the 
opening session, including, as a minimum: the name of the Bidder, the presence or 
absence of a bid security/bid security declaration etc. The minutes shall be distributed 
to all bidders who attended the meeting and will also be uploaded on Purchaser’s 
website. 

25.4 After the technical evaluation of bids is completed, the Purchaser shall notify those 
bidders whose bids are found non-responsive at this stage, and their Financial Bids 
will not be opened. 

25.5 The Purchaser shall simultaneously notify in writing those bidders who have qualified 
during technical evaluation stage and inform them of the date, time and location for 
opening of the Financial Bids. The opening date shall allow the bidders sufficient time 
to make arrangements for attending the opening. The bidder’s attendance at the 
opening of the Financial Bids is optional and is at the Bidder’s choice. 

25.6 Financial bids shall be opened only for qualified no. of schedules as per criteria mentioned 
below at para 25.7. The Financial Bids shall be opened by the Purchaser in the 
presence of the representatives of those bidders found qualified during the technical 
evaluation stage. These Financial Bids shall then be opened, and the total prices read 
aloud and recorded. Copies of the record shall be sent to all Bidders who submitted 
Bids.  

25.7 In case a bidder is determined as technically qualified for lesser no. of Schedules than 
quoted by them, than the Purchaser shall have the prerogative to consider only the 
qualified no. of Schedules as per technical evaluation criteria defined at para 28 as per 
convenience and remaining shall be ignored. No representation from Bidders shall be 
entertained in this regard. 
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F. SCRUTINY AND EVALUATION OF BIDS 
 

26. BASIC PRINCIPLE 
 

26.1 Bids will be evaluated based on the terms & conditions, instructions, criteria already 
incorporated in the Bid Documents, based on which bids have been   received and the 
information/documents given by the bidders in their bids. No new condition will be 
brought in while scrutinizing and evaluating the bids. 
 

27. PRELIMINARY SCRUTINY OF BIDS 
 

27.1 The Purchaser will examine the bids to determine whether they are complete, whether 
required securities have been furnished, whether the documents have been properly 
signed stamped and whether the bids are generally in order. 

27.2 Prior to detailed evaluation of Bids, the Purchaser will determine the substantial 
responsiveness of each bid to the Bid Documents. For purposes of these clauses, a    
substantially responsive bid is one which conforms to all the Conditions of Contract 
given in the Bid Documents without material deviations. Deviations from, or objections 
or reservations to critical provisions such as those concerning Performance Security, 
Taxes & Duties, Force Majeure, and Applicable law will be deemed to be a material 
deviation. 

27.3 The Purchaser’s determination of a Bid’s responsiveness is to be based on the 
contents of the bid itself without recourse to extrinsic evidence. 

27.4 The bids which do not meet the eligibility and qualification requirements are liable to 
be treated as non-responsive and will be summarily ignored. In addition, the following 
are some of the important aspects for which a bid shall be declared non – responsive 
and will be summarily ignored. 

 
(i) The bidder should submit the Power of Attorney in favor of authorized signatory of 

Bid authorized signatory. 
(ii) Bid is signed by authorized signatory (each and every page)  
(iii) Copy of Certificate of GST Registration  
(iv) Copy of MSME registration (if applicable) 
(v) Copy of PAN Card  
(vi) Certificate of Incorporation/ Registration of the bidder / Article and Memorandum of 

Association or any such registration document such as partnership deed etc. 
(vii) Bidder should submit Notarized Affidavit giving undertaking that "bidder is not 

debarred / blacklisted by MOH&FW / GOI / any other Central Govt. / Department or 
State Government / UNOPS/UNDP / any other UN organizations / SAMS and the 
Global Fund as on the date of opening of bid. 

 
 

28. EVALUATION CRITERIA OF BID 
 

A. ASSESSMENT OF QUALIFICATION 
 
After preliminary scrutiny of bids in accordance with ITB Para 27 above, Bidder’s shall 
be  assessed for their qualification for the Schedules quoted by them as per criteria 
given below: 
 

(a) Bidders can submit their bids for any or all schedules.  
 

(b) Financial capability assessment: To qualify for each Schedule, the bidder should 
have achieved an average annual turnover during the last three financial years (i.e. 
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2021-22, 2022-23 and 2023-24). 
 

In support of the above qualification requirement, Bidder should submit Copies of 
audited financial statements of accounts (if applicable) (including auditor’s reports) / 
CA certified turnover certificate and IT returns for the last three financial years (i.e. 2021-
22, 2022-23 and 2023-24 

 
Sch. 
No.  

 Name of Schedule    Average Annual Turnover requirement over last 
three F.Y. (i.e. 2021-22, 2022-23 and 2023-24) 

(INR)  
1.  East & NorthEast-1               3,50,000  
2.  East & NorthEast-2               7,90,000  
3.  East & NorthEast-3          13,90,000  
4.  East & NorthEast-4          12,40,000  
5.  East & NorthEast-5          17,10,000  
6.  Central-1          17,10,000  
7.  Central-2          18,00,000  
8.  Central-3 11,50,000 
9.  South-1          21,00,000  
10.  South-2          20,60,000  
11.  South-3               4,60,000  
12.  South-4          23,40,000  
13.  South-5          13,60,000  

 
Details of minimum average annual turnover criteria per Schedule are mentioned in 
the above table (refer ITB Clause No. 28 Technical Evaluation Criteria of Bid, A 
– Assessment of qualification, b- Financial capability assessment). 

 
(c) Eligibility Criteria:  

In case the bidder quotes for one or more schedules, the bidder should have experience of 
successfully executing at least one or a combination of a maximum of three similar works* 
during the last 5 (five) years with a value equivalent to the total amount as per eligibility 
criteria based on the number of schedules applied for. 
 

Sch. No.   Name of Schedule   Eligibility Criteria   
1. East & NorthEast-1           5,00,000  
2. East & NorthEast-2         10,00,000  
3. East & NorthEast-3         15,00,000  
4. East & NorthEast-4         15,00,000  
5. East & NorthEast-5         25,00,000  
6. Central-1         25,00,000  
7. Central-2         25,00,000  
8. Central-3 15,00,000  
9. South-1         25,00,000  

10. South-2         25,00,000  
11. South-3           5,00,000  
12. South-4         25,00,000  
13. South-5         15,00,000  

 
Thus, bidders quoting for various schedules will need to have similar experience costing not less 
than INR 5,00,000/-, 10,00,000/-, 15,00,000/- and INR 25,00,000/- per schedule as per the above 
table.  Details of minimum eligibility criteria per Schedule is mentioned in the above table 
(refer ITB Clause No. 28 Technical Evaluation Criteria of Bid, A – Assessment of 
qualification, b- Financial capability assessment). 
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Supporting documents required - POs/Copy of contract for specific values 
as mentioned above. 

 
*Similar works - Similar works shall mean the successful work of civil works and 
Associated Services/construction or renovation work in any healthcare facility/ laboratory/ 
hospital/hospital waiting area as on date of opening of technical bids. 

 
(d) LIST OF DOCUMENTS TO BE SUBMITTED BY THE BIDDER ALONG WITH THEIR 

BIDS FOR TECHNICAL QUALIFICATION AND EVALUATION 

i. The bidder must propose appropriate team members for each Schedule of Works 
with at least one site Manager/ Supervisor and one Civil Engineer for each quoted 
Schedule as per minimum criteria requirement given in Form Tech 4. – Ref. 
clause 13A - pt iv for the same. 

ii. Technical Compliance Sheet for each quoted schedule and site as per format 
given in the bid document.  

iii. Bidder should not be debarred / blacklisted by MOH&FW, GOI, or any other 
Central Govt. Department or State Government or UNOPS/UNDP, any other 
UN organizations, or SAMS as on the date of opening of bid. The bidder 
should also not be debarred by the Global Fund. In support of this qualification 
requirement, the bidder should submit Notarized Affidavit giving undertaking 
to the above effect. 

 

B. TECHNICAL EVALUATION 
 

28.1 After preliminary scrutiny of bids in accordance with ITB Para 27 above, the technical 
evaluation of substantial responsiveness of bids shall be carried out based on the 
information/documents submitted against Scope of Works and Technical 
Specifications for each quoted Schedules individually. 

28.2 The bids determined as technically disqualified / non-responsive shall not be 
considered for the opening of financial bids. 

28.3 In the case of Bidder quotes for multiple schedules, the average Annual turnover 
requirement, similar works, and Manpower requirement would be in multiples of the 
number of schedules quoted as specified in the evaluation criteria above at para 28 A-D.  

28.4 Schedule-wise technical evaluation shall be carried out and the bidder must meet 
technical qualification requirements for each schedule as mentioned in para 28. 
Above to qualify under each schedule.  
 

C. FINANCIAL EVALUATION: 
 

28.5 The financial evaluation of bids shall be carried out based on the total price inclusive of 
GST. 

 
28.6 Financial evaluation shall be carried out only for technically qualified schedules and the 

lowest evaluated responsive bidder under each schedule shall be considered for award of 
contract. 
 

29. CLARIFICATION OF BIDS 
 

29.1 During evaluation of the bids, the Purchaser may, at its discretion, ask the Bidder for 
a clarification of its bid. The request for clarification and the response shall be in writing, 
and no change in the prices or substance of the bid shall be sought, offered, or 
permitted, except to correct arithmetic errors identified by the Purchaser in the 
evaluation of the bids. 
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30. CORRECTION OF ARITHMETICAL ERRORS 
 

30.1 Provided that the Bid is substantially responsive, the Bid Evaluation Committee shall 
correct arithmetical errors in the following cases, namely: 

(a) If there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price shall 
be corrected, unless in the opinion of the Committee there is an obvious misplacement of 
the decimal point in the unit price, in which case the total price as quoted shall govern and 
the unit price shall be corrected, 

(b) if there is an error in calculation of the total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected, and, 

(c) if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail, subject to (a) and (b) above. 

30.2 If the price bid is ambiguous leading to two equally valid total price amounts, the bid shall 
be treated as non-responsive and rejected. 

30.3 Bidders shall be requested to accept correction of arithmetical errors. Failure to accept the 
correction in accordance with ITB Para 30.1 shall result in the rejection of the Bid. 
 

31. DETERMINATION OF TECHNICAL RESPONSIVENESS 
 

31.1 The Bid Evaluation Committee constituted by the Purchaser shall determine the 
responsiveness of a bid to the Bidding Documents based on the contents of the bid 
submitted by the Bidder, 

31.2 A bid shall be deemed to be substantially responsive if it meets the requirements of the 
Bidding Documents without any material deviation, reservation, or omission where: - 
(a) “deviation” is a departure from the requirements specified in the Bidding Documents,  
(b) “reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the Bidding Documents, and 
(c) “omission” is the failure to submit part or all of the information or documentation 

required in the bidding documents. 
31.3 A “material deviation, reservation, or omission” is one that, 

(a) If accepted, shall:- 
(i) effect in any substantial way the scope, quality, or performance of the subject matter 

of procurement specified in the Bidding Documents, or 
(ii) limit in any substantial way, inconsistent with the Bidding Documents, the rights of the 

Purchaser or the obligation of the Bidder under the proposed contract, or 
(b) if rectified shall unfairly affect the competitive position of other Bidders presenting 

responsive bids,  
31.4 The Bid Evaluation Committee shall examine the technical aspects of the bid in particular 

to confirm that all requirements of Bidding Documents have been met without any material 
deviation, reservation or omission, 

31.5 The Bid Evaluation Committee shall regard a bid as responsive if it conforms to all 
requirements set out in the Bidding Documents, or contains minor deviations that do not 
materially alter or depart from the characteristics, terms, conditions and other requirements 
set out in the Bidding Documents, that is, there is no material deviation, or if it contains 
errors or oversights that can be corrected without any change in the substance of the bid, 

31.6 Bids that are not responsive or contain any material deviation shall be rejected. Bids 
declared as non-responsive shall be excluded from any further evaluation. 

 
32. IMMATERIAL NON-CONFORMITIES IN BIDS 
 

32.1 The Bid Evaluation Committee may waive non-conformities in the bid that do not constitute 
a material deviation, reservation or omission and deem the bid to be responsive, 

32.2 The Bid Evaluation Committee may request the bidder to submit necessary information or 
documents which are historical in nature like audited statements of accounts, GSTIN 
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Registration Certificate, etc. within a reasonable period of time. Failure of the bidder to 
comply with the request within the given time shall result in the rejection of its bid, 

32.3 The Bid Evaluation Committee may rectify immaterial non-conformities or omissions on 
the basis of the information or documentation received from the bidder under ITB Para 
32.2. 

 
33. CONFIDENTIALITY 
 

33.1 Information relating to the examination, clarification, evaluation, and comparison of 
bids, and recommendations for the award of a Contract shall not be disclosed to 
bidders or any other persons not officially concerned with such process until the 
notification of Contract award is made to all Bidders. 

33.2 Any effort by the bidder to influence the Purchaser in the Purchaser’s bid evaluation, 
bid comparison, or contract award decisions may result in the rejection of the Bidder’s 
bid. 

33.3 From the time of bid opening to the time of Contract award, if any Bidder wishes to 
contact the Purchaser on any matter related to its bid, it should do so in writing. 

 
34. FINAL EVALUATION OF BIDDERS’ CAPABILITY TO 

PERFORM THE   CONTRACT 
 

34.1 The Purchaser, through the above process of bid scrutiny and evaluation will 
determine to its satisfaction whether the bidder, whose bid has been determined as 
the lowest evaluated responsive bid, is eligible, qualified, and capable in all respects 
to perform the contract satisfactorily. 

34.2 To adjudge bidders’ capability to perform the contract, the Purchaser may ask bidders 
to make detailed presentation on implementation plan of project. 
 

35. CONTACTING THE PURCHASER 
 

35.1 From the time of submission of bid to the time of awarding the contract, if a bidder 
needs to contact the Purchaser for any reason relating to its bid, it should do so only in 
writing. 

35.2 In case a bidder attempts to influence the Purchaser in the Purchaser’s decision on 
scrutiny, comparison & evaluation of bid and awarding the contract, the bid of the 
bidder shall be liable for rejection in addition to appropriate administrative and coercive 
actions being taken against that bidder, as deemed fit by the Purchaser. 
 

G. AWARD OF CONTRACT 
 

36. PURCHASER’S RIGHT TO ACCEPT ANY BID AND TO REJECT 
ANY OR ALL  BIDS 
 

36.1 The Purchaser reserves the right to accept in part or in full any bid or reject any bid(s) 
without assigning any reason or to cancel the bidding process and reject all bids at 
any time prior to the award of the contract, without incurring any liability, whatsoever 
to the affected bidder(s). 
 

37. AWARD CRITERIA 
 

37.1 The contract will be awarded to the lowest priced evaluated responsive bidder for each 
schedule, decided by the Purchaser based on the evaluation criteria defined above. 
 
 



25  

38. VARIATION IN SCOPE OF SERVICES AT THE TIME OF 
AWARD AND/OR DURING VALIDITY OF CONTRACT 
 

38.1 The Purchaser reserves the right to increase or decrease the quantity of the goods/ 
services to be supplied up to 30% at any time, till final delivery date/ final completion 
of the work at the cost as mentioned in the contract. Other terms and conditions 
mentioned in the bid document will remain unchanged.  
 

39. INTIMATION LETTER TO SUCCESSFUL BIDDER/NOTIFICATION 
OF AWARD 
 

39.1 Before expiry of the bid validity period, the Purchaser will notify the successful 
bidder(s) in writing, only by speed post or by e-mail that its bid has been accepted, 
briefly indicating there in the essential details like description of services and 
corresponding prices accepted. The successful bidder must furnish to the Purchaser 
the required Performance Security within 21 days along with the contract agreement                    
from the date of this notification, failing which the award      will be cancelled. 
 

39.2 The Notification of Award shall constitute the formation of the Contract. 
 

40. SIGNING OF CONTRACT 
 

40.1 Promptly after notification of award, the Purchaser will send the contract form as per  
Format given in the Bid Documents duly completed and signed, in duplicate, to the 
successful bidder by speed post. 
 

40.2 Within twenty-one days from the date of the Notification of Award as above, the 
successful bidder shall return the original copy of the contract, duly signed, and dated, 
to the Purchaser by registered / speed post. 
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TECHNICAL PROPOSAL – STANDARD FORMS 

 
FORM TECH-1: Form of Bid / Letter of Technical Bid (Technical) 

 
To, 
The Director 
M/s Strategic Alliance Management Services Pvt. Ltd.  
B-18, Sector-6,  
Noida, G.B. Nagar 
Uttar Pradesh - 201301 
 
Dear Sir, 
 
Subject: Bid for Civil Works and Associated Services across various Nodal Drug-Resistant 
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination Programme 
(NTEP). 

Bid Ref. No. SAMS/FIND India/Works/ATE/04/2025 dt. 21/02/2025 
 

(a) We, [Name of Bidder], hereby submit a bid for the above-referenced works in response to 
the above-referenced Bid Document for the following Schedules: 
 

Seq. No. Schedule No. Name of State 
   
   
   
   

 
(b) We have examined and have no reservations to the Bidding Documents, including the Addenda 

issued in accordance with Instructions to Bidders (ITB 10); 

(c) We are agreeing to submit the Bid Security / Bid Security Declaration (as applicable) of the 
schedules quoted as mentioned in the bid document. 

(d) We meet the eligibility requirements and have no Conflict of Interest in accordance with ITB 4; 

(e) We offer to supply in conformity with the Bidding Documents and in accordance with the Delivery 
Schedules specified in the Schedule of Requirements the following Goods:[insert table giving 
brief description of the Goods, Equipment and Related Services]; 

(f) Our bid shall be valid for a period fixed for the bid submission deadline in accordance with the 
Bidding Documents, and it shall remain binding upon us and may be accepted at any time before 
the expiration of that period; 

(g) If our bid is accepted, we commit to obtain a performance security (10% of the total contract 
amount) in accordance with the Bidding Documents; 

(h) We have proposed appropriate team members - for each Schedule of Works with at least one 
site Manager/ Supervisor and one civil engineer for each quoted Schedule having the following 
qualifications and experience as required:- 

S. 
No. 

Type of the position Suggestive Qualification 
required 

Suggestive Experience required 

1 Site Manager/ Supervisor Diploma- Civil Minimum 3 years’ experience of 
civil work  

2 One Civil Engineer  B. Tech/ B. E- Civil 
Engineering  

Minimum 2 years’ experience of 
civil work  



28 
 

(i) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding 
process, other than alternative bids submitted in accordance with ITB 13; 

(j) We, along with any of our subcontractors, suppliers, consultants, manufacturers, or service 
providers for any part of the contract, are not debarred by any Procuring Entity under the State 
/ UT Government, the Central Government, Autonomous body, Authority by whatever name 
called under them, UNOPS, UNDP, SAMS or GFATM as on the date of opening of bids; 

(k) We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in any activities which is in contravention of the Code of Integrity proscribed 
in ITB Para 5 of the Bidding Documents; 

(l) We hereby certify that we are neither associated nor has been associated directly or indirectly 
with the consultant or any other entity that has prepared the design, specifications and other 
documents for the subject matter of procurement or is being proposed as Project Manager for 
the contract 

(m) We hereby certify that we have fulfilled our obligations to pay all such taxes as payable to the 
Central Government or the State Government or any local authority; 

(n) We hereby certify that we are not insolvent, in receivership, bankrupt or being wound up, not 
have its affairs administered by a court or a judicial officer, not have its business activities 
suspended and must not be the subject of legal proceedings for any of the foregoing reasons; 

(o) We hereby certify that our directors and officers have not been convicted of any criminal 
offence related to their professional conduct or the making of false statements or 
misrepresentations as to their qualifications to enter into a procurement contract within a 
period of three years preceding the commencement of the procurement process, or not have 
been otherwise disqualified pursuant to debarment proceedings; 

(p) We warrant that in preparing and submitting this bid, we have complied with, and are willing 
to be bound by, all of the requirements and provisions of the above- referenced Bid Document, 
including the terms and conditions of the Contract as set out in Bid Documents. 

(q) Our bid shall remain valid for SAMS/FIND India’ acceptance until 120 days from the Closing 
Date. 

(r) We acknowledge and agree that: 

 SAMS/FIND India is not bound to accept the lowest bid or any other bid it may 
receive in response to the above-referenced ITB. 

 no liability of SAMS/FIND India and no binding contract exists until the Contract is 
executed by both parties. 

 each party constituting the bidder is bound jointly and severally by this bid; and 
 

(s) If we visit a site for inspection, we agree to release SAMS/FIND India from all and indemnify 
in respect of any damage, expense, loss or liability of any nature suffered or incurred by 
SAMS/ FIND India because of. 

 loss of or damage to any real or personal property. 
 personal injury, disease, or illness to, or death of, any person. 
 financial loss or expense, arising out of the carrying out of that site inspection; and 
 transportation to the site (if provided) because of any accidents or malicious acts by third 

parties 

(t) I have read the clause regarding restrictions on procurement from a bidder of a country that 
shares a land border with India and on sub-contracting to contractors from such countries. I 
certify that this bidder is not from such a country or, if from such a country, has been registered 
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with the Competent Authority and will not sub-contract any work to a contractor from such 
countries unless such a contractor is registered with the Competent Authority. I hereby certify 
that this bidder fulfills all requirements in this regard and is eligible to be considered. 

(u) Enclosed is a bid security declaration as per format provided in the Bid Documents. 

(v) We shall ensure compliance of The Global Fund’s Code of Conduct for Suppliers 
(https://www.theglobalfund.org/media/3275/corporate_codeofconductforsuppliers_policy_en.
pdf), as amended from time to time. 

(w) We understand that this bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; and 

(x) I, the undersigned, certify that I am duly authorized by [insert name of bidder] to sign this 
bid 

 

Name:   

Title:   

Date:   

Signature:     

 
[Stamp form of bid with official stamp of the bidder] 
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TECHNICAL PROPOSAL – STANDARD FORMS 
 

FORM TECH-2: BIDDERS’ INFORMATION FORM 
[Bidders are required to provide the information sought below] 

 
1. Name, Address, phone / email of the Bidder: 

 
 
 

2. Expertise of Organization: [In brief, not more than 500 words] 

- Organization structure (e.g., service provider, hospital owner) 

- Years of experience in executing similar assignments 

- Core areas of expertise of the organization 

 
3. Details of staff under permanent rolls of the Bidder 

a. technical 
b. skilled 
c. unskilled 
 

4. Financial data of the organization 

Annual Turnover of Last 3 Financial Years (i.e. 2021-22, 2022-23 and 2023-24) 
 

F.Y. ………. -  Rs.   

F.Y. ………. -  Rs.   

F.Y. ………. -  Rs.   
 

P.S. Please attach Bidder should submit Copies of audited financial statements of accounts (if applicable) 
(including auditor’s reports) / CA certified turnover certificate and IT returns for the last three financial years 
(i.e. 2021-22, 2022-23 and 2023-24).  

 

- Name and Address of Banker 

 
5. Client Reference List: 

[Please provide references such as customer’s details, tel. nos. etc.] 
 

Name of 
client/customer: 

Description of service 
rendered 

Client’s Contact person name, 
telephone, and e-mail Id. 

1.   

2.   

3.   
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TECHNICAL PROPOSAL- STANDARD FORMS 
 

FORM TECH-3: TECHNICAL COMPLIANCE SHEET  
Sch. No. 1 
 
Name of Schedule: - East & NorthEast-1-Assam, Site Seq. No. 1: - Jorhat 
Jorhat Medical college and Hospital 
 
Civil Work: 

Sl. 
No. 

Bid Technical Specification (Main) Specifications 
Compliance /Deviation, if 
any (kindly specify  Make 
and model of the quoted 

items) 

1. 

Sputum Sample Collection Area at DTC- Sputum Collection Area- 
(Quantity-1) (In Open Space Area TB-Lab)  
Area: 6 feet length x 6 feet width x 10 feet height Total area= 36 
square feet (As per tender technical specification)  

 

2. 
Radiology waiting Area- Three-seater combination chair- Quantity-4 
(New)  

 

 
 

Exhaust & Ceiling fan Electrical Works (New & Replacement): 

1. 
DRTB/ DSTB Male and Female Ward Washroom  
 Exhaust Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-4 

(Replacement).  

 

2. 

TB OPD Waiting Area  
 
 Wall mount fan of 600 mm Sweep, Speed-1400 RPM, Quantity-9 

(New).  
Note: Electrical supply board of 3 pin socket and 9 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
unit.   
 Ceiling fan of 1200 mm sweep 400 RPM, Quantity-3 (New)  

 
The installation of the new ceiling fan should be done at proposed 
DRTB Patient waiting area with proper installation of regulator knob 
with mains electrical supply 3 On/Off switch to 230V AC mains unit.  
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Name of Schedule: - East & NorthEast-1-Assam, Site Seq. No. 2: - Goalpara 
  Civil Hospital, Goalpara  

Civil Work: 

Sl. 
No. 

Bid Technical Specification (Main) Specifications 
Compliance /Deviation, 

if any (kindly specify  
Make and model of the 

quoted items) 

1. 

Sputum Sample Collection Area at DTC- Sputum Collection Area- 
(Quantity-1) (In Open Space Area in front of the TB Lab)  
Area: 6 feet length x 6 feet width x 10 feet height Total area= 36 square 
feet (As per tender technical specification)  

 

 

Exhaust & Ceiling fan Electrical Works (New & Replacement): 

Sl. 
No. 

Bid Technical Specification (Main) Specifications 
Compliance /Deviation, 
if any (kindly specify  
Make and model of the 
quoted items) 

1. 

DRTB Ward Male  
 
 Exhaust Fan of 200 mm Sweep, Speed-2600 RPM, Quantity-1 

(New) 
 

Note: Removal of the existing glass on the louver windowpane and 
mounting of Exhaust fan, covering the free space with Wooden ply with 
proper electrical supply board of 3 pin socket and 1 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
supply unit. 

 

2. 

DRTB Ward Female  
 
 Exhaust Fan of 200 mm Sweep, Speed-2600 RPM, Quantity-1 

(New).  
 

Note: Removal of the existing glass on the louver windowpane and 
mounting of Exhaust fan, covering the free space with Wooden ply with 
proper electrical supply board of 3 pin socket and 1 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
supply unit. 

 

3. 

TB OPD  

 Exhaust Fan of 200 mm Sweep, Speed-2600 RPM, Quantity-2 
(New).  

Note: Removal of the existing glass on the louver windowpane and 
mounting of Exhaust fan, covering the free space with Wooden ply with 
proper electrical supply board of 2nos. 3 pin socket and 2 ON/OFF 
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switch must be provided with connection of wire towards 230V AC mains 
supply unit.  

4. 

CB-NAAT Sample Processing Area  

 Exhaust Fan of 200 mm Sweep, Speed-2600 RPM, Quantity-1 
(New).  

Note: Removal of the existing glass on the louver windowpane and 
mounting of Exhaust fan, covering the free space with Wooden ply with 
proper electrical supply board of 3 pin socket and 1 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
supply unit.   

 

5. 

TB Lab  

 Exhaust Fan of 200 mm Sweep, Speed-2600 RPM, Quantity-1 
(New).  

Note: Removal of the existing glass on the louver windowpane and 
mounting of Exhaust fan, covering the free space with Wooden ply with 
proper electrical supply board of 3 pin socket and 1 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
supply unit. 
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Sch. No. 2 
 
Name of Schedule: - East & NorthEast-2-Bihar, Site Seq. No. 3: - Motihari 
District DRTB Centre, Motihari, East Champaran 
 
Civil Work: 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- 
(Quantity-1) 
(In Open Space Area in front of OPD room) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification) 

 

2. 
Patient Waiting Area- Patient Waiting Area- (Quantity-1)   
Area: 25 feet (length) x 20 feet (width) x 10 feet (height)  
Total area= 500 sq feet (As per tender technical specification)  

 

3. 

DMC Lab- Washbasin proposed outside DMC lab, Quantity-1 
(new)  
Installation of 1-unit New ceramic washbasin for hand washing with 
wall mounts of C.I brackets of 15 mm to 20 mm with one Brass Pillar 
cock Tap & Brass Angle cock tap of 32 to 35 mm C.P. brass waste 
of standard pattern, including painting and fittings of all brackets 
including the necessary plumbing work (inlet water supply 
connection from the nearest pipeline and wherever required 
necessary plumbing work.  
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Sch. No. 3 
 
Name of Schedule: - East & NorthEast-3-Jharkhand, Site Seq. No. 4: - Palamu 
Medinirai Medical College & Hospital, Daltonganj-Palamu (Jharkhand) 
 
Civil Work: 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) 
(In Open Space Area near TB-Lab)  
Area: 6 feet length x 6 feet width x 10 feet height Total area= 36 square 
feet (As per tender technical specification)  

 

2. 

Patient Waiting Area- Patient Waiting Area- (Quantity-1) (In Open Space 
Area near the Radiology department)  
Area: 30 feet length x 20 feet width x 10 feet height Total area= 600 
square feet (As per tender technical specification)  

 

3. 

Drug Dispensary Corridor 
 Provision of shade-fabrication: Shade Dimension, 30 feet length X 8 

feet width X 10 feet height= 240 square feet.   
 Three-Seater Combination chair, Quantity-4 (New).  

 

4. 
Female registration Area  
Provision of shade-fabrication: Shade Dimension, 20 feet length X 20 feet 
width X 17 feet height= 400 square feet.   

 

5. 
DSTB Male and Female Ward 
Aluminum frame partition should be installed to separate the DSTB Male 
& Female ward of 8 feet height and 20 feet width. 

 

 

Exhaust & Ceiling fan Electrical Works (New & Replacement): 

1. 

DSTB male and Female Ward  
 Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-2 

(New).   
Installing of new exhaust fan in open window vent of 2 feet height X 2.5 
feet width.  
Note: Removal of the existing glass & Window, mounting of Exhaust fan, 
on Wooden ply with proper electrical supply board of 3 pin socket and 2 
ON/OFF switch must be provided with connection of wire towards 230V 
AC mains supply unit.   

 

2. 

TB LAB  
 Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).   
Installing of new exhaust fan in open window vent of 2 feet height X 2.5 
feet width.  
Note: Removal of the existing glass & Window, mounting of Exhaust fan, 
on Wooden ply with proper electrical supply board of 3 pin socket and 1 
ON/OFF switch must be provided with connection of wire towards 230V 
AC mains supply unit.   
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3. 

Drug Dispensary Corridor  
 Ceiling fan of 1200 mm sweep 400 RPM, (Quantity-3) New.  

The installation of the new ceiling fan should be done with proper 
installation of regulator knob with mains electrical supply 3 On/Off switch 
to 230V AC mains unit.  
 LED standard tube lights with electrical connection, (Quantity-3) 

New.  

 

4. 

Female Registration Area  
 Ceiling fan of 1200 mm sweep 400 RPM, (Quantity-4) New.  

The installation of the new ceiling fan should be done with proper 
installation of regulator knob with mains electrical supply 4nos. On/Off 
switch to 230V AC mains unit.  
 LED standard tube lights with electrical connection, (Quantity-4) 

New.  
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Sch. No. 4 

Name of Schedule: - East & NorthEast-4-Odisha, Site Seq. No.5: -Balasore 
      Fakir Mohan Medical College & Hospital, Balasore, (Odisha) 

Civil Work: 
Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- 
(Quantity-1) (In Open Space Area back of the TB Lab)  
Area: 6 feet length x 6 feet width x 10 feet height Total area= 36 
square feet (As per tender technical specification)  
 
Pathway- Requirement of (60 Feet) walking pathway with as per 
specification with proper shade in “L” shape, towards New Sputum 
Collection Booth 
Area for Pathway: - 60' length x 4' width x 10' height Total area= 240 
sq ft (As per specification) 

 

 

Name of Schedule: - East & NorthEast-4-Odisha, Site Seq. No.6: -Puri 
      TB & ID Hospital, Puri (Odisha)  

Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- 
(Quantity-1) (In Open Space Area near Integrated Lab)  
Area: 6 feet length x 6 feet width x 10 feet height Total area= 36 
square feet (As per tender technical specification)  

 

2. 

Patient Waiting Area- Patient Waiting Area- (Quantity-1) (In Open 
Space)  
Area: 30 feet length x 18 feet width x 10 feet height Total area= 540 
square feet (As per tender technical specification)  
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Sch. No. 5 
 
Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.7: -Howrah 
Tulsiram Lakshmi Devi Jaiswal Hospital, Howrah, (West Bengal) 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Patient Waiting Area for Registration- Patient Waiting Area- 
(Quantity-1) 
Infront of TB-OPD Male & Female. 
Area: 25 feet (length) x 7 feet (width) x 10 feet (height)  
Total area= 175 sq feet (As per tender technical specification) 

 

2. 

Sputum Sample Collection Area- Sputum Collection Area- 
(Quantity-1) (In Open Space Area in front of TB-Lab) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq ft (As per tender technical specification) 
Note: - The extension of the shed should be done 3feet till TB-LAB 
Window. 

 

3. 

Windows proposed at New Registration room- For giving case 
paper & token to patients- (Quantity-2)  
Provision should be done in the wall of 3.0 feet (height)x 3.0 feet 
(width) at proposed Registration & waiting area with proper sliding & 
grilling system to give case paper or tokens to patients.  

 

 

Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.8: -Jalpaiguri 
T. B. Hospital, Jalpaiguri, West Bengal 
 
Civil Work: 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) 
(In Open Space Area in front of TB-Lab) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification) 
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.9: -Burdwan 
Burdwan Medical College 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) (In front of TB-LAB) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification) 
Steps: 2 Steps should be constructed for climbing towards the 
proposed Sputum sample collection area. 
Specifications for Steps: - 3 feet (length) x 1 feet (width) x 1 feet 
(height) 

 

 

Exhaust & Ceiling fan Electrical Works (New & Replacement)  
 

1. 

DSTB Ward Male 
 Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).  
The installation of the new exhaust fan must be done in a hollow 
space hole with 230V AC supply switch & board. 
 Note: Electrical supply board of 3 pin socket and 1 ON/OFF 

switch must be provided with connection of wire towards 230V 
AC mains unit. 

 

2. 

Resident OPD (Room Num-10) 
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-1 

(New).  
Installation of the new ceiling fan should be done at Resident OPD 
with proper installation of regulator knob along with mains electrical 
supply 1 ON/OFF switch towards 230V mains AC. 

 

3. 

OPD Corridor  
 Wall mount Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-

5 (New).  
Installing of new Wall msount fans must be done on Wall with proper 
fitting with 230V AC supply switch & board. 
Note: Electrical supply board of 3 pin socket and 5 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
unit. 
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4. 

Common Registration & Waiting Area 
 Wall mount Fan of 600 mm Sweep, Speed-1400 RPM, Quantity-

4 (New).  
 Installation of the new Wall mount fans must be done on Wall with 
proper fitting with 230V AC supply switch & board. 
Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
unit. 
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.10: -Rampurhat 
Govt. Medical College & Hospital, Rampurhat 
 
Civil Work: 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) 
(In Open Space Area in front of TB OPD) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification)  
 

 

 

Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 

TB OPD Waiting Area  
 Exhaust Fan of 250 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).  
Installing of new exhaust fan by creating a provision on the wall and 
covering the free space with wooden ply with 230V AC supply switch 
& board.  
Note: Electrical supply board of 1nos. 3 pin socket and 1 ON/OFF 
switch must be provided with connection of wire to 230V AC mains 
unit.  

 

2. 

DMC Lab  
 Exhaust Fan of 250 mm Sweep, Speed-1400 RPM, Quantity-2 

(New).  
Installing of new exhaust fan by creating a provision on the wall and 
covering the free space with wooden ply with 230V AC supply switch 
& board.  
Note: Electrical supply board of 2nos. 3 pin socket and 2 ON/OFF 
switches must be provided with connection of wire to 230V AC mains 
unit.  
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.11: -Siliguri 
North Bengal Medical College, Siliguri 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- 
(Quantity-1) (as per space identified by Institution)  
Area: 6 feet length x 6 feet width x 10 feet height Total area= 36 square 
feet (As per tender technical specification).  

 

2. 

Extension of existing waiting area 
Extension of the existing patient waiting area of 19 feet length x 7 feet 
breadth x 10 feet height, with shade and horizontal and vertical steel 
frames, ceiling fans- 3 nos at required places for proper ventilation.  
 Three-seater combination chair, Quantity-4 (New)  
 

 

 
Exhaust & Ceiling fan Electrical Works (New & Replacement) 
  

1. 

General Registration  
 Exhaust Fan of 350 mm Sweep, Speed-1400 RPM, Quantity-2 

(New).  
Installation of new exhaust fan by creating a provision on the wall and 
covering the free space with wooden ply with 230V AC supply switch & 
board.  
Note: Electrical supply board of 2nos. 3 pin socket and 2 ON/OFF 
switches must be provided with connection of wire to 230V AC mains 
unit.  

 

2. 

DRTB Male   
 Ceiling Fan of 1200 mm Sweep, Speed-400 RPM, Quantity-4 

(New).  
Note: Installation of Ceiling Fan along with it's regulator knob and 4 nos. 
ON/OFF switch with proper electrical supply connection to mains 
electrical supply board of  
230 V AC.  

 

3. 

DRTB Female   
 Ceiling Fan of 1200 mm Sweep, Speed-400 RPM, Quantity-4 

(New).  
Note: Installation of Ceiling Fan along with it's regulator knob and 4 nos. 
ON/OFF switch with proper electrical supply connection to mains 
electrical supply board of 230 V AC.  

 

4. 

Chest Ward Corridor  
 Ceiling Fan of 1200 mm Sweep, Speed-400 RPM, Quantity-3 

(New).  
Note: Installation of Ceiling Fan along with it's regulator knob and 3 nos. 
ON/OFF switch with proper electrical supply connection to mains 
electrical supply board of 230 V AC.  
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.12: - South 24 Parganas 
K.S. Roy TB Hospital, South 24 Parganas 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Collection Area- Sputum Collection Area- (Quantity-1)  
(In Open Space Area in-front of TB-Lab)  
Area: 6 feet length x 6 feet width x 10 feet height Total area= 36 
square feet (As per tender technical specification). 
 
Shaded Pathway: creation of a shaded pathway of 12 feet length x 
4 feet width connecting to the main road.  

 

2. 

Renovation of BMW Collection Room 
- Renovation of the shade and flooring of the room 
- Removal of existing tin share and provision of new shade of 

dimension 24 feet length x 8 feet width. 
- Levelling of the existing pathway and the flooring of the BMW 

room.   
Dimension of the room: 23.75 feet length x 8 feet width x 6.83 feet 
height and existing pathway of dimension 29 feet length x 6feet width 
with 1 feet height. 
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.13: -Kolkata 
ST. Teresa TB Hospital, Kolkata 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) (In Open Space Area in front of TB-Lab) 
Area: 6' length x 6' width x 10' height Total area= 36 sq ft (As per 
specification) 
Note: - The extension of the shed should be done of 3ft till TB-LAB 
Window.  

 

2. 

Interventions at TB-LAB-  
 Removal of the existing aluminium partition. 
 Removal of the existing work bench(platform) including staining 

basin (counter-type washbasin) and Installation of a new work 
bench (platform) of granite of dimension, 1.5ft-width by 7.0ft 
length with a stainless-steel basin(countertype) of 1ft X 1ft. 

 

3. 

Sputum Sample Depositing Window- The Sputum depositing 
window is much higher than the ground level, which makes it difficult 
for the patients to reach the window. 
 Steps: 2 Steps should be constructed for climbing towards 

Sputum Depositing Window to deposit sputum samples in DMC 
Lab. 

Specifications for Steps: - 4' Length x 3' width x 1' height 
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Sch. No. 6 
 
Name of Schedule: - Central-1-Chhattisgarh, Site Seq. No.14: -Raipur 
Bheem Rao Ambedkar Hospital & Jawaharlal Nehru Medical College, Raipur 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) 
(In Open Space Infront of TB-Lab) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification) 

 

2. 

Steps- 1 to 2 steps should be constructed to deposit the sample on 
the newly built platform. 
Specifications for Steps: - brick with PCC steps of Length 3 feet x 
Width 2 feet x Height 1.25 feet. 

 

 
 

Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 
DRTB Male Ward 
 Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-1 

(Replacement).  

 

2. 

TB OPD Waiting Area 
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-2 

(Replacement). 
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-1 

(New).  
Note: Installation of new ceiling fan should be done at OPD Waiting 
area with proper installation of hook and regulator knob along with 
mains electrical supply ON/OFF switch towards 230V mains AC.  
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Name of Schedule: - Central-1-Chhattisgarh, Site Seq. No.15: -Bilaspur 
Chhattisgarh Institute of Medical Sciences, Bilaspur 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) 
(In Open Nearby outside of TB-OPD) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq ft (As per tender technical specification) 

 

2. 
Creation of MS Staircase 
MS stairs for climbing up to DMC Lab 
Dimension for staircase _Length 15 feet x Width 4 feet 

 

3. 
Removal of Stainless-steel railings 
Removal of Existing Stainless-steel railings for Installation of New 
proposed MS Staircase. 

 

 

Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 
specify  Make and model of 
the quoted items) 

1. 

DRTB Male & Female Ward.   
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-1 

(Replacement). 
 Exhaust Fan of 450 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).   
The installation of the new exhaust fan must be done in an existing 
hollow space hole with 230V AC supply switch & board.  
Note: Electrical supply board of 3 pin socket and 1 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
unit.  
 
Exhaust fan of 450 mm Sweep, Speed-1400 RPM,  
Quantity-2(Replacement) 

 

2. 

TB-OPD (52) 
 Exhaust Fan of 200 mm Sweep, Speed-1000 RPM, Quantity-1 

(New). 
Installing of new exhaust fan by creating a provision in the aluminum 
panel wall with 230V AC supply switch & board. 
Note: Electrical supply board of 3 pin socket and 1 ON/OFF switch 
with regulator must be provided with connection of wire to 230V AC 
mains unit 
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3. 

Registration Counter 
 Wall mount Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-

2 (New).  
The installation of the new Wall mount fans must be done on Wall 
with proper fitting with 230V AC supply switch & board. 
Note: Electrical supply board of 3 pin socket and 3 ON/OFF switch 
must be provided with connection of wire towards 230V AC mains 
unit. 

Wall mount Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-1 
(Replacement).   
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Name of Schedule: - Central-1-Chhattisgarh, Site Seq. No.16: -Surguja 
Government Medical College & Hospital, Ambikapur (Surguja) 
 
Civil Work: 
 

 
Sl. 
No. 

 
Bid Technical Specification (Main) 

Specifications Compliance 
/Deviation, if any (kindly 

specify Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- 
(Quantity-1) 
(In Open Space Area in front of TB-Lab) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification) 

 

2. 
Patient Waiting Area- Patient Waiting Area- (Quantity-1)   
Area: 30 feet (length) x 20 feet (width) x 10 feet (height)  
Total area= 600 sq feet (As per tender technical specification)  

 

 
Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 

DRTB Male Ward  
 Exhaust fan of 450 mm sweep with 1400 RPM, Quantity-3 

(Replacement). 
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-1 

(Replacement). 

 

2. 

DRTB Female Ward  
 Exhaust fan of 450 mm sweep with 1400 RPM, Quantity-3 

(Replacement). 
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-2 

(Replacement). 

 

3. 

TB-LAB/ DMC  
 Exhaust Fan of 250 mm Sweep, Speed-1400 RPM, Quantity-2 

(New). 
Installing of new exhaust fan by creating a provision in the wall with 
230V AC supply switch & board. 
Note: Electrical supply board of 3 pin socket and 2 ON/OFF switch 
must be provided with connection of wire to 230V AC mains unit. 

 

       
4. 

OPD  
 Exhaust Fan of 250 mm Sweep, Speed-1400 RPM, Quantity-2 

(New). 
Installing of new exhaust fan by creating a provision in the wall with 
230V AC supply switch & board. 
Note: Electrical supply board of 3 pin socket and 2 ON/OFF switch 
must be provided with connection of wire to 230V AC mains unit. 

 

 
 
5. 

DMC Corridor  
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-2 

(New).  
Installation of the new ceiling fan should be done at DMC Corridor Area 
with proper installation of regulator knob along with mains electrical 
supply 2 ON/OFF switch towards 230V mains AC. 
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6. X-ray OPD Corridor & DOT  

 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-8 
(New).  

Installation of the new ceiling fan should be done at DMC Corridor Area 
with proper installation of regulator knob along with mains electrical 
supply 2 ON/OFF switch towards 230V mains AC. 

 

 
 
 
7. 

DRTB Female Ward (Toilet) 
 Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-2 

(New). 
Note: Removal of the existing glass and rods, mounting of Exhaust fan 
in Window vent, covering the free space with Wooden ply with proper 
electrical supply board of 3 pin socket and 2 ON/OFF switch must be 
provided with connection of wire towards 230V AC mains supply unit. 
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Name of Schedule: - Central-1-MadhyaPradesh, Site Seq. No.17: -Sagar 
District DRTB Centre, Bundelkhand Medical College, Sagar 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications 
Compliance /Deviation, if 
any (kindly specify Make 
and model of the quoted 

items) 

1. 

Proposed DMC lab: 
Creation of 4-inch brick wall of length 22 feet and 10 feet height, along 
with provision of a glass aluminum door of size 7 feet height and 3 feet 
width with auto closure mechanism along with required civil and 
painting work. 

 

2. 
Creation of a hole in the existing wall for provision of a 2 x 2 window 
with aluminum slide window for sample receiving along with the 
required civil and finishing work 

 

3. 
Supply and installation of one brushless EC ABS Plastic White Quiet 
Inline Duct Fan in the DMC lab 

 

4. 
Provision of PVC ducting pipe of size 160 mm and 55 feet length along 
with required civil work 

 

 
 
Exhaust & Ceiling fan Electrical Works (New & Replacement): 

 

1. 

Chest OPD_1  
Exhaust Fan of 350 mm Sweep, 14-inch, Speed-1400 RPM,  
Quantity-1 (New). 
 
Note: Creation of required hole in wall, with top flat header and bottom 
saddle. Clearance for the fan body, securely fastened to the frame, 
levelled, and fastened with nails, Electrical supply board of 3 pin socket 
and 2 ON/OFF switch must be provided with connection of wire to 230V 
AC mains unit. 

 

2. 

Bronchoscopy 
Exhaust Fan of 350 mm Sweep,14-inch, Speed-1400 RPM, Quantity-1 
(New). 
 
Note: Creation of required hole in wall, with top flat header and bottom 
saddle. Clearance for the fan body, securely fastened to the frame, 
levelled, and fastened with nails, Electrical supply board of 3 pin socket 
and 2 ON/OFF switch must be provided with connection of wire to 230V 
AC mains unit. 

 

3. 

OPD 2 
Exhaust Fan of 350 mm Sweep,14-inch, Speed-1400 RPM, Quantity-1 
(New). 
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Note: Creation of required hole in wall, with top flat header and bottom 
saddle. Clearance for the fan body, securely fastened to the frame, 
levelled, and fastened with nails, Electrical supply board of 3 pin socket 
and 2 ON/OFF switch must be provided with connection of wire to 230V 
AC mains unit. 

4. 

DRTB WARD (Female+ Male) 
Exhaust Fan of 350 mm Sweep, 14-inch, Speed-1400 RPM, Quantity-4 
(New). 
 
Note: Exhaust fan needs to be installed in the exiting cavity/ hole, with 
proper top flat header and bottom saddle, securely fastened to the frame, 
levelled, and fastened with nails. Electrical supply board of 3 pin sockets 
and 2 ON/OFF switch must be provided with connection of wire to 230V 
AC mains unit. 

 

5 

DRTB WARD (Female+ Male) 
Exhaust Fan of 350 mm Sweep, 18-inch, Speed-1400 RPM, Quantity-4 
(New). 
 
Note: Exhaust fan needs to be installed in the exiting cavity/ hole, with 
proper top flat header and bottom saddle, securely fastened to the frame, 
levelled, and fastened with nails. Electrical supply board of 3 pin sockets 
and 2 ON/OFF switch must be provided with connection of wire to 230V 
AC mains unit. 
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Name of Schedule: - Central-1-MadhyaPradesh, Site Seq. No.18: -Rewa 

NDRTBC, SGMH, Rewa 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- 
(Quantity-1) (In Open Space Area) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification) 

 

 
Name of Schedule: - Central-1-MadhyaPradesh, Site Seq. No.19: -Jabalpur 
School of Excellence, Pulmonary Medicine, NSCB Medical College, Jabalpur 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications 
Compliance /Deviation, if 
any (kindly specify  Make 
and model of the quoted 

items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) (In Open Space Area) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification) 
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Sch. No. 7  
 
Name of Schedule: - Central-2-Rajasthan, Site Seq. No.20: -Jhalawar 
Jhalawar Medical College & Hospital 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications 
Compliance /Deviation, if 
any (kindly specify  Make 
and model of the quoted 

items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification) 

 

2. 

Patient Waiting Area- Patient Waiting Area- (Quantity-1) (In Open 
Space Area adjacent to TB Building)  
Area: 30 feet length x 20 feet width x 10 feet height Total area= 600 
square feet (As per tender technical specification)  

 

 
 
 
Name of Schedule: - Central-2-Rajasthan, Site Seq. No.21: -Bhilwara 

  District DRTB Center, Bhilwara 
 

Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications 
Compliance /Deviation, if 
any (kindly specify  Make 
and model of the quoted 

items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area-  
(Quantity-1) (In Open Space area near TB-Lab) 
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq ft (As per tender technical specification)) 

 

2. 

Patient Waiting Area- Patient Waiting Area- (Quantity-1) (In Open 
Space in front of the OPD Patient waiting area)  
Area: 30 feet length x 20 feet width x 10 feet height Total area= 600 
square feet (As per tender technical specification 
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Sch. No. 8  
 
Name of Schedule: - Central-3-Madhya Pradesh, Site Seq. No.22: -Bhopal 
Regional Institute of Respiratory Disease Gandhi Medical College, Bhopal (Madhya Pradesh) 
 
Civil Work: 

 
Sl. 
No. 

Bid Technical Specification (Main) Specifications 
Compliance /Deviation, if 
any (kindly specify Make 
and model of the quoted 

items) 

1. Patient Waiting Area- Patient Waiting Area- (Quantity-1)   

Area: 35 feet (length) x 25 feet (width) x 10 feet (height)  

Total area= 875 sq feet (As per tender technical specification)  
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Sch. No. 9 
 
Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.23: -Tirupati 
Sri Venkateswara Ramnarayan Ruia Government General Hospital, Tirupati 
 
Civil Work:  
 
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any (kindly 
specify Make and model of 

the quoted items) 
1. Sputum Sample Collection Area- Sputum Collection Area-(Quantity-2) 

(In Open Space Area in front of TB-Lab and in front of DSTB ward), 
dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height) Total area= 
36 sq feet (As per tender technical specification)   
Pathway: -  
 Requirement of (10 Feet) walking pathway with proper shade from 

TB-LAB, towards New Sputum Collection Booth.  

 Requirement of (25 Feet) walking pathway with proper shade from 
DSTB Ward, towards New Sputum Collection Booth.  

  

2. Patient Waiting Area- Patient Waiting Area- (Quantity-1) , Area: 20 feet 
(length) x 10 feet (width) x 10 feet (height) .Total area= 200 sq feet (As 
per tender technical specification)   

  

3. Washbasin proposed at Bronchoscopy Unit (Toilet) –  
Washbasin- (Quantity-1)   
Removal of the old existing washbasin and Installation of 1-unit New 
Wash Basin. Providing and fixing of 1unit white vitreous China new wash 
basin at Bronchoscopy toilet with C.I. brackets, 15 C.P. brass pillar taps, 
32mm C.P, brass waste of standard pattern, including painting, fittings, 
and brackets, cutting, and repairing the walls including necessary 
plumbing work (inlet and drainage) in the Bronchoscopy Unit. Supply and 
drainage to be constructed as per site.  

  

4. Safety Railings & Shed at (sample receiving Window) TB-LAB   
Provision for 17 Running meters of side rails on the adjacent platform & 
staircase (in L-shape) to the sample receiving window in the TB-LAB.  
 Provision for Shade of Area: 6 feet (length) x 6 feet (width) x 10 feet 

(height) Total area= 36 Sq feet.  

  

 
   Exhaust & Ceiling fan Electrical Works (New & Replacement):  

 
1. Bronchoscopy Suite   

 Exhaust Fan of 230 mm Sweep, Speed-1400 RPM, Quantity-1 
(New).   

Installing of new exhaust fan by creating a provision in the wall with 
230V AC supply switch & board.  Note: Electrical supply board of 3 pin 
socket and 1 ON/OFF switch must be provided with connection of wire 
towards 230V AC mains unit.  
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2. DSTB Male Ward  
 Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-

1 (Replacement).  

  

3. DSTB Female Ward 
 Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-

1 (Replacement).  

  

4. TB-LAB  
 Exhaust Fan of 230 mm sweep of Speed-1400 RPM, Quantity-

1 (Replacement).  

  

5. TB-OPD Male & Female  
 Exhaust Fan of 230 mm sweep of Speed-1400 RPM, Quantity-

1 (Replacement).   

  

6. Registration & Waiting Area  
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-

2 (Replacement).  

  

 
  



57 
 

Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.24: -Guntur 
Government Hospital for chest and communicable diseases, Guntur 
 
Civil Work:  
 
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any (kindly 
specify make and model 

of the quoted items) 

1. 

Sputum Sample Collection Area- (Quantity-1)  
(In Open Space Area in front of TB-Lab)  
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)   
Total area= 36 sq feet (As per tender technical specification)  

  

 
Exhaust & Ceiling fan Electrical Works (New & Replacement):  
 

1. DRTB Male & Female Ward (Washroom)  
 Exhaust Fan of 250 mm sweep of Speed-1250 RPM, Quantity-1 

(Replacement).  
 Exhaust Fan of 250 mm sweep of Speed-1250 RPM, Quantity-2 

(Replacement).   

  

2. TB LAB  
 Exhaust Fan of 250 mm Sweep, Speed-1250 RPM, Quantity-3 (New).  

Installing of new exhaust fan by creating a provision in the wall with 230V AC 
supply switch & board.  

Note: Electrical supply board of 3 pin sockets and 3 ON/OFF switch with 
regulator must be provided with connection of wire to 230V AC mains 
unit.  

  

3. Radiology room (X-ray)  
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-1 

(Replacement) with road length of 2 feet, room height is 13.5 feet.  
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Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.25: Vizag 
Government Hospital for chest and communicable diseases, Vizag 
 
Civil Work:  
 
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any 
(kindly specify Make 

and model of the 
quoted items) 

1. Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) 
(In Open Space Area in front of TB-Lab), dimensions: 6 feet (length) x 6 
feet (width) x 10 feet (height) Total area= 36 sq ft (As per tender technical 
specification)  
Pathway: -  
 Requirement of (10 Feet) walking pathway with proper shade from TB-

LAB.  

  

2. DRTB Ward Sputum Collection Area- Installation of Door - (Quantity-
1)  
Installation of Single Glass aluminum door of dimension: - 3 feet (Width) x 8 

feet (Height) along with automatic door closure lock and key system.  

  

 
Exhaust & Ceiling fan Electrical Works (New & Replacement):  
 

1.  DRTB Female Ward (Washroom)  
Exhaust Fan of 250 mm sweep of Speed-1250 RPM, Quantity-4 

(Replacement)  

  

2. DRTB Male Ward (Washroom)  
 Exhaust Fan of 250 mm sweep of Speed-1250 RPM, Quantity-4 

(Replacement)  
  

  

3. DRTB OPD (Washroom)  
 Exhaust Fan of 250 mm sweep of Speed-1250 RPM, Quantity-1 

(Replacement)  
  

  

4. OPD (Washrooms)  
 Exhaust Fan of 250 mm sweep of Speed-1250 RPM, Quantity-4 

(Replacement)  
  

  

5. Radiology Waiting Corridor.  
 Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-5 (New) 

with rod length of 10 feet, room height is 23 feet.  
Note: Installation of new ceiling fan should be done at proposed radiology 

waiting corridor with proper installation of hook and regulator knob along 
with mains electrical supply ON/OFF switch towards 230V mains AC.  
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Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.26: -Eluru 
District TB Centre, West Godavari 
 
Civil Work:  
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any 
(kindly specify make 

and model of the 
quoted items) 

1.  
Sputum Sample Collection Area- (Quantity-1) (In Open Space Area at the 

back of the TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet 
(height), Total area= 36 sq ft (As per tender technical specification)   

  

2.  
Patient Waiting Area- (Quantity-1)    
dimensions: 20 feet (length) x 20 feet (width) x 10 feet (height), Total area= 

400 sq feet (As per tender technical specification)   

  

  
Exhaust & Ceiling fan Electrical Works (New & Replacement):  
 

 1.  

DRTB Ward    
 Ceiling Fan of 1200 mm Sweep, Speed-400 RPM, Quantity-1 

(New).   
Note: Installation of Ceiling Fan along with its regulator knob and 1 no. 

ON/OFF switch with proper electrical supply connection to mains 
electrical supply board of 230 V AC.   

 Ceiling Fan of 1200mm Sweep, Speed-400 RPM, Quantity-1 
(Replacement)  

  

2.  

DRTB Ward Toilet   
 Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).   
Note: Removal of the existing glass on the louver windowpane and 

mounting of Exhaust fan, covering the free space with Wooden ply with 
proper electrical supply board of 3 pin socket and 1 ON/OFF switch must 
be provided with connection of wire towards 230V AC mains supply 
unit.    

  

3.  

DRTB Corridor   
 Wall-mount fan of 400 mm Sweep, Speed-1400 RPM, Quantity-5 

(New).   
Note: Installation of the new wall-mount fan should be done at registration 

area with proper installation of hook along with mains electrical supply 5 
ON/OFF switch towards 230V mains AC.    
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Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.27: -Kakinada 
DRTB RMC Kakinada, East Godavari 
 
Civil Work:  
 

Sl. 
No.  

Bid Technical Specification (Main)  Specifications Compliance 
/Deviation, if any (kindly 

specify make and model of 
the quoted items)  

1.  

Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) (In 
Open Space Area at the back of the TB-Lab)  
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)   
Total area= 36 sq ft (As per tender technical specification)  
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Sch. No. 10 
 
Name of Schedule: - South-2- Karnataka, Site Seq. No.28: -Mangaluru 
NDRTBC, Wenlock District Hospital, Mangaluru 
 
Civil Work:  
 
Sl. No.  Bid Technical Specification (Main)  Specifications Compliance 

/Deviation, if any (kindly 
specify make and model of 

the quoted items)  

1.  
Patient Waiting Area- Patient Waiting Area- (Quantity-1)    
Area: 25 feet (length) x 20 feet (width) x 10 feet (height)  
Total area= 500 sq feet (As per tender technical specification)   

  

2.  
Floor leveling of (Patient Waiting Area)- Removal of unwanted square type 
cement block from proposed patient waiting area place & floor leveling of the 
existing proposed new Patient waiting Area should be done.  
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Name of Schedule: - South-2- Karnataka, Site Seq. No.29: -Mysore 
NDRTBC, MCRI, Mysore 
 
Civil Work:  
 
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any (kindly 
specify make and model of 

the quoted items) 

1.  

Sputum Sample Collection Area- Quantity-1  
(In Open Space Area in front of TB-Lab)  
Area: 6 feet (length) x 6 feet (width) x 10 feet (height)   
Total area= 36 sq ft (As per tender technical specification)  

  

  
Exhaust & Ceiling fan Electrical Works (New & Replacement):   

 

1.  

DSTB Ward Male  
 Exhaust Fan of 250 mm Sweep, Speed-1400 RPM, Quantity-4 

(New).  
Installing of new exhaust fan by creating a provision in the existing window 
frame and mounting of exhaust fan, covering the free space with wooden 
ply with 230V AC supply switch & board.  
Note: Electrical supply board of 4 pin socket and 4 ON/OFF switch with 
regulator must be provided with connection of wire to 230V AC mains unit.  

  

2.   

DSTB Ward Female  
 Exhaust Fan of 250 mm Sweep, Speed-1400 RPM, Quantity-4 

(New).  
Installing of new exhaust fan by creating a provision in the existing window 
frame and mounting of exhaust fan, covering the free space with wooden 
ply with 230V AC supply switch & board.  
Note: Electrical supply board of 4 pin socket and 4 ON/OFF switch with 
regulator must be provided with   

  

 
Name of Schedule: - South-2- Karnataka, Site Seq. No.30: -Hassan 
HIMS Teaching Hospital Hassan 
 
Civil Work:  
 
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any (kindly 
specify make and 

model of the quoted 
items) 

1.  
Sputum Sample Collection Area- Quantity-1 (In Open Space Area in front of 

TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height)   
Total area= 36 sq ft (As per tender technical specification)  
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Name of Schedule: - South-2- Karnataka, Site Seq. No.31: -Shimoga 
SIMS Shimoga 
 
Civil Work:  
 
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any 
(kindly specify make 

and model of the 
quoted items) 

1.  

Sputum Sample Collection Area- Quantity-1 (In Open Space area near 
TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height), Total 
area= 36 sq ft (As per tender technical specification)  
Pathway- Requirement of (15 Feet) walking pathway with proper shade 
from TB-LAB, towards New Sputum Collection Booth.  
Note: Only shade is required for Pathway as per Tender Technical 
Specification.  

  

2.  

TB OPD Corridor- Creation of Window vent into new openable Window.  
 Removal of the Existing glass of the Window vent with aluminum frame 

panel & iron bars up to 2 feet x 5 feet (W)   
 Creating provision on the existing window vent on same wall up 

to 2.5 feet (H) x 5 feet (W) to create a new openable window for 
adequate ventilation.  

 Installation of the new double-door type openable GI Glass window 
should be installed up to 4.5 feet (H) x 5 feet (W) with proper enamel 
painting & mosquito mesh.  

  

3.  

Window proposed at TB OPD-1 (TB OPD Complex)- For good Air 
exchange (Quantity-1)  
 Provision should be done on the wall of 3.0 feet (Height) x 3.0 feet 

(Width) at proposed TB OPD-1.  
 Installation of the new double-door type openable GI Glass window 

should be installed up to 3.0 feet (H) x 3.0 feet (W) with proper enamel 
painting & mosquito mesh.  

  

4.  

Window proposed at TB OPD-2 (TB OPD Complex)- For good Air 
exchange (Quantity-1)  
 Provision should be done on the wall of 3.0 feet (Height) x 3.0 feet 

(Width) at proposed TB OPD-1.  
 Installation of the new double-door type openable GI Glass window 

should be installed up to 3.0 feet (H) x 3.0 feet (W) with proper enamel 
painting & mosquito mesh.  
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       Exhaust & Ceiling fan Electrical Works (New & Replacement):   
 

1.  

TB OPD Complex  
 Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-4 

(New).   
Installing of new exhaust fan must be done in Window vent with 230V AC 
supply switch & board.  
Removal of the existing glass, mounting of Exhaust fan, on Wooden ply.  
Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch must be 

provided with connection of wire to 230V AC mains unit.  

  

 
 
Name of Schedule: - South-2- Karnataka, Site Seq. No.32: -Dharwad 
Nodal DRTB Centre KIMS Hospital, Dharwad 
 
Civil Work:  
 

Sl. No. Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any 

(kindly specify make 
and model of the 

quoted items) 

1.  
Sputum Sample Collection Area- Quantity-1 (In Open Space area near TB-

Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height)   
Total area= 36 sq ft (As per tender technical specification)  

  

  
      Exhaust & Ceiling fan Electrical Works (New & Replacement):  
 

1.  

DRTB Female Ward  
 Exhaust Fan of 250 mm sweep of Speed-1300 RPM, Quantity-2 

(Replacement).  
 Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-2 

(Replacement).  

  

2.   

DRTB Male Ward  
 Exhaust Fan of 250 mm sweep of Speed-1300 RPM, Quantity-3 

(Replacement).  
 Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-1 

(Replacement).  

  

3.  

Registration queue and Waiting Area  
 Exhaust Fan of 250 mm Sweep, Speed-1300 RPM, (3 nos- right part of 

registration counter and 3 nos- in the left part of registration counter), 
Quantity-6 (New).  

Note: Removal of the existing glass and mesh, mounting of Exhaust fan in 
Window vent and covering the free space with Wooden play along with 
provision of dedicated electrical supply with 3 pin socket or to three plate 
ceiling rose by means of suitable size three-core PVC/PVC flexible wire 
and necessary conduit work   

  
Ceiling Fan of 1200 mm with sweep 350 to 400 RPM, (2 nos in the right part 
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and 2 nos in the left part of the registration counter), Quantity-4 (New)  
Note: Installation of new ceiling fan should be done at Registration waiting 
area with proper installation of hook, support hanging rod along with 
provision of single-phase electrical supply with provision of dedicated 
ON/OFF switch and regulator knob.  

4.  

OPD, PFT room and waiting area  
 Exhaust Fan of 250 mm Sweep, Speed-1300 RPM, (2-in the OPD and 

1- in the PFT room), Quantity-3 (New).  

Note: Removal of the existing glass and mesh, mounting of Exhaust fan in 
Window vent and covering the free space with Wooden play along with 
provision of dedicated electrical supply with 3 pin socket or to three plate 
ceiling rose by means of suitable size three-core PVC/PVC flexible wire and 
necessary conduit work.  
 Wall-mount fans of 400 mm with sweep 1400 RPM, Quantity-8 

(New)  

Note: Installation of new wall mount fan should be done at OPD waiting area 
along with provision of single-phase electrical supply with provision of 
dedicated ON/OFF switch.   

  

5.  

DMC LAB  
 Exhaust Fan of 250 mm Sweep, Speed-1300 RPM, Quantity-1 

(New).  
Note: Removal of the existing glass and mesh, mounting of Exhaust fan in 

Window vent and covering the free space with Wooden play along with 
provision of dedicated electrical supply with 3 pin socket or to three plate 
ceiling rose by means of suitable size three-core PVC/PVC flexible wire 
and necessary conduit work.  

 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-1 
(Replacement).  

  

6.  

Radiology Department  
 Wall-mount fans of 400 mm with sweep 1400 RPM, Quantity-10 

(New)  
Note: Installation of new wall mount fan should be done at common Radiology 

corridor cum waiting area along with provision of single-phase electrical 
supply with provision of dedicated ON/OFF switch.  

 Exhaust Fan of 350 mm sweep of Speed-1400 RPM, in the Ultrasound 
waiting Area Quantity-1 (Replacement).  
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Name of Schedule: - South-2- Karnataka, Site Seq. No.33: -Tumakuru 
Shridevi institute of medical sciences & research hospital, Tumakuru 
 

      Civil Work:  
 

Sl. No. Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 
specify make and model 

of the quoted items) 

1.  

Sputum Sample Collection Area- Quantity-1  
(In Open Space area near fire exit ramp), dimensions: 6 feet (length) x 6 
feet (width) x 10 feet (height)   
Total area= 36 sq ft (As per tender technical specification)  

  

  
       Exhaust & Ceiling fan Electrical Works (New & Replacement):   
 

1.  

Radiology Waiting Area  
 Wall mount Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-4 

(New).   
Installing of new Wall mount fans must be done on Wall with proper fitting 
with 230V AC supply switch & board.  
 
Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch must 
be provided with connection of wire to 230V AC mains unit.  

  

  
 
Name of Schedule: - South-2- Karnataka, Site Seq. No.34: -Bengaluru 
SDS TRC & Rajiv Gandhi Institute of Chest and Disease, Bengaluru 
 
Civil Work:  
 
Sl. No.  Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any (kindly 
specify make and model 

of the quoted items) 

1.  

Sputum Sample Collection Area- Quantity-1 (In Open Space area near 
parking lot), dimensions: 6 feet (length) x 6 feet (width) x 10 feet 
(height)   

Total area= 36 sq ft (As per tender technical specification)  

  

 
      Exhaust & Ceiling fan Electrical Works (New & Replacement):  
 

1.  

Radiology Waiting Area  
 Wall mount Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-8 

(New).   

Installing of new Wall mount fans must be done on Wall with proper fitting 
with 230V AC supply switch & board.  
Note: Electrical supply board of 3 pin socket and 8 ON/OFF switch must 
be provided with connection of wire to 230V AC mains unit.  
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2.   

Waiting Area for TB OPD  
 Wall mount Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-4 

(New).   

Installing of new Wall mount fans must be done on Wall with proper fitting 
with 230V AC supply switch & board.  
Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch must 
be provided with connection of wire to 230V AC mains unit.  

  

 
 
Name of Schedule: - South-2- Karnataka, Site Seq. No.35: -Belagavi 
Belagavi Institute of Medical Science, Belagavi  
 

     Civil Work:  
 

Sl. No. Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 
specify make and model 

of the quoted items) 

1.  
Sputum Sample Collection Area- Quantity-1 (In Open Space area near 
TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height)   
Total area= 36 sq ft (As per tender technical specification)   

  

2.  

MS staircase access to Sputum collection area.  
 Providing and fixing of mild steel (MS) staircase with appropriate 

channels, joints etc. and with appropriate cement work to access the 
Sputum collection area.  

 The length of MS staircase is 10 feet, and width will be 4 feet along 
with both sides railing work.  

 The steps thickness should be minimum 32 mm and non-skid 
material.  

 Painting: All M.S structures will be painted with red oxide and enamel 
paint.    

  

3.  

MS staircase for delivering the Sputum sample from Sputum 
collection area to TB-LAB.  
 Providing and fixing of mild steel (MS) staircase with appropriate 

channels, joints etc. and with appropriate cement work to access the 
Sputum collection area.  

 The length of MS staircase is 7 feet, and width will be 4 feet along 
with both sides railing work.  

 The steps thickness should be minimum 32 mm and non-skid 
material.  

 Painting: All M.S structures will be painted with red oxide and enamel 
paint.   
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Sch. No. 11 

Name of Schedule: - South-3-Kerala, Site Seq. No.36: - Kozhikode  
Chest Hospital GMC, Kozhikode 
 
Civil Work:  
 
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any (kindly 
specify make and model 

of the quoted items) 

1.  
Sputum Sample Collection Area- Quantity-1 (In Open Space Area in front 

of TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height)  
Total area= 36 sq feet (As per tender technical specification)   

  

2.  

TB-LAB  
 Replacement of Staining sink with adjoining platform  
Dimensions for platform including staining sink: - 5 feet (Length) x 2 feet 6-

inch (Width) x 3 feet (Height)  
Dimension for Counter type Stainless-steel staining sink: - 2 feet x 2 feet  
 Creation of workbench brick and mortar with granite top for Smear 

preparation  
Dimension of Workbench: - 3 feet (Length) x 2 feet (Width)  

  

  
Exhaust & Ceiling fan Electrical Works (New & Replacement):  

 

 1.  

Radiology Waiting Corridor.  
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-4 

(New).  
Note: Installation of new ceiling fan should be done at proposed radiology 

waiting corridor with proper installation of hook and regulator knob along 
with mains electrical supply ON/OFF switch towards 230V mains AC.  

  

2.   

Bronchoscopy recovery room.  
 Exhaust Fan of 230 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).  
Installing of new exhaust fan by creating a provision in the wall with 230V AC 

supply switch & board.  
Note: Electrical supply board of 3 pin socket and 1 ON/OFF switch with 

regulator must be provided with connection of wire to 230V AC mains 
unit.  

  

3.  

Procedure room.  
 Exhaust Fan of 230 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).  
Installing of new exhaust fan by creating a provision in the wall with 230V AC 

supply switch & board.  
Note: Electrical supply board of 3 pin socket and 1 ON/OFF switch with 
regulator must be provided with connection of wire to 230V AC mains unit.  

  

4.  
Spirometry room  
 Exhaust Fan of 230 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).  
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Installing of new exhaust fan by creating a provision in the wall with 230V 
AC supply switch & board.  

Note: Electrical supply board of 3 pin socket and 1 ON/OFF switch with 
regulator must be provided with connection of wire to 230V AC mains 
unit.  

5.  

ICU Corridor & Patient Waiting Area  
 Wall mount Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-4 

(New).   
Installing of new Wall mount fans must be done on Wall with proper fitting 

with 230V AC supply switch & board.  
Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch must be 
provided with connection of wire to 230V AC mains unit.  

  

 
 
Name of Schedule: - South-3-Kerala, Site Seq. No.37: - Thrissur 
Government Medical College, Thrissur 
 
Civil Work:  
 
Sl. No.  Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any (kindly 
specify make and model 

of the quoted items) 

1.  

Sputum Sample Collection Area- Quantity-1 (In Open Space area near 
parking lot), dimensions: 6 feet (length) x 6 feet (width) x 10 feet 
(height)   

Total area= 36 sq ft (As per tender technical specification)  

  

  
 

Name of Schedule: - South-3-Kerala, Site Seq. No.38: - Kannur 
Government Medical College, Kannur 
 
Civil Work:  

 

Sl. No. Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify make and model of 
the quoted items) 

1.  

Sputum Sample Collection Area- Quantity-1 (In Open Space Area in 
front of TB-Lab and TB OPD on the second floor)  
dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height), Total area= 
36 sq feet (As per tender technical specification)  
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Sch. No. 12 

Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.39: - Pondicherry 
  Government Hospital for Chest Diseases, Gorimedu 
 

Exhaust & Ceiling fan Electrical Works (New & Replacement):  
 

Sl. No. Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 
specify Make and model 

of the quoted items) 
1.  DRTB Ward A Male- part-1   

 Wall-mount Fan of 400 mm Sweep, Speed- 1400 RPM, Quantity-
15 (New).   

Note: Installation of new wall-mount fan should be done at registration 
area along with mains electrical supply 15 ON/OFF switch towards 230V 
mains AC.   

  

2.   DRTB Ward A Male- part-2   
 Wall-mount Fan of 400 mm Sweep, Speed- 1400 RPM, Quantity-

15 (New).   

Note: Installation of new wall-mount fan should be done at registration 
area along with mains electrical supply 15 ON/OFF switch towards 230V 
mains AC.   
  

  

3.  DRTB Ward B Male- part-1   
 Wall-mount Fan of 400 mm Sweep, Speed- 1400 RPM, Quantity-

15 (New).   

Note: Installation of new wall-mount fan should be done at registration 
area along with mains electrical supply 15 ON/OFF switch towards 230V 
mains AC.  

  

4.  DRTB Ward B Male- part-2   
 Wall-mount Fan of 400 mm Sweep, Speed- 1400 RPM, Quantity-

15 (New).   

Note: Installation of new wall-mount fan should be done at registration 
area along with mains electrical supply 15 ON/OFF switch towards 230V 
mains AC. 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.40: - Coimbatore 
Coimbatore Medical College, Coimbatore 

 
Civil Work:  
 

Sl. No. Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 
specify Make and model 

of the quoted items) 

1.  

Sputum Sample Collection Area- Quantity-1 
(Area to be identified by Hospital Administration)  
Dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height) , Total area= 

36 sq feet (As per tender technical specification)  

  

 
Exhaust & Ceiling fan Electrical Works (New & Replacement):  

  

1.  

OPD  
 Exhaust Fan of 300 mm Sweep, Speed-1250 RPM, Quantity-4 

(New).   

Note: Removal of the existing glass and mesh mounting of Exhaust fan in 
Windowpane, covering the free space with Wooden ply with proper 
electrical supply board of 3 pin socket and 4 ON/OFF switch must be 
provided with connection of wire towards 230V AC mains supply unit.  

  

2.  

Bronchoscopy Room  
 Exhaust Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).   

Note: Removal of the existing glass and mounting of Exhaust fan in 
Windowpane, covering the free space with Wooden ply with proper 
electrical supply board of 3 pin socket and 1 ON/OFF switch must be 
provided with connection of wire towards 230V AC mains supply unit. 

  

3.  

Registration Room-1  
 Exhaust Fan of 300 mm Sweep, Speed-1250 RPM, Quantity-1 

(New).   

Note: Removal of the existing glass and mesh, mounting Exhaust fan in 
Windowpane, covering the free space with Wooden ply with proper 
electrical supply board of 3 pin socket and 1 ON/OFF switch must be 
provided with connection of wire towards 230V AC mains supply unit.  

  

4.  

Registration Room-2  
 Exhaust Fan of 300 mm Sweep, Speed-1250 RPM, Quantity-1 

(New).   

Note: Removal of the existing glass and mounting of Exhaust fan in 
Windowpane, covering the free space with Wooden ply with proper 
electrical supply board of 3 pin socket and 1 ON/OFF switch must be 
provided with connection of wire towards 230V AC mains supply unit.  

  

5. 
Radiology Waiting Area  
 
Exhaust Fan of 400 mm Sweep, Speed-1400 RPM, Quantity-2 (New).  

 



72 
 

Installing of new exhaust fan by creating a provision in the wall with 230V 
AC supply switch & board.  
Note: Electrical supply board of 3 pin sockets and 2 ON/OFF switch with 
regulator must be provided with connection of wire to 230V AC mains 
unit.  
 
 Celling Fan of 1200 mm with sweep 350 to 400 RPM, Quantity-3 

(New).  

Note: Installation of new ceiling fan should be done at proposed smear 
preparation room with proper installation of hook and regulator knob 
along with mains electrical supply ON/OFF switch towards 230V mains 
AC.  

 
Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.41: - Tambaram 
Government Hospital for Thoracic Medicine (GHTM), Tambaram, Chennai 
 
Civil Work:  
 
Sl. No. Bid Technical Specification (Main) Specifications Compliance 

/Deviation, if any (kindly 
specify make and model 

of the quoted items) 

1.  

Sputum Sample Collection Area- Quantity-1 (In Open Space Area in 
front of TB-Lab) 

dimensions: 6 feet (length) x 6 feet (width) x 10 feet (height), Total area= 
36 sq feet (As per tender technical specification) 

  

2.  

Sputum Sample Depositing Centre- Quantity-1 (In Open Space Area in 
front of TB-Lab), dimensions: 6 feet (length) x 6 feet (width) x 10 feet 
(height), 

Total area= 36 sq feet (As per tender technical specification)  

  

  
Exhaust & Ceiling fan Electrical Works (New & Replacement):  

  

1.  

Bronchoscopy Suite  
 Exhaust Fan of 230 mm Sweep, Speed-1400 RPM, Quantity-1 

(New).   
The installation of the new exhaust fan must be done in a hollow space 

with provision of 230V AC supply switch & board.  
Note: Electrical supply board of 3 pin socket and 1 ON/OFF switch must 

be provided with connection of wire towards 230V AC mains unit.   
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.42: - Thanjavur 
Thanjavur Medical College 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 
Sputum Sample Collection Area- Sputum Collection Area- (Quantity-
1) (In Open Space Area in front of TB-Lab), dimensions: 6' length x 6' 
width x 10' height Total area= 36 sq ft (As per specification) 

 

 
Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 

DRTB Male Ward 
  Exhaust Fan of 18-inch, 450 mm, Speed-1400 RPM, Quantity-2 

(Replacement). 
 Ceiling Fan of 1200 mm with sweep 400 RPM, Quantity-2 

(Replacement). 

 

2. 
DRTB Female Ward 
 Ceiling Fan of 1200 mm with sweep 400 RPM, Quantity-2 

(Replacement). 

 

3. 

X-ray Waiting Area 
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-1 (New). 
Note: Installation of new ceiling fan should be done at X-ray waiting 
area with proper installation of regulator knob along with mains 
electrical supply ON/OFF switch towards 230V mains AC. 

 

4. 

Bronchoscopy Unit 
 Exhaust Fan of 380 mm, Speed-1400 RPM, Quantity-1 (New).  
Note: Removal of the existing grill and mounting of Exhaust fan, 
covering the free space with Wooden ply with proper electrical supply 
board of 3 pin socket and ON/OFF switch must be provided with 
connection of wire towards 230V AC mains supply unit. 
 

 

 
Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.43: - Vellore 

     GMC, Vellore  
 

Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 
specify make and model of 

the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) 
(In Open Space Area in front of TB-Lab) 
Area: 6' length x 6' width x 10' height Total area= 36 sq ft (As per 
specification) 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.44: - Madurai 
Rajaji Hospital and Madurai Medical College 
 
Civil Work: 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) 
(In Open Nearby outside of TB-OPD) 
Area: 6' length x 6' width x 10' height Total area= 36 sq ft (As per 
specification) 
 

 

 
Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 
DRTB Ward.   
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-1 

(Replacement). 

 

2. 

DSTB Ward 
 Exhaust fan of 300 mm Sweep, Speed-1400 RPM, Quantity-

1(Replacement) 
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-1 

(Replacement). 

 

3 
TB-OPD Male & Female.   
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-1 

(Replacement). 

 

4 
TB-OPD Waiting area Male & Female-2.   
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-2 

(Replacement). 

 

5 

Registration Area 
 Exhaust fan(Non-Metallic) of 300 mm Sweep, Speed-1400 RPM, 

Quantity-1(New) 
Note: Removal of the existing glass and mounting of Exhaust fan in 
Window, covering the free space with Wooden ply with proper electrical 
supply board of 3 pin socket and 1 ON/OFF switch must be provided with 
connection of wire towards 230V AC mains supply unit. 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No. 45: - Tirunelveli 
Tirunelveli Medical College & Hospital 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) 
(In Open Space Area in front of TB-Lab) 
Area: 6' length x 6' width x 10' height Total area= 36 sq ft (As per 
specification) 
Pathway- requirement of (15 Feet) walking way with as per specification 
and proper shade, towards New Sputum Collection Booth 
Area for Pathway: - 15' length x 4' width x 10' height Total area= 60 sq ft 
(As per specification) 

 

2. 

Patient Waiting Area- Patient Waiting Area- (Quantity-1)   
Area: 30' length x 20' width x 10' height Total area= 600 sq ft (As 
per specification)  
Pathway- requirement of (20 Feet) walking way with as per specification 
and proper shade, towards New proposed Patient Waiting Area 
Area for Pathway: - 20's length x 4' width x 10' height Total area= 80 sq ft 
(As per specification) 

 

 
Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 

DRTB Female Ward  
 Exhaust fan of 300 mm sweep with 1400 RPM, Quantity-4 

(Replacement). 
Note: If there is no electrical supply, a proper electrical wiring connection 
should be provided with the same units. 

 

2. 

DSTB Male Ward  
 Exhaust Fan of 300 mm Sweep, Speed-1400 RPM, Quantity-4 

(New).  
The installation of the new exhaust fan must be done in a hollow space 
hole with 230V AC supply switch & board. 
Note: Electrical supply board of 3 pin socket and 4 ON/OFF switch must 
be provided with connection of wire to 230V AC mains unit. 
 Exhaust fan of 300 mm sweep with 1400 RPM, Quantity-5 

(Replacement). 
Note: If there is no electrical supply, a proper electrical wiring connection 
should be provided with the same units. 

 

3. 

TB & Chest Ward 
 Exhaust fan of 300 mm sweep with 1400 RPM, Quantity-4 

(Replacement). 
Note: If there is no electrical supply, a proper electrical wiring connection 
should be provided with the same units. 
socket and 2 ON/OFF switch must be provided with connection of wire 
towards 230V AC mains supply unit 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No. 46: - Sivagangai 
Government Medical College & Hospital, Sivagangai 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify   Make and model of 
the quoted items) 

1. 

Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) 
(In Open Space Area in the ground floor) 
Area: 6' length x 6' width x 10' height Total area= 36 sq ft (As per 
specification) 
 

 

 
Exhaust & Ceiling fan Electrical Works (New & Replacement): 

 

1. 

Medicine OPD: 
Supply and installation of 3 no new exhaust fans (300 mm sweep, 
1300 RPM, 220-240 VAC, 50 HZ).  
 
Note: provision of wall cutout above the window for the installation of new 
exhaust fans and covering the free space with Wooden play along with 
provision of dedicated electrical supply with 3 pin socket or to three plate 
ceiling rose by means of suitable size three-core PVC/PVC flexible wire 
and necessary conduit work  
Replacement of 1 non- functional ceiling fans (1200 mm with sweep 
350 to 400 RPM). 

 

2. 

Thoracic OPD: 
Supply and installation of 3 no new exhaust fans (300 mm sweep, 
1300 RPM, 220-240 VAC, 50 HZ).  
Note: provision of wall cutout above the window for the installation of new 
exhaust fans and covering the free space with Wooden play along with 
provision of dedicated electrical supply with 3 pin socket or to three plate 
ceiling rose by means of suitable size three-core PVC/PVC flexible wire 
and necessary conduit work 

 

3. 

TB cell (DMC and staining section): 
Supply and installation of 3 no new exhaust fans (300 mm sweep, 
1300 RPM, 220-240 VAC, 50 HZ).  
Note: provision of wall cutout above the window for the installation of new 
exhaust fans and covering the free space with Wooden play along with 
provision of dedicated electrical supply with 3 pin socket or to three plate 
ceiling rose by means of suitable size three-core PVC/PVC flexible wire 
and necessary conduit work 

 

4. 
Registration waiting area: 
 Supply and installation of 3 new ceiling fans (1200 mm with sweep 
350 to 400 RPM) with required accessories and electrical works 
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Sch. No. 13 

Name of Schedule: - South-5-Telangana, Site Seq. No.47: - Warangal 
  Chest & TB Hospital, Hanumakonda, Warangal 
 

Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 
Sputum Sample Collection Area- Quantity-1 
(In Open Space Area Infront of TB-Lab), dimensions: 6' length x 6' width x 
10' height Total area= 36 sq ft (As per specification) 

 

2. 

Registration Patient Waiting Area- Creation of Waiting shed with 
appropriate structural supports of length 10 feet, width 10 feet & 10 feet 
Height in front of registration window. 
Area of Shade: 10' length x 10' width x 10' height Total area= 100 sq ft (As 
per specification) 
Note: - Only Requirement of Shade. 

 

3. 
DRTB Male Ward Toilet- Installation of 1-unit Ceramic type washbasin 
along with the required plumbing, civil and finishing work 

 

4. 
DRTB Female Ward Toilet- Installation of 1-unit Ceramic type washbasin 
along with the required plumbing, civil and finishing work 

 

5 
DRTB Male Ward (Washroom-Toilet)- Installation of Door with Handle 
lock system- (Quantity-1) 
Dimension of Door: - 6.5ft (Height) x 3ft (Width) 

 

6. 
DRTB Female Ward (Washroom-Toilet)- Installation of PVC Door with 
Handle lock system- (Quantity-1) 
Dimension of Door: - 6.5ft (Height) x 3ft (Width) 

 

7. 

DSTB Ward & non-TB Ward 
Partitioning of two wards should be done at Nursing Station of DSTB Ward 
& Non-TB Ward. 
 Separate Aluminium sheet for Partition of Length 17.6ft x Height 

12.6- (Quantity-2) 
 Provision & Installation of Glass Aluminium Door (Quantity-2). 

Dimension for Single glass aluminum door- 2.6ft Width x 6.8ft Height with 
handle, door lock, key system, auto door closer & door stopper. 

 

 
 Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 

 DSTB Male Ward & Non-TB Ward Male (Common Washrooms-
Toilets) 
 Exhaust Fan of 450mm Sweep, 1400 RPM Quantity-4 

(Replacement). 

 

2. 
DSTB Female Ward (Washrooms-Toilets) 
 Exhaust Fan of 450mm Sweep, 1400 RPM Quantity-1 (Replacement) 
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Name of Schedule: - South-5-Telangana, Site Seq. No.48: -Khammam 
District Hospital, Khammam 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 

specify  Make and model of 
the quoted items) 

1. 
Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) 
(In Open Space Area in front of TB-Lab), dimensions: 6' length x 6' width x 
10' height Total area= 36 sq ft (As per specification) 

 

2. 

Patient Waiting Area- Quantity-1 
Area: 20' length x 10' width x 10' height Total area= 200 sq ft (As per 
specification)  
 

 

3. 

DRTB Ward (Toilet Doors) – Doors- (Quantity-2)  

Removal of the existing broken 2-unit doors and supply and Installation of 
(Quantity-2) New doors at DRTB Ward toilet. 
Specifications for doors: - 6.5 ft (Height) x 3 ft (Width) 
Material: PVC door with hinges with proper supporting frames. 

 

4. 

TB-LAB 
 Removal of old existing exhaust fan. 
 Closing the hollow space hole for the existing exhaust fan after 

removal of exhaust fan. 

 

 
   Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 

Radiology Waiting Area in front of Digital X-ray room.   
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-1 (New).  
 
Installation of the new ceiling fan should be done at the proposed Radiology 
waiting area in front of the Digital X-ray room with proper installation of 
regulator knobs along with mains electrical supply ON/OFF switch towards 
230V mains AC. 
Note: - Hook is already present at Ceiling wall. 

 

2. 
Radiology registration Area 
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-1 

(Replacement). 

 

3. 

TB LAB. 
 Exhaust Fan of 250 mm Sweep, Speed-1250 RPM, Quantity-1 (New).  

 
Installing of new exhaust fan by creating a provision in the wall with 230V 
AC supply switch & board. 
An electrical supply board of 3 pin sockets and 1 ON/OFF switch must be 
provided with connection of wire towards 230V AC mains unit. 
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Name of Schedule: - South-5-Telangana, Site Seq. No.49: - Hyderabad 
Chest & TB Hospital, Hyderabad 
 
Civil Work: 
 

Sl. 
No. 

Bid Technical Specification (Main) Specifications Compliance 
/Deviation, if any (kindly 
specify   Make and model 

of the quoted items) 

1. 
Sputum Sample Collection Area- Sputum Collection Area- (Quantity-1) 
(In Open Space Infront of TB-Lab), dimensions: 6' length x 6' width x 10' 
height Total area= 36 sq ft (As per specification) 

 

2. 
 Waiting Area 
 Waiting Area. -375 Sq ft (25*15) Sq ft 
Note: - Only Shade will be Constructed as per given dimensions. 

 

 
Exhaust & Ceiling fan Electrical Works (New & Replacement): 
 

1. 
DRTB Female Ward.   
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-1 

(Replacement). 

 

2. 
DRTB Male Ward-1. 
Celling Fan of 1200 mm with sweep 400 RPM, Quantity-3 (Replacement). 

 

3. 
DRTB Male Ward-2. 
Celling Fan of 1200 mm with sweep 400 RPM, Quantity-2 (Replacement). 

 

3. 
HIV & TB Ward.   
Celling Fan of 1200 mm with sweep 400 RPM, Quantity-1 (Replacement). 

 

4. 

DMC(TB-LAB) (Washroom-Toilet).  
 Exhaust Fan of 10-inch, 250 mm Sweep, Speed-1250 RPM, Quantity-1 

(New). 
Note: Removal of the existing glass and mesh, mounting of Exhaust fan in 
Window vent, covering the free space with Wooden ply with proper 
electrical supply board of 3 pin socket and 1 ON/OFF switch must be 
provided with connection of wire towards 230V AC mains supply unit.  

 

5. 

DMC(TB-LAB) Corridor. 
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-2 (New). 
Note: Installation of new ceiling fan should be done at DMC Corridor with 
proper installation of hook and regulator knob along with mains electrical 
supply ON/OFF switch towards 230V mains AC. 

 

6. 

Registration Area. 
 Celling Fan of 1200 mm with sweep 400 RPM, Quantity-4 (New). 
Note: Installation of new ceiling fan should be done at Registration area 
with proper installation of hook and regulator knob along with mains 
electrical supply ON/OFF switch towards 230V mains AC. 
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Warranty Terms and Monitoring/Reporting Requirements 
(these terms and conditions are applicable on all the sites and schedules) 

 
Warranty Terms: 
 

1. Bidders must provide a minimum of 12 months, or the warranty period provided by the 
manufacturer for each equipment/ machine/ any other item supplied by the bidder.  

2. Defect Liability period of 15 months from the date of Final Work Completion Certificate for all 
Construction Work including Sputum collection area, Patient waiting area and Civil works and 
Associated Services.  
 
Monitoring and reporting  
 

- The selected agency must submit detailed monthly progress report with photos and videos of 
works going on at site to monitor the progress of project by the SAMS and FIND India. 

- The agency requires to submit daily or weekly photos and videos of work progress at each site 
or as and when required 

- Monitoring visit to the site by FIND India technical team and user team shall also be carried out 
on monthly basis or as and when required. 

- Fortnightly physical or online meetings with project team to provide an update of progress of 
project. 
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TECHNICAL PROPOSAL – STANDARD FORMS 
 
 

FORM TECH-4: LIST OF APPROPRIATE TEAM MEMBERS  
 

Note to bidders: Bidders shall provide the names of Team Members and their qualifications and 
experience along with the responsibilities proposed to be assigned for  each schedule quoted. 

 
 

Schedule No.   
 

Position 
Description 

Name Qualification Type of Work 
Experience 
(Eg. Civil)  

Details of the roles and 
responsibilities 
assigned 

Years Exp 

[Insert Description] [Insert Name]    [Insert No.] 
[Insert Description] [Insert Name]    [Insert No.] 
[Insert Description] [Insert Name]    [Insert No.] 
[Insert Description] [Insert Name]    [Insert No.] 
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SECTION III – FINACIAL PROPOSAL - PRICE BID FORM 
(STANDARD FORMS) 

 

(TO BE FILLED BY BIDDERS FOR QUOTING THEIR PRICES – 
SCHEDULE- WISE) 
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Form FIN I - Price Bid Form (Financial) 
[to be submitted with Price Bid only] 

 
 

To, 
The Director, 
M/s Strategic Alliance Management Services Pvt. Ltd. (SAMS), 
 B-18, Sector-6, Noida, 
G.B. Nagar – 201301 (U.P.) 
 
Dear Sir, 

 
Subject: Bid for Civil Works and Associated Services across various Nodal Drug Resistant Tuberculosis 
(DRTB) Centers under the National Tuberculosis Elimination Programme (NTEP). 
 

Bid Ref. No. SAMS/FIND India/Works/ATE/04/2025 dt. 21/02/2025 
 

1. We, [Name of Bidder], hereby submit a bid for the construction of the above- referenced works in response 
to the above-referenced ITB for following Schedule: 
 

Seq. No. 
(anyone or all schedules 

quoted by the Bidder) 

Schedule No. 
(anyone or all schedules 

quoted by the Bidder) 

Name of State Name of Sites 

    
    
    

 
2. We warrant that in preparing and submitting this bid, we have complied with, and are willing to be bound 

by, any and all of the requirements and provisions of the above- referenced ITB, including the terms and 
conditions of the Contract as set out in the Bid Documents 
 

3. The cost in the financial bid submitted for each schedule should include all the expenses related to 
waste management (including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare 
parts need to be handed over to the facility. 
 

4. Based on the above, our proposed Total Contract Price is Rs.     for………. 
schedules (amount in words) plus current applicable taxes/ GST shall be Rs………………………………. 
 

5. I, the undersigned, certify that I am duly authorized by [insert name of bidder] to sign this bid and bind 
[insert name of bidder]: 
 

 
  

Name:   

Title:   

Date:   

Signature:     
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Form FIN 2 – Form of Price Bid  
(The FIN 2 Form should be submitted for each schedule in separate sealed Envelope) 

Lump sum Contract Price 

(To be submitted for each quoted Schedules individually) 
 

Site/ 
Seq. 
No. 

Sch. 
No. 

Name of Schedule State Name of the 
Site 

Total Cost 
per Site 

exclusive of 
GST (Rs.) 

Current 
applicable tax 
/GST amount 
for each Site 

(Rs.) 

Total cost of 
site 

inclusive of 
GST (Rs.) 

Total Cost 
including 

taxes/ GST 
per schedule 

(Rs.) 
1.  1 East & NorthEast-1 Assam Jorhat     
2.  Goalpara    
3.  2 East & NorthEast-2 Bihar Motihari     
4.  3 East & NorthEast-3 Jharkhand Palamu     
5.  4 East & NorthEast-4 Odisha Balasore     
6.  Puri    
7.  5 East & NorthEast-5 West Bengal Howrah     
8.  Jalpaiguri    
9.  Burdwan    
10.  Rampurhat    
11.  Siliguri    
12.  South 24 

Parganas 
   

13.  Kolkata    
14.  6 Central-1 Chhattisgarh Raipur     
15.  Bilaspur    
16.  Surguja    
17.  Madhya 

Pradesh 
Sagar    

18.  Rewa    
19.  Jabalpur    
20.  7 Central-2 Rajasthan Jhalawar     
21.  Bhilwara    
22.  8 Central-3 Madhya 

Pradesh 
Bhopal     

23.  9 South-1 Andra 
Pradesh 

Tirupati     
24.  Guntur    
25.  Vizag    
26.  Eluru    
27.  Kakinada    
28.  10 South-2 Karnataka Mangaluru     
29.  Mysore    
30.  Hassan    
31.  Shimoga    
32.  Dharwad    
33.  Tumakuru    
34.  Bengaluru    
35.  Belagavi    
36.  11 South-3 Kerala Kozhikode     
37.  Thrissur    
38.  Kannur    
39.  12 South-4 Pondicherry 

and Tamil 
Nadu 

Pondicherry     
40.  Coimbatore    
41.  Tambaram    



85 
 

Site/ 
Seq. 
No. 

Sch. 
No. 

Name of Schedule State Name of the 
Site 

Total Cost 
per Site 

exclusive of 
GST (Rs.) 

Current 
applicable tax 
/GST amount 
for each Site 

(Rs.) 

Total cost of 
site 

inclusive of 
GST (Rs.) 

Total Cost 
including 

taxes/ GST 
per schedule 

(Rs.) 
42.  Thanjavur     
43.  Vellore    
44.  Madurai    
45.  Tirunelveli    
46.  Sivagangai    
47.  13 South-5 Telangana Warangal     
48.  Khammam    
49.  Hyderabad    

 
Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste 
management (including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed 
over to the facility.  

 
 
Total Price in figures and words: ________________________________________________  

 
Name________________________  

Place: ___________________________  Signature of Bidder ________________________ 
Date: _________________________  Seal of the Bidder ________________________ 
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Form FIN 3 – Form of Price Bid  
(FIN 3 Form should be submitted for each schedule in separate sealed Envelope) 

Break-up of Price Bid (Bill of Quantity-BOQ) 
[to be submitted with Price Bid only] 

 
SCHEDULE WISE (attached separately in Excel) 
 
- Bidders shall submit detailed workings of Lump Sum Contract Price (as given in FIN-1) for sample 

collection area and patient waiting area along with minor civil works and Associated Services (like 
supply, Installation of Exhaust Fan, Ceiling Fan and Refurbishment Work) in the below-given format. 
The total price mentioned in the table below should coincide with the Price given in FIN-1 and FIN 
2 for each Schedule. 

[KG- Kilogram, SQFT- Square feet, CUM- Cubic meter, RMT/RM- Runing meter, SQM- Square meter, Nos- Number of 

items] 
 
 

Sch. No. 1 

Name of Schedule: - East & NorthEast-1-Assam, Site Seq. No. 1: - Jorhat 
Jorhat Medical College and Hospital 
 

 Sl. 
No
. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 
(A+B
+C+
D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Jorhat Medical College, Jorhat (Assam) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80  - 
II Plain Cement Concrete/IPS 

with Excavation work 
CUM 

2 0 0 0 2  - 

III Centering & Shuttering work SQM 10 0 0 0 10  - 
IV Brick Work CUM 1 0 0 0 1  - 
V Plastering SQM 10 0 0 0 10  - 
VI Structural Steel Work KG 500 0 0 0 500  - 
VII Steel railing, SS 304 (16 

gauge) 
RMT 

8 0 0 0 8  - 

VIII Polycarbonate Sheet SQM 12 0 0 0 12  - 
IX Flooring & Wall Cladding SQM 14 0 0 0 14  - 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72  - 
B Electrical service          

I Circuit wiring RM 30 0 0 0 30  - 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 

1 0 0 3 4  - 

II Exhaust Fan (replacement, 
400 mm sweep, 1400 RPM) 

Nos 
0 0 0 4 4  - 

IV Wall mounted Fan (new, 600 
mm sweep, 1400 RPM) 

Nos 
0 0 0 9 9  - 

V LED light Nos 1 0 0 0 1  - 
C Misc          

I Tissue paper and sanitizer 
holder 

Nos 
1 0 0 0 1  - 
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 Sl. 
No
. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 
(A+B
+C+
D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

II Signages Job 1 0 0 0 1  - 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 

1 0 0 0 1  - 

IV Three Seater Stainless Steel 
Waiting Area Visitor Chair, 
325-350 Kg Weight Handling 
Capacity. Durable Parts And 
Support 

Nos 

0 0 0 4 4  - 

Total Amount  
 GST @%  

Total Amount (Including GST)  
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Name of Schedule: - East & NorthEast-1-Assam, Site Seq. No. 2: - Goalpara 
  Civil Hospital, Goalpara  

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 
(A+B
+C+
D) 

Unit Rate 
(Excludin

g GST) 

Total 
Amount 

(Excluding 
GST) 

Goalpara Civil Hospital, Goalpara (Assam) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2 
 

- 

III Centering & Shuttering work SQM 10 0 0 0 10 
 

- 
IV Brick Work CUM 1 0 0 0 1 

 
- 

V Plastering SQM 10 0 0 0 10 
 

- 
VI Structural Steel Work KG 500 0 0 0 500 

 
- 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8 
 

- 

VIII Poly Carbonate Sheet SQM 12 0 0 0 12 
 

- 
IX Flooring & Wall Cladding SQM 14 0 0 0 14 

 
- 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72 
 

- 
B Electrical Services   

       

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 0 1 

 
- 

III Exhaust Fan (new, 200 mm 
sweep, 2600 RPM) 

Nos 0 0 0 6 6 
 

- 

IV LED light Nos 1 0 0 0 1 
 

- 
C Misc   

       

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 0 0 0 1 
 

- 
III Outdoor floor mounted stand 

dustbins with durable plastic, 
80L capacity. The stand must 
be fixed in the ground.  

Nos 1 0 0 0 1 
 

- 

Total Amount  
 GST @%  

Total Amount (Including GST)  

 

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 2 

Name of Schedule: - East & NorthEast-2-Bihar, Site Seq. No. 3: - Motihari 
District DRTB Centre, Motihari, East Champaran 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections of 
the facility  

Qty. (D) 

Total 
Qty. 

(A+B+C
+D) 

Unit Rate  
(Excluding 

GST) 

Total Amount 
(Excluding 

GST) 

District DRTB Centre, Motihari East Champaran (Bihar) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 900 0 0 980   - 
II Plain Cement Concrete/IPS with 

Excavation work 
CUM 2 21.5 0 0 23.5   - 

III Centering & Shuttering work SQM 10 30.5 0 0 40.5   - 
IV Brick Work CUM 1 4.5 0 0 5.5   - 
V Plastering SQM 10 42.5 0 0 52.5   - 
VI Structural Steel Work KG 500 1700 0 0 2200   - 
VII Steel railing, SS 304 (16 gauge) RMT 8 12 0 0 20   - 
VIII Poly Carbonate Sheet SQM 12 68 0 0 80   - 
IX Flooring & Wall Cladding SQM 14 85 0 0 99   - 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 
B Electrical Services                 
I Circuit wiring RM 30 60 0 0 90   - 
II Ceiling Fan (new, 1200 mm sweep, 

350-400 RPM) 
RM 1 4 0 0 5   - 

III LED light Nos 1 2 0 0 3   - 
C Misc 

      
    

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 
II Signages Job 1 1 0 0 2   - 
III Outdoor floor mounted stand dustbins 

with durable plastic,80L capacity. The 
stand must be fixed in the ground.      

Nos 1 2 0 0 3   - 

IV Three-Seater Stainless Steel Waiting 
Area Visitor Chair, 325-350 Kg Weight 
Handling Capacity. Durable Parts and 
Support 

Nos 0 9 0 0 9   - 

V Installation of new Wash basin 1-unit 
white Ceramic type (Wall mount) with 
C.I. brackets, 15mm C.P. brass pillar 
taps, 32mm C.P. brass waste of 
standard pattern, including painting 
and fittings of all brackets including the 
necessary plumbing work (inlet water 
supply connection and outlet 
connection to drainage) wherever 
required along with necessary 
plumbing work 

Job 0 0 0 1 1   - 

Total Amount  
 GST @%  

Total Amount (Including GST)  
 

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 3 

Name of Schedule: - East & NorthEast-3-Jharkhand, Site Seq. No. 4: - Palamu 
Medinirai Medical College & Hospital, Daltonganj - Palamu (Jharkhand) 

 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Medinirai Medical College & Hospital, Daltonganj-Palamu (Jharkhand) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 1038 0 0 1118 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 25 0 1.2 28.2 
 

- 

III Centering & Shuttering work SQM 10 36 0 13 59 
 

- 
IV Brick Work CUM 1 5.2 0 0 6.2 

 
- 

V Plastering SQM 10 50 0 0 60 
 

- 
VI Structural Steel Work KG 500 2000 0 2500 5000 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 12 0 0 20 
 

- 
VIII Poly Carbonate Sheet SQM 12 80 0 82 174 

 
- 

IX Flooring & Wall Cladding SQM 14 100 0 0 114 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Electrical Services 
        

I Circuit wiring RM 30 60 0 0 90 
 

- 
II Ceiling Fan (new, 1200 mm sweep, 350-

400 RPM) 
Nos 1 5 0 7 13 

 
- 

III Exhaust Fan (new, 300 mm sweep, 1400 
RPM) 

Nos 0 0 0 3 3 
 

- 

IV LED light Nos 1 2 0 7 10 
 

- 
C Misc 

        

I Tissue paper and sanitizer holder Nos 1 0 0 0 1 
 

- 
II Signages Job 1 1 0 0 2 

 
- 

III Outdoor floor mounted stand dustbins 
with durable plastic,80L capacity. The 
stand must be fixed in the ground.      

Nos 1 2 0 0 3 
 

- 

IV Three-Seater Stainless Steel Waiting 
Area Visitor Chair, 325-350 Kg Weight 
Handling Capacity. Durable Parts And 
Support 

Nos 0 12 0 4 16 
 

- 

V Separation of DSTB Male & Female ward 
of 8 feet height and 20 feet width 
aluminum frame partition  

SQFT 0 0 0 160 160 
 

- 

VI Providing and fixing Neoprene linings all 
around the frames as well as on 
intermediate hinge lines and meeting 
styles as shown in the drawings to make 
the doors or windows airtight etc complete 
as directed. 

Rmt 0 0 0 35 35                    -   

Total Amount  
 GST @%  

Total Amount (Including GST)  
Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management 
(including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 4 

Name of Schedule: - East & NorthEast-4-Odisha, Site Seq. No.5: -Balasore 
      Fakir Mohan Medical College & Hospital, Balasore, (Odisha) 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Fakir Mohan Medical College & Hospital, Balasore, (Odisha) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 4 0 6 
 

- 

III Centering & Shuttering work SQM 10 0 12 0 22 
 

- 
IV Brick Work CUM 1 0 0 0 1 

 
- 

V Plastering SQM 10 0 0 0 10 
 

- 
VI Structural Steel Work KG 500 0 1200 0 1700 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8 
 

- 
VIII Poly Carbonate Sheet SQM 12 0 45 0 57 

 
- 

IX Flooring & Wall Cladding SQM 14 0 0 0 14 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Electrical service   
       

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 mm sweep, 

350-400 RPM) 
Nos 1 0 0 0 1 

 
- 

III LED light Nos 1 0 0 0 1 
 

- 
C Misc   

       

I Tissue paper and sanitizer holder Nos 1 0 0 0 1 
 

- 
II Signages Job 1 0 0 0 1 

 
- 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be fixed in 
the ground.      

Nos 1 0 0 0 1 
 

- 

Total Amount               -    
 GST @%               -    

Total Amount (Including GST)               -    
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Name of Schedule: - East & NorthEast-4-Odisha, Site Seq. No.6: -Puri 
      TB & ID Hospital, Puri (Odisha)  

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

TB & ID Hospital, Puri (Odisha)  
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 1038 0 0 1118 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 25 0 0 27 
 

- 

III Centering & Shuttering work SQM 10 36 0 0 46 
 

- 
IV Brick Work CUM 1 5.2 0 0 6.2 

 
- 

V Plastering SQM 10 50 0 0 60 
 

- 
VI Structural Steel Work KG 500 2000 0 0 2500 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 12 0 0 20 
 

- 
VIII Poly Carbonate Sheet SQM 12 80 0 0 92 

 
- 

IX Flooring & Wall Cladding SQM 14 100 0 0 114 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Electrical service 
        

I Circuit wiring RM 30 60 0 0 90 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 5 0 0 6 

 
- 

III LED light Nos 1 2 0 0 3 
 

- 
C Misc 

        

I Tissue paper and sanitizer holder Nos 1 0 0 0 1 
 

- 
II Signages Job 1 1 0 0 2 

 
- 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 2 0 0 3 
 

- 

IV Three-Seater Stainless Steel 
Waiting Area Visitor Chair, 325-
350 Kg Weight Handling 
Capacity. Durable Parts and 
Support 

Nos 0 12 0 0 12 
 

- 

Total Amount - 
 GST @% - 

Total Amount (Including GST) - 
 

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 5 

Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.7: -Howrah 
Tulsiram Lakshmi Devi Jaiswal Hospital, Howrah, (West Bengal) 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Tulsiram Lakshmi Devi Jaiswal Hospital, Howrah, (West Bengal) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 400 0 0 480 

 
- 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 10 0 0 12 
 

- 

III Centering & Shuttering work SQM 10 15 0 0 25 
 

- 
IV Brick Work CUM 1 2.5 0 0 3.5 

 
- 

V Plastering SQM 10 20 0 0 30 
 

- 
VI Structural Steel Work KG 600 800 0 0 1400 

 
- 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 12 0 0 20 
 

- 

VIII Poly Carbonate Sheet SQM 15 30 0 0 45 
 

- 
IX Flooring & Wall Cladding SQM 14 35 0 0 49 

 
- 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72 
 

- 
B Electrical Services   

       

I Circuit wiring RM 30 60 0 0 90 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 2 0 0 3 

 
- 

III LED light Nos 1 2 0 0 3 
 

- 
C Misc   

       

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 1 0 0 2 
 

- 
III Outdoor floor mounted stand 

dustbins with durable plastic, 
80L capacity. The stand must 
be fixed on the ground.      

Nos 1 1 0 0 2 
 

- 

IV Three-Seater Stainless Steel 
Waiting Area Visitor Chair, 
325-350 Kg Weight Handling 
Capacity. Durable Parts and 
Support 

Nos 0 6 0 0 6 
 

- 

V creation of a window cutout in 
the existing wall of size 3ft(H) 
x 3ft (W) at proposed 
registration area with provision 
of SS 304 (16 gauge) window 
with proper sliding & grilling 
system including necessary 
civil and finishing works 

Job 0 0 0 2 2 
 

- 

Total Amount - 
 GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.8: -Jalpaiguri 
T. B. Hospital, Jalpaiguri, West Bengal 

 
  Description of Work Unit Sputum 

collectio
n  Area   
Qty. (A) 

Patient 
waitin
g area 
Qty. 
(B) 

Shaded 
pathwa

y 
platfor

m 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 
(A+B

+ 
C+D) 

Unit Rate  
(Excluding 

GST) 

Total 
Amount 

(Excludin
g GST) 

T. B. Hospital, Jalpaiguri, West Bengal 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2 
 

- 

III Centering & Shuttering work SQM 10 0 0 0 10 
 

- 
IV Brick Work CUM 1 0 0 0 1 

 
- 

V Plastering SQM 10 0 0 0 10 
 

- 
VI Structural Steel Work KG 500 0 0 0 500 

 
- 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8 
 

- 

VII
I 

Poly Carbonate Sheet SQM 12 0 0 0 12 
 

- 

IX Flooring & Wall Cladding SQM 14 0 0 0 14 
 

- 
X M S Fencing with wire mesh  SQF

T 
72 0 0 0 72 

 
- 

B Electrical Services   
       

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 0 1 

 
- 

III LED light Nos 1 0 0 0 1 
 

- 
C Misc   

       

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 0 0 0 1 
 

- 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The stand 
must be fixed on the ground.      

Nos 1 0 0 0 1 
 

- 

Total Amount - 
 GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.9: -Burdwan 
Burdwan Medical College 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Burdwan Medical College & Hospital, Burdwan (West Bengal) 
A Civil & Fabrication                 
I Reinforcement for RCC 

work 
KG 80 0 0 0 80 

 
- 

II Plain Cement 
Concrete/IPS with 
Excavation work 

CUM 2 0 0 0.3 2.3 
 

- 

III Centering & Shuttering 
work 

SQM 10 0 0 0 10 
 

- 

IV Brick Work CUM 1 0 0 0.3 1.3 
 

- 
V Plastering SQM 10 0 0 0 10 

 
- 

VI Structural Steel Work KG 500 0 0 0 500 
 

- 
VII Steel railing, SS 304 (16 

gauge) 
RMT 8 0 0 0 8 

 
- 

VIII Polycarbonate Sheet SQM 12 0 0 0 12 
 

- 
IX Flooring & Wall Cladding SQM 14 0 0 0 14 

 
- 

X M S Fencing with wire 
mesh  

SQFT 72 0 0 0 72 
 

- 

B Electrical Services   
       

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 

mm sweep, 350-400 RPM) 
Nos 1 0 0 1 2 

 
- 

III Wall Mounting Fan (new, 
400 mm sweep, 1400 
RPM) 

Nos 0 0 0 5 5 
 

- 

IV Wall Mounting Fan (new, 
600 mm sweep, 1400 
RPM) 

Nos 0 0 0 4 4 
 

- 

V Exhaust Fan (new, 12 
inch, 300 mm, 1400 RPM) 

Nos 0 0 0 1 1 
 

- 

VI LED light Nos 1 0 0 0 1 
 

- 
C Misc   

       

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 0 0 0 1 
 

- 
III Outdoor floor mounted 

stand dustbins with 
durable plastic,80L 
capacity. The stand must 
be fixed on the ground.      

Nos 1 0 0 0 1 
 

- 

Total Amount 0 
 GST @% 0 

Total Amount (Including GST) 0 
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.10: -Rampurhat 
Govt. Medical College & Hospital, Rampurhat 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Government Medical College, Rampurhat (West Bengal) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2 
 

- 

III Centering & Shuttering work SQM 10 0 0 0 10 
 

- 
IV Brick Work CUM 1 0 0 0 1 

 
- 

V Plastering SQM 10 0 0 0 10 
 

- 
VI Structural Steel Work KG 500 0 0 0 500 

 
- 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8 
 

- 

VIII Poly Carbonate Sheet SQM 12 0 0 0 12 
 

- 
IX Flooring & Wall Cladding SQM 14 0 0 0 14 

 
- 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72 
 

- 
B Electrical Services   

       

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 0 1 

 
- 

III Exhaust Fan (new, 250 mm 
sweep, 1400 RPM) 

Nos 0 0 0 3 3 
 

- 

IV LED light Nos 1 0 0 0 1 
 

- 
C Misc   

       

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 0 0 0 1 
 

- 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The stand 
must be fixed on the ground.      

Nos 1 0 0 0 1 
 

- 

IV Wall cut out provision for 
installation of  exhaust fan 
including appropriate civil 
works  

Job 0 0 0 3 3 
 

- 

Total Amount  
 GST @%  

Total Amount (Including GST)  
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.11: -Siliguri 
North Bengal Medical College, Siliguri 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

North Bengal Medical College & Hospital, Siliguri (West Bengal) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0.5 2.5 
 

- 

III Centering & Shuttering work SQM 10 0 0 5 15 
 

- 
IV Brick Work CUM 1 0 0 0 1 

 
- 

V Plastering SQM 10 0 0 0 10 
 

- 
VI Structural Steel Work KG 500 0 0 700 1200 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8 
 

- 
VIII Poly Carbonate Sheet SQM 12 0 0 20 32 

 
- 

IX Flooring & Wall Cladding SQM 14 0 0 0 14 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Electrical Services   
       

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 14 15 

 
- 

III Exhaust Fan (new, 350 mm 
sweep, 1400 RPM) 

Nos 0 0 0 2 2 
 

- 

IV LED light Nos 1 0 0 0 1 
 

- 
C Misc   

       

I Tissue paper and sanitizer holder Nos 1 0 0 0 1 
 

- 
II Signages Job 1 0 0 0 1 

 
- 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be fixed 
on the ground.      

Nos 1 0 0 2 3 
 

- 

IV Wall cut out provision for 
installation of exhaust fan 
including appropriate civil works  

Job 0 0 0 2 2 
 

- 

V Three-Seater Stainless Steel 
Waiting Area Visitor Chair, 325-
350 Kg Weight Handling Capacity. 
Durable Parts and Support 

Nos 0 0 0 4 4 
 

- 

Total Amount  
 GST @%  

Total Amount (Including GST)  
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Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.12: - South 24 
 Parganas 
K.S. Roy TB Hospital, South 24 Parganas 

 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

K S Roy TB Hospital, South 24 Parganas (West Bengal) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 1 10.5 13.5 
 

- 

III Centering & Shuttering work SQM 10 0 4 0 14 
 

- 
IV Brick Work CUM 1 0 0 0 1 

 
- 

V Plastering SQM 10 0 0 34 44 
 

- 
VI Structural Steel Work KG 500 0 450 0 950 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8 
 

- 
VIII Poly Carbonate Sheet SQM 12 0 9 18 39 

 
- 

IX Flooring & Wall Cladding SQM 14 0 0 0 14 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Electrical Services   
       

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 0 1 

 
- 

III LED light Nos 1 0 0 0 1 
 

- 
C Misc   

       

I Tissue paper and sanitizer 
holder 

Nos 
1 0 0 0 1  - 

II Signages Job 1 0 0 0 1  - 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The stand 
must be fixed on the ground.      

Nos 

1 0 0 0 1  
- 

Total Amount  
GST @%  

Total Amount (Including GST)  
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   Name of Schedule: - East & NorthEast-5-West Bengal, Site Seq. No.13: -Kolkata 
ST. Teresa TB Hospital, Kolkata 
 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 
(A+B

+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excludin
g GST) 

STM TB HOSPITAL, Kolkata 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0.3 2.3 
 

- 

III Centering & Shuttering work SQM 10 0 0 0 10 
 

- 
IV Brick Work CUM 1 0 0 0.3 1.3 

 
- 

V Plastering SQM 10 0 0 2.5 12.5 
 

- 
VI Structural Steel Work KG 560 0 0 0 560 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8 
 

- 
VIII Poly Carbonate Sheet SQM 15 0 0 0 15 

 
- 

IX Flooring & Wall Cladding SQM 14 0 0 0 14 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Misc   
       

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 0 0 0 1 
 

- 
III Outdoor floor mounted stand 

dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1 
 

- 

IV Circuit wiring RM 30 0 0 0 30 
 

- 
V Removal of the existing work 

bench(platform) including 
staining basin and Removal of 
existing aluminium partition in 
the TB lab 

Job 0 0 0 1 1 
 

- 

VI Construction of 1 number 
workbench with brick and mortar 
with granite top of dimension 7 
feet (L) X 1.5 feet (W)X 3 feet 
(H) with staining station (Wash 
basin, ceramic counter type) 
with necessary civil and 
plumbing works including proper 
drainage facility. 

Job 0 0 0 1 1 
 

- 

Total Amount - 
GST @% - 

Total Amount (Including GST) - 
 
Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management 
(including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 6 
 
Name of Schedule: - Central-1-Chhattisgarh, Site Seq. No.14: -Raipur 
Bheem Rao Ambedkar Hospital & Jawaharlal Nehru Medical College, Raipur 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Bheemrao Ambedkar Hospital & JNMC, Raipur, Chhattisgarh 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0.3 2.3 
 

- 

III Centering & Shuttering work SQM 10 0 0 0 10 
 

- 
IV Brick Work CUM 1 0 0 0.3 1.3 

 
- 

V Plastering SQM 10 0 0 0 10 
 

- 
VI Structural Steel Work KG 500 0 0 0 500 

 
- 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8 
 

- 

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12 
 

- 
IX Flooring & Wall Cladding SQM 14 0 0 0 14 

 
- 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72 
 

- 
B Electrical Services   

       

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 1 2 

 
- 

III Ceiling Fan (replacement, 
1200 mm sweep, 350-400 
RPM) 

Nos 0 0 0 2 2 
 

- 

IV Exhaust Fan (replacement, 
300 mm sweep,1400 RPM) 

Nos 0 0 0 1 1 
 

- 

V LED light Nos 1 0 0 0 1 
 

- 
C Misc   

       

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 0 0 0 1 
 

- 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The 
stand must be fixed on the 
ground.      

Nos 1 0 0 0 1 
 

- 

Total Amount - 
 GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - Central-1-Chhattisgarh, Site Seq. No.15: -Bilaspur 
Chhattisgarh Institute of Medical Sciences, Bilaspur 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Chhattisgarh Institute of Medical Sciences, Bilaspur, Chhattisgarh 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80  - 
II Plain Cement Concrete/IPS with 

Excavation work 
CUM 2 0 0 0 2  - 

III Centering & Shuttering work SQM 10 0 0 0 10  - 
IV Brick Work CUM 1 0 0 0 1  - 
V Plastering SQM 10 0 0 0 10  - 
VI Structural Steel Work KG 500 0 0 0 500  - 
VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8  - 
VIII Poly Carbonate Sheet SQM 12 0 0 0 12  - 
IX Flooring & Wall Cladding SQM 14 0 0 0 14  - 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72  - 
B Electrical Services 

      
  

I Circuit wiring RM 30 0 0 0 30  - 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 0 1  - 

III Ceiling Fan (replacement, 1200 
mm sweep, 350-400 RPM) 

Nos 0 0 0 1 1  - 

IV Wall Mounting  Fan (replacement, 
400 mm sweep, 1400 RPM) 

Nos 0 0 0 1 1  - 

V Wall Mounting  Fan (new, 400 
mm sweep, 1400 RPM) 

Nos 0 0 0 2 2  - 

VI Exhaust Fan (new, 8- inch, 200 
mm sweep,1000 RPM) 

Nos 0 0 0 1 1  - 

VII Exhaust Fan (new,18- inch, 450 
mm sweep,1400 RPM) 

Nos 0 0 0 1 1  - 

VIII Exhaust Fan (replacement,18- 
inch, 450 mm sweep,1400 RPM) 

Nos 0 0 0 2 2  - 

IX LED light Nos 1 0 0 0 1  - 
C Misc 

 
       

I Tissue paper and sanitizer holder Nos 1 0 0 0 1  - 
II Signages Job 1 0 0 0 1  - 
III Outdoor floor mounted stand 

dustbins with durable plastic,80L 
capacity. The stand must be fixed 
in the ground.      

Nos 

1 0 0 0 1  - 

D Additional work 
 

       

I MS stairs for climbing up to 
DMC Lab 
Dimension for staircase 
_LXB_15’X4’ & Removal of 
Existing Stainless-steel railings for 
Installation of New proposed MS 
Staircase. 
Providing and fixing of mild stee 
(MS) staircase with appropriate 

Job 0 0 0 1 1 
 

- 
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  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

channels, joints etc. and with 
appropriate civil work  
- The length of MS staircase is 10 
feet and width will be 4 feet along 
with both side railing work.  
-  The steps thickness should be 
minimum 32 mm and non-skid 
material.  
- Painting: All M.S structures will 
be painted with red oxide and 
enamel paint 

Total Amount - 
 GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - Central-1-Chhattisgarh, Site Seq. No.16: -Surguja 
Government Medical College & Hospital, Ambikapur (Surguja) 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Rajmata Shrimati Devendra Kumari Singh deo Government Medical College, Ambikapur-Surguja (Chhattisgarh) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 1038 0 0 1118 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 25 0 0 27 
 

- 

III Centering & Shuttering work SQM 10 36 0 0 46 
 

- 
IV Brick Work CUM 1 5.2 0 0 6.2 

 
- 

V Plastering SQM 10 50 0 0 60 
 

- 
VI Structural Steel Work KG 500 2000 0 0 2500 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 12 0 0 20 
 

- 
VIII Poly Carbonate Sheet SQM 12 80 0 0 92 

 
- 

IX Flooring & Wall Cladding SQM 14 100 0 0 114 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Electrical Services 
        

I Circuit wiring RM 30 60 0 0 90 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 5 0 10 16 

 
- 

III Ceiling Fan (replacement,1200 
mm sweep, 350-400 RPM) 

Nos 0 0 0 3 3 
 

- 

IV Exhaust Fan (new,12 inch,250 
mm, 1400 RPM) 

Nos 0 0 0 4 4 
 

- 

V Exhaust Fan (new, 12 inch, 300 
mm, 1400 RPM) 

Nos 0 0 0 2 2 
 

- 

VI Exhaust Fan (replacement, 14 
inch, 450 mm, 1400 RPM) 

Nos 0 0 0 6 6 
 

- 

VII LED light Nos 1 2 0 0 3 
 

- 
C Misc 

        

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 1 0 0 2 
 

- 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The stand 
must be fixed on the ground.      

Nos 1 2 0 0 3 
 

- 

IV Three-Seater Stainless Steel 
Waiting Area Visitor Chair, 325-
350 Kg Weight Handling 
Capacity. Durable Parts and 
Support 

Nos 0 12 0 0 12 
 

- 

V Wall cutout provision in wall for 
exhaust fans including 
appropriate civil works  

Job 0 0 0 4 4 
 

- 

Total Amount  
  GST @%  

Total Amount (Including GST)  
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Name of Schedule: - Central-1-MadhyaPradesh, Site Seq. No.17: -Sagar 
District DRTB Centre, Bundelkhand Medical College, Sagar 
 

 
  Description of Work Unit Sputum 

collection  
Area   

Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

District DRTB Centre Bundelkhand Medical College, Sagar, (Madhya Pradesh) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 0 0 0 0 0                 -   
II Plain Cement Concrete/IPS 

with Excavation work 
CUM 0 0 0 0 0                 -   

III Centering & Shuttering work SQM 0 0 0 0 0                 -   
IV Brick Work CUM 0 0 0 2 2                 -   
V Plastering SQM 0 0 0 40 40                 -   
VI Structural Steel Work KG 0 0 0 0 0                 -   
VII Steel railing, SS 304 (16 

gauge) 
RMT 0 0 0 0 0                 -   

VIII Polycarbonate Sheet SQM 0 0 0 0 0                 -   
IX Flooring & Wall Cladding SQM 0 0 0 0 0                 -   
X M S Fencing with wire mesh  SQFT 0 0 0 0 0                 -   
B Electrical service                 
I Exhaust Fan (new, 350 mm 

sweep, 1400 RPM) 
Nos 0 0 0 11 11                 -   

C Additional work                 
I Supply and installation of 

glass aluminium door of 
dimension 3' W and 7 feet 
height along with all 
accessories 

SQFT 0 0 0 21 21                 -   

II Providing and fixing 
hydraulic door closer of 
approved make 
manufactured as per IS:3564 
for doors with necessary 
materials and labour cost 
etc. complete. 

Nos 0 0 0 1 1                 -   

III Providing and fixing 
Neoprene linings all around 
the frames as well as on 
intermediate hinge lines and 
meeting styles as shown in 
the drawings to make the 
doors or windows airtight etc 
complete as directed. 

Rmt 0 0 0 0 21                 -   

IV Wall cutout provision in wall 
for exhaust fan including 
appropriate civil works  

Job 0 0 0 0 3                 -   

V Creation of a hole in the 
existing wall for provision of 
a 2 x 2 window with 
aluminum slide window for 
sample receiving along with 

Job 0 0 0 1 1                 -   
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  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

the required civil and 
finishing work 

VI Painting work: 
Providing and applying first 
coat of approved Waterproof 
primer, and two coats of 
waterproof acrylic based 
textured exterior paint of an 
approved make and colour 
as per manufacturers 
specifications to textured 
sand faced or other surfaces, 
upto 10m height from ground 
level and at all locations as 
directed including preparing 
surfaces for painting by any 
approved means, 
scaffolding, cleaning and 
curing etc. 

SQM 0 0 0 40 40                 -   

VII supply and installation of 
PVC ducting pipe of size 160 
mm and 55 feet length along 
with required accessories 
and civil work 

RM 0 0 0 17 17                 -   

VIII Supply and installation of 
one brushless EC ABS 
Plastic White Quiet Inline 
Duct Fan in the DMC lab 
along with the required 
electrical work. 
 
Variable Speed (20-
530CMH) EC Motor Silent 
Mix Flow/Inline Duct 
Fan/Circular Inline Fan/Air 
Circulation System/Fresh Air 
System, compatible to 6” 
(150mm) duct pipe 

Nos 0 0 0 1 1                 -   

Total Amount               -   
GST @%               -   

Total Amount (Including GST)               -   
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Name of Schedule: - Central-1-MadhyaPradesh, Site Seq. No.18: -Rewa 
NDRTBC, SGMH, Rewa 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

NDRTB Sanjay Gandhi Memorial Hospital, Rewa (Madhya Pradesh)  
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80   - 
II Plain Cement Concrete/IPS 

with Excavation work 
CUM 2 0 0 0 2   - 

III Centering & Shuttering work SQM 10 0 0 0 10   - 
IV Brick Work CUM 1 0 0 0 1   - 
V Plastering SQM 10 0 0 0 10   - 
VI Structural Steel Work KG 500 0 0 0 500   - 
VII Steel railing, SS 304 (16 

gauge) 
RMT 8 0 0 0 8   - 

VIII Poly Carbonate Sheet SQM 12 0 0 0 12   - 
IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 
B Electrical Services   

     
  

 

I Circuit wiring RM 30 0 0 0 30   - 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 0 1   - 

III LED light Nos 1 0 0 0 1   - 
C Misc   

     
  

 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The stand 
must be fixed on the ground.      

Nos 1 0 0 0 1   - 

Total Amount  
 GST @%  

Total Amount (Including GST)            
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Name of Schedule: - Central-1-MadhyaPradesh, Site Seq. No.19: -Jabalpur 
School of Excellence, Pulmonary Medicine, NSCB Medical College, Jabalpur 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

School of Excellence, Pulmonary Medicine, NSCB Medical College Jabalpur (Madhya Pradesh) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2 
 

- 

III Centering & Shuttering work SQM 10 0 0 0 10 
 

- 
IV Brick Work CUM 1 0 0 0 1 

 
- 

V Plastering SQM 10 0 0 0 10 
 

- 
VI Structural Steel Work KG 500 0 0 0 500 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8 
 

- 
VIII Poly Carbonate Sheet SQM 12 0 0 0 12 

 
- 

IX Flooring & Wall Cladding SQM 14 0 0 0 14 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Electrical Services 
        

I Circuit wiring RM 30 0 0 0 30 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 0 0 0 1 

 
- 

III LED light Nos 1 0 0 0 1 
 

- 
C Misc 

        

I Tissue paper and sanitizer holder Nos 1 0 0 0 1 
 

- 
II Signages Job 1 0 0 0 1 

 
- 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be fixed 
in the ground.      

Nos 1 0 0 0 1   - 

Total Amount - 
 GST @% - 

Total Amount (Including GST) - 
 

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 7 
 
Name of Schedule: - Central-2-Rajasthan, Site Seq. No.20: -Jhalawar 
Jhalawar Medical College & Hospital 

 
  Description of Work Unit Sputum 

collection  
Area   

Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Jhalawar Medical College & Hospital, Jhalawar (Rajasthan) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 1038 0 0 1118 

 
- 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 25 0 0 27 
 

- 

III Centering & Shuttering work SQM 10 36 0 0 46 
 

- 
IV Brick Work CUM 1 5.2 0 0 6.2 

 
- 

V Plastering SQM 10 50 0 0 60 
 

- 
VI Structural Steel Work KG 500 2000 0 0 2500 

 
- 

VII Steel railing, SS 304 (16 gauge) RMT 8 12 0 0 20 
 

- 
VIII Poly Carbonate Sheet SQM 12 80 0 0 92 

 
- 

IX Flooring & Wall Cladding SQM 14 100 0 0 114 
 

- 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72 

 
- 

B Electrical Services   
       

I Circuit wiring RM 30 60 0 0 90 
 

- 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 5 0 0 6 

 
- 

III LED light Nos 1 2 0 0 3 
 

- 
C Misc   

       

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1 
 

- 

II Signages Job 1 1 0 0 2 
 

- 
III Outdoor floor mounted stand 

dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 2 0 0 3 
 

- 

IV Three Seater Stainless Steel 
Waiting Area Visitor Chair, 325-
350 Kg Weight Handling 
Capacity. Durable Parts and 
Support 

Nos 0 12 0 0 12 
 

- 

Total Amount  
 GST @%  

Total Amount (Including GST)  
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Name of Schedule: - Central-2-Rajasthan, Site Seq. No.21: -Bhilwara 
  District DRTB Centre, Bhilwara 
 

  Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Rajmata Vijayaraje Medical Science & Hospital, Bhilwara (Rajasthan) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 1038 0 0 1118 

 
- 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 25 0 0 27 
 

- 

III Centering & Shuttering work SQM 10 36 0 0 46 
 

- 
IV Brick Work CUM 1 5.2 0 0 6.2 

 
- 

V Plastering SQM 10 50 0 0 60 
 

- 
VI Structural Steel Work KG 500 2000 0 0 2500 

 
- 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 12 0 0 20 
 

- 

VIII Poly Carbonate Sheet SQM 12 80 0 0 92 
 

- 
IX Flooring & Wall Cladding SQM 14 100 0 0 114 

 
- 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72 
 

- 
B Electrical Services                 
I Circuit wiring RM 30 60 0 0 90   - 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 1 5 0 0 6   - 

III LED light Nos 1 2 0 0 3   - 
C Misc   

     
  

 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 1 0 0 2   - 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The stand 
must be fixed in the ground.      

Nos 1 2 0 0 3   - 

IV Three-Seater Stainless Steel 
Waiting Area Visitor Chair, 
325-350 Kg Weight Handling 
Capacity. Durable Parts And 
Support 

Nos 0 12 0 0 12   - 

Total Amount  
GST @%  

Total Amount (Including GST)  
 

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 8  
 
Name of Schedule: - Central-3-Madhya Pradesh, Site Seq. No.22: -Bhopal 

  Regional Institute of Respiratory Disease Gandhi Medical College, Bhopal (Madhya Pradesh) 
 
 

Sl. 
No. 

Description of Work Unit Patient 
waiting 

area 
Qty.  

Total 
Qty.  

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Regional Institute of Respiratory Disease Gandhi Medical College, Bhopal (Madhya Pradesh) 

A Civil & Fabrication           
I Reinforcement for RCC work KG 1510 1510 

 
- 

II Plain Cement Concrete/IPS with Excavation 
work 

CUM 36.5 36.5 
 

- 

III Centring & Shuttering work SQM 52.5 52.5 
 

- 

IV Brick Work CUM 6.9 6.9 
 

- 
V Plastering SQM 70 70 

 
- 

VI Structural Steel Work KG 3208 3208 
 

- 

VII Steel railing, SS 304 (16 gauge) RMT 12 12 
 

- 

VIII Polycarbonate Sheet SQM 140 140 
 

- 
IX Flooring & Wall Cladding SQM 142 142 

 
- 

X M S Fencing with wire mesh  SQFT 0 0 
 

- 

B Electrical Services   
    

I Circuit wiring RM 90 90 
 

- 

II Ceiling Fan (new, 1200 mm sweep, 350-400 
RPM) 

Nos 7 7 
 

- 

VII LED light Nos 3 3 
 

- 

C Misc   
    

I Tissue paper and sanitizer holder Nos 1 1 
 

- 

II Signages Job 1 1 
 

- 

III Outdoor floor mounted stand dustbins with 
durable plastic,80L capacity. The stand 
must be fixed in the ground.      

Nos 2 2 
 

- 

IV Three-Seater Stainless Steel Waiting Area 
Visitor Chair, 325-350 Kg Weight Handling 
Capacity. Durable Parts and Support 

Nos 15 15 
 

- 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Sch. No. 9 
 

Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.23: -Tirupati 
Sri Venkateswara Ramnarayan Ruia Government General Hospital, Tirupati 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

SVRR GGH, Tirupati, Andhra Pradesh 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 160 380 0 0 540                    -   

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 4 10 3 0 17                    -   

III Centring & Shuttering work SQM 20 15 0 0 35                    -   

IV Brick Work CUM 2 2.5 0 0 4.5                    -   
V Plastering SQM 20 20 0 0 40                    -   

VI Structural Steel Work KG 1000 740 1000 200 2940                    -   

VII Steel railing, SS 304 (16 gauge) RMT 16 12 0 17 45                    -   

VIII Poly-Carbonate Sheet SQM 24 30 30 12 96   
  

                 -   

IX Flooring & Wall Cladding SQM 28 36 0 0 64                    -   

X M S Fencing with wire mesh  SQFT 144 0 0 0 144                    -   

B Electrical Services                 

I Circuit wiring RM 60 60 0 0 120                    -   

II Ceiling Fan (new, 1200 mm sweep, 
350-400 RPM) 

Nos 2 2 0 0 4                    -   

III Ceiling Fan (replacement, 1200 mm 
sweep, 350-400 RPM) 

Nos 0 0 0 4 4                    -   

IV Exhaust Fan (new, 230 mm, 1400 
RPM) 

Nos 0 0 0 1 1                    -   

V Exhaust Fan (replacement, 230 mm, 
1400 RPM) 

Nos 0 0 0 2 2                    -   

VI LED light Nos 2 2 0 0 4                    -   

C Misc                 

I Tissue paper and sanitizer holder Nos 2 0 0 0 2                    -   

II Signages Job 2 1 0 0 3                    -   

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be fixed in 
the ground.      

Nos 2 2 0 0 4                    -   

IV Three Seater Stainless Steel 
Waiting Area Visitor Chair, 325-350 
Kg Weight Handling Capacity. 
Durable Parts And Support 

Nos 0 8 0 0 8                    -   

D Additional work                 

I Wall cutout provision in wall for 
exhaust fan including appropriate 
civil works  

Job 0 0 0 0 1                    -   
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 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 

(A+B+ 
C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

II Removal of the old existing 
washbasin and supply, Installation 
of new Wash basin 1-unit white 
Ceramic type (Wall mount) with C.I. 
brackets, 15mm C.P. brass pillar 
taps, 32mm C.P. brass waste of 
standard pattern, including painting 
and fittings of all brackets including 
the necessary plumbing work (inlet 
water supply connection and outlet 
connection to drainage) wherever 
require along with necessary 
plumbing work 

Job 0 0 0 1 1                    -   

Total Amount                  -   

GST @%                  -   

Total Amount (Including GST)                  -   
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Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.24: -Guntur 
Government Hospital for chest and communicable diseases, Guntur 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total Amount 
(Excluding 

GST) 

GHCCD/ IDH, Guntur, Andhra Pradesh 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80                       -   

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2                       -   

III Centring & Shuttering work SQM 10 0 0 0 10                       -   

IV Brick Work CUM 1 0 0 0 1                       -   
V Plastering SQM 10 0 0 0 10                       -   

VI Structural Steel Work KG 500 0 0 0 500                       -   

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8                       -   

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12                       -   
IX Flooring & Wall Cladding SQM 14 0 0 0 14                       -   

X M S Fencing with wire mesh  SQFT 72 0 0 0 72                       -   

B Electrical Services                 

I Circuit wiring RM 30 0 0 0 30                       -   

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1                       -   

III Ceiling Fan (replacement, 1200 
mm sweep, 350-400 RPM) 

Nos 0 0 0 1 1                       -   

IV Exhaust Fan (new, 250 mm, 
1250 RPM) 

Nos 0 0 0 3 3                       -   

V Exhaust Fan (replacement, 250 
mm, 1250 RPM) 

Nos 0 0 0 3 3                       -   

VI LED light Nos 1 0 0 0 1                       -   

C Misc                 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1                       -   

II Signages Job 1 0 0 0 1                       -   

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The stand 
must be fixed in the ground.      

Nos 1 0 0 0 1                       -   

IV Wall cutout provision in wall for 
exhaust fan including 
appropriate civil works  

Job 0 0 0 3 3                       -   

Total Amount                     -   

GST @%                     -   

Total Amount (Including GST)                     -   
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Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.25: Vizag 
Government Hospital for chest and communicable diseases, Vizag 

 
 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Government Hospital for chest and communicable diseases, Vizag 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 2.5 0 4.5   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 
V Plastering SQM 10 0 0 0 10   - 
VI Structural Steel Work KG 500 0 555 0 1055   - 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8   - 

VIII Poly-Carbonate Sheet SQM 12 0 10 0 22   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

III Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) with 
additional rod length of 10 feet 

Nos 0 0 0 5 5   - 

IV Exhaust Fan (replacement, 10- 
inch, 250 mm sweep,1250 RPM) 

Nos 0 0 0 13 13   - 

V LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1   - 

IV Installation of Single Glass 
aluminium door of dimension: - 
3(W) x 8(H) with door lock and 
key system with appropriate 
gasketing  

SQFT 0 0 0 24 24   - 

V Automatic door closure for glass 
aluminium door  

Nos 0 0 0 1 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.26: -Eluru 
District TB Centre, West Godavari 

 
 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total Amount 
(Excluding 

GST) 

District TB Centre West Godavari, Eluru (Andhra Pradesh) 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 702 0 0 782   - 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 17 0 0 19   - 

III Centring & Shuttering work SQM 10 24 0 0 34   - 

IV Brick Work CUM 1 3.6 0 0 4.6   - 
V Plastering SQM 10 35 0 0 45   - 

VI Structural Steel Work KG 500 1350 0 0 1850   - 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 12 0 0 20   - 

VIII Poly-Carbonate Sheet SQM 12 65 0 0 77   - 
IX Flooring & Wall Cladding SQM 14 70 0 0 84   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 60 0 0 90   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 4 0 1 6   - 

III Ceiling Fan (replacement, 
1200 mm sweep, 350-400 
RPM) 

Nos 0 0 0 1 1   - 

IV Exhaust Fan (new, 300 mm, 
1400 RPM) 

Nos 0 0 0 1 1   - 

V Wall mount fan  (new, 400 
mm, 1400 RPM) 

Nos 0 0 0 5 5   - 

VI LED light Nos 1 2 0 0 3   - 

C Misc               
 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 1 0 0 2   - 

III Three Seater Stainless Steel 
Waiting Area Visitor Chair, 
325-350 Kg Weight Handling 
Capacity. Durable Parts And 
Support 

Nos 0 10 0 0 10   - 

IV Outdoor floor mounted stand 
dustbins with durable plastic, 
80L capacity. The stand must 
be fixed in the ground.      

Nos 1 2 0 0 3   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-1- Andra Pradesh, Site Seq. No.27: -Kakinada 
DRTB RMC Kakinada, East Godavari 

 
 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

DRTB RMC Kakinada, East Godavari 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80                       -   

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2                       -   

III Centring & Shuttering work SQM 10 0 0 0 10                       -   

IV Brick Work CUM 1 0 0 0 1                       -   

V Plastering SQM 10 0 0 0 10                       -   

VI Structural Steel Work KG 500 0 0 0 500                       -   

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8                       -   

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12                       -   

IX Flooring & Wall Cladding SQM 14 0 0 0 14                       -   

X M S Fencing with wire mesh  SQFT 72 0 0 0 72                       -   

B Electrical Services                 

I Circuit wiring RM 30 0 0 0 30                       -   

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1                       -   

III LED light Nos 1 0 0 0 1                       -   

C Misc                 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1                       -   

II Signages Job 1 0 0 0 1                       -   

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 1 0 0 0 1                       -   

Total Amount                     -   

GST @%                     -   

Total Amount (Including GST)                     -   

 
Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 10 
 
Name of Schedule: - South-2- Karnataka, Site Seq. No.28: -Mangaluru 
NDRTBC, Wenlock District Hospital, Mangaluru 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

NDRTBC Wenlock District Hospital, Mangaluru (Karnataka) 

A Civil & Fabrication                 
I Reinforcement for RCC work KG 0 870 0 0 870   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 0 21 0 0 21   - 

III Centring & Shuttering work SQM 0 30 0 0 30   - 

IV Brick Work CUM 0 4.5 0 0 4.5   - 
V Plastering SQM 0 42 0 0 42   - 

VI Structural Steel Work KG 0 1700 0 0 1700   - 

VII Steel railing, SS 304 (16 gauge) RMT 0 12 0 0 12   - 

VIII Poly-Carbonate Sheet SQM 0 70 0 0 70   - 
IX Flooring & Wall Cladding SQM 0 85 0 0 85   - 

X M S Fencing with wire mesh  SQFT 0 0 0 0 0   - 

B Electrical Services               
 

I Circuit wiring RM 0 60 0 0 60   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 0 5 0 0 5   - 

III LED light Nos 0 2 0 0 2   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 0 0 0 0 0   - 

II Signages Job 0 1 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 0 2 0 0 2   - 

IV Three Seater Stainless Steel 
Waiting Area Visitor Chair, 325-
350 Kg Weight Handling 
Capacity. Durable Parts And 
Support 

Nos 0 10 0 0 10   - 

V Dismantling and removal of 
unwanted square-type cement 
block from the proposed patient 
waiting area place & levelling of 
the proposed new Patient waiting 
Area of dimension (25 feet 
(length) x 20 feet (width)  

Job 0 1 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-2- Karnataka, Site Seq. No.29: -Mysore 
NDRTBC, MCRI, Mysore 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

NDRTBC, MCRI, Mysore (Karnataka)  

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8   - 

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

III Exhaust Fan (new, 250 mm 
sweep, 1400 RPM) 

Nos 0 0 0 8 8   - 

IV LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 1 0 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-2- Karnataka, Site Seq. No.30: -Hassan 
HIMS Teaching  Hospital Hassan 
 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Hassan Institute of Medical Sciences, Hassan (Karnataka)  

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8   - 

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

III LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 1 0 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-2- Karnataka, Site Seq. No.31: -Shimoga 
SIMS Shimoga 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Mc Gann Teaching District Hospital, Shimoga (Karnataka) 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80                       -   

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 1.4 0 3.4                       -   

III Centring & Shuttering work SQM 10 0 0 0 10                       -   

IV Brick Work CUM 1 0 0 0 1                       -   
V Plastering SQM 10 0 0 0 10                       -   

VI Structural Steel Work KG 500 0 850 0 1350                       -   

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8                       -   

VIII Poly-Carbonate Sheet SQM 12 0 14 0 26                       -   
IX Flooring & Wall Cladding SQM 14 0 0 0 14                       -   

X M S Fencing with wire mesh  SQFT 72 0 0 0 72                       -   

B Electrical Services                 

I Circuit wiring RM 30 0 0 0 30                       -   

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1                       -   

III Exhaust Fan (new, 300 mm, 
1400 RPM) 

Nos 0 0 0 4 4                       -   

IV LED light Nos 1 0 0 0 1                       -   

C Misc                 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1                       -   

II Signages Job 1 0 0 0 1                       -   

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1                       -   

IV Wall cutout provision on the 
existing brick wall up to 2.5 feet 
(H) x 5 feet (W) for creation of a 
new openable window for 
adequate ventilation along with 
required civil and finishing work 

Job 0 0 0 1 1                       -   

V supply and Installation of new 
double-door type openable GI 
Glass window of dimension 4.5 
feet (H) x 5 feet (W) with proper 
enamel painting, including the 
necessary fabrication work and 
mosquito mesh 

Job 0 0 0 1 1                       -   

VI Wall cutout provision on the 
existing brick wall of 3.0 feet 
(Height) x 3.0 feet (Width) at 
proposed TB OPD-1 and OPD 2 
along with required civil and 
finishing work 

Job 0 0 0 2 2                       -   
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 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

VII Supply and Installation of the 
new double-door type openable 
GI Glass window of dimension 
3.0 feet (H) x 3.0 feet (W) with 
proper enamel painting, including 
the necessary fabrication work 
and mosquito mesh.  

Job 0 0 0 2 2                       -   

Total Amount                     -   

GST @%                     -   

Total Amount (Including GST)                     -   
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Name of Schedule: - South-2- Karnataka, Site Seq. No.32: -Dharwad 
Nodal DRTB Centre KIMS Hospital, Dharwad 
 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Nodal DRTB Centre KIMS Hospital, Dharwad (Karnataka) 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80                       -   

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2                       -   

III Centring & Shuttering work SQM 10 0 0 0 10                       -   

IV Brick Work CUM 1 0 0 0 1                       -   

V Plastering SQM 10 0 0 0 10                       -   

VI Structural Steel Work KG 500 0 0 0 500                       -   

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8                       -   

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12                       -   

IX Flooring & Wall Cladding SQM 14 0 0 0 14                       -   

X M S Fencing with wire mesh  SQFT 72 0 0 0 72                       -   

B Electrical Services                 

I Circuit wiring RM 30 0 0 0 30                       -   

II Ceiling Fan (replacement, 1200 
mm sweep, 350-400 RPM) 

Nos 0 0 0 4 4                       -   

III Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 4 5                       -   

IV Exhaust Fan (new, 250 mm, 
1300 RPM) 

Nos 0 0 0 10 10                       -   

V Exhaust Fan (replacement, 250 
mm, 1400 RPM) 

Nos 0 0 0 5 5                       -   

VI Exhaust Fan (replacement, 350 
mm, 1400 RPM) 

Nos 0 0 0 1 1                       -   

VII Wall mount Fan (new, 400 mm,  
1400 RPM) 

Nos 0 0 0 18 18                       -   

VIII LED light Nos 1 0 0 0 1                       -   

C Misc                 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1                       -   

II Signages Job 1 0 0 0 1                       -   

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1                       -   

Total Amount                     -   

GST @%                     -   

Total Amount (Including GST)                     -   
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Name of Schedule: - South-2- Karnataka, Site Seq. No.33: -Tumakuru 
Shridevi institute of medical sciences & research hospital, Tumakuru 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Shridevi institute of medical sciences & research hospital, Tumakur 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80                       -   

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2                       -   

III Centring & Shuttering work SQM 10 0 0 0 10                       -   

IV Brick Work CUM 1 0 0 0 1                       -   

V Plastering SQM 10 0 0 0 10                       -   

VI Structural Steel Work KG 500 0 0 0 500                       -   

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8                       -   

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12                       -   

IX Flooring & Wall Cladding SQM 14 0 0 0 14                       -   

X M S Fencing with wire mesh  SQFT 72 0 0 0 72                       -   

B Electrical Services                 

I Circuit wiring RM 30 0 0 0 30                       -   

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1                       -   

III Wall mount Fan (new, 400 mm 
sweep, 1400 RPM) 

Nos 0 0 0 4 4                       -   

IV LED light Nos 1 0 0 0 1                       -   

C Misc                 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1                       -   

II Signages Job 1 0 0 0 1                       -   

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1                       -   

Total Amount                     -   

GST @%                     -   

Total Amount (Including GST)                     -   
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Name of Schedule: - South-2- Karnataka, Site Seq. No.34: -Bengaluru 
SDS TRC & Rajiv Gandhi Institute of Chest and Disease, Bengaluru 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

SDS TRC & Rajiv Gandhi Institute of Chest and Disease, Bengaluru 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80                       -   

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2                       -   

III Centring & Shuttering work SQM 10 0 0 0 10                       -   

IV Brick Work CUM 1 0 0 0 1                       -   

V Plastering SQM 10 0 0 0 10                       -   

VI Structural Steel Work KG 500 0 0 0 500                       -   

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8                       -   

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12                       -   

IX Flooring & Wall Cladding SQM 14 0 0 0 14                       -   

X M S Fencing with wire mesh  SQFT 72 0 0 0 72                       -   

B Electrical Services                 

I Circuit wiring RM 30 0 0 0 30                       -   

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1                       -   

III Wall mount Fan (new, 400 mm 
sweep, 1400 RPM) 

Nos 0 0 0 12 12                       -   

IV LED light Nos 1 0 0 0 1                       -   

C Misc                 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1                       -   

II Signages Job 1 0 0 0 1                       -   

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1                       -   

Total Amount                     -   

GST @%                     -   

Total Amount (Including GST)                     -   
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Name of Schedule: - South-2- Karnataka, Site Seq. No.35: -Belagavi 
Belagavi Institute of Medical Science, Belagavi  

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Belagavi Institute of Medical Science, Belagavi 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8   - 

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

III LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1   - 

IV Supply and installation of MS 
staircase to access Sputum 
collection area 
 
Providing and fixing of mild stee 
(MS) staircase with appropriate 
channels, joints etc. and with 
appropriate civil work, Dimension 
for staircase _LXB_10’X4’  
- The length of MS staircase is 
10 feet and width will be 4 feet 
along with both side railing  work.  
-  The steps thickness should be 
minimum 32 mm and non-skid 
material.  
- Painting: All M.S structure will 
be painted with red oxide and 
enamel paint 

Job 0 0 0 1 1   - 
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 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

V Supply and installation of MS 
staircase for delivering the 
Sputum sample from Sputum 
collection area to TB-LAB 
 
Providing and fixing of mild stee 
(MS) staircase with appropriate 
channels, joints etc. and with 
appropriate civil work , 
Dimension for staircase 
_LXB_7’X4’  
- The length of MS staircase is 7 
feet and width will be 4 feet along 
with both side railing  work.  
-  The steps thickness should be 
minimum 32 mm and non-skid 
material.  
- Painting: All M.S structure will 
be painted with red oxide and 
enamel paint 

Job 0 0 0 1 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 

 

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 11 

Name of Schedule: - South-3-Kerala, Site Seq. No.36: - Kozhikode  
Chest Hospital GMC, Kozhikode 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Government Medical College, Kozhikode, Kerala 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80                       -   

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2                       -   

III Centring & Shuttering work SQM 10 0 0 0 10                       -   

IV Brick Work CUM 1 0 0 0 1                       -   
V Plastering SQM 10 0 0 0 10                       -   

VI Structural Steel Work KG 500 0 0 0 500                       -   

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8                       -   

VIII Polycarbonate Sheet SQM 12 0 0 0 12                       -   
IX Flooring & Wall Cladding SQM 14 0 0 0 14                       -   

X M S Fencing with wire mesh  SQFT 72 0 0 0 72                       -   

B Electrical Services                 

I Circuit wiring RM 30 0 0 0 30                       -   

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 4 5                       -   

III Exhaust Fan (new, 230 mm, 
1400 RPM) 

Nos 0 0 0 3 3                       -   

IV Wall mount Fan (new, 400 mm 
sweep, 1400 RPM) 

Nos 0 0 0 4 4                       -   

V LED light Nos 1 0 0 0 1                       -   

C Misc                 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1                       -   

II Signages Job 1 0 0 0 1                       -   

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1                       -   

D Additional work                 

I supply and construction of 1 no 
3’ (L) x 2’(W) x 3’ (H) workbench 
of brick and mortar with granite 
top along with the required civil 
and finishing work 

Job 0 0 0 1 1                       -   
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 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

II supply and construction of 1 
number workbench with brick 
and mortar with granite top) of 5 
feet (L) X 2.6 feet (W)X 3 feet (H) 
with staining station( SS 304 
Wash basin) to be matched  with 
the cemented slab) with 
necessary plumbing works 
including proper drainage facility. 

Job 0 0 0 1 1                       -   

III Wall cutout provision in wall for 
exhaust fan including appropriate 
civil works  

Job 0 0 0 3 3                       -   

Total Amount                     -   

GST @%                     -   

Total Amount (Including GST)                     -   

 
 
 
  



129 
 

Name of Schedule: - South-3-Kerala, Site Seq. No.37: - Thrissur 
Government Medical College, Thrissur 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excludi
ng GST) 

Total 
Amount 
(Excludi
ng GST) 

Government Medical College, Thrissur 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8   - 

VIII Polycarbonate Sheet SQM 12 0 0 0 12   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

III LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-3-Kerala, Site Seq. No.38: - Kannur 
Government Medical College, Kannur 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate  
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Government Medical College, Kannur 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8   - 

VIII Polycarbonate Sheet SQM 12 0 0 0 12   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

III LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 12 

Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.39: - Pondicherry 
Government Hospital for Chest Diseases, Gorimedu 

 
 Sl. 
No. 

Description of Work Unit Other sections of 
the facility  

Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total Amount 
(Excluding 

GST) 

Government Hospital for Chest Diseases, Gorimedu, Pondicherry 

A Electrical Services           

I Wall mount Fan (new, 400 mm sweep, 1400 
RPM) 

Nos 60 60   - 

Total Amount 0 

GST @% 0 

Total Amount (Including GST) 0 
 
 

Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.40: - Coimbatore 
Coimbatore Medical College, Coimbatore 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate  
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Coimbatore Medical College Hospital, Coimbatore, Tamilnadu 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 
V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8   - 

VIII Poly-Carbonate Sheet SQM 12 0 0 0 12   - 
IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 3 4   - 

III Exhaust Fan (new, 300 mm 
sweep, 1250 RPM) 

Nos 0 0 0 6 6   - 

IV Exhaust Fan (new, 400 mm, 
1400 RPM) 

Nos 0 0 0 3 3   - 

V LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 
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 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate  
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1   - 

IV Wall cutout provision in wall for 
exhaust fan including appropriate 
civil works  

Job 0 0 0 2 2   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.41: - Tambaram 
Government Hospital for Thoracic Medicine (GHTM), Tambaram, Chennai 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other sections 
of the facility  

Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Tambaram TB sanatorium hospital, Tambaram, Tamilnadu 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 80 160   - 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 2 4   - 

III Centring & Shuttering work SQM 10 0 0 10 20   - 

IV Brick Work CUM 1 0 0 1 2   - 

V Plastering SQM 10 0 0 10 20   - 

VI Structural Steel Work KG 500 0 0 500 1000   - 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 8 16   - 

VIII Polycarbonate Sheet SQM 12 0 0 12 24   - 

IX Flooring & Wall Cladding SQM 14 0 0 14 28   - 

X M S Fencing with wire mesh  SQFT 72 0 0 72 144   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 30 60   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 1 2   - 

III Exhaust Fan (new, 10- inch, 
230 mm sweep,1400 RPM) 

Nos 0 0 0 1 1   - 

IV LED light Nos 1 0 0 1 2   - 

C Misc               
 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 1 2   - 

II Signages Job 1 0 0 1 2   - 

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 1 0 0 1 2   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.42: - Thanjavur 
Thanjavur Medical College 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Thanjavur Medical college,Thanjavur, Tamilnadu 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8   - 

VIII Polycarbonate Sheet SQM 12 0 0 0 12   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 1 2   - 

III Ceiling Fan (replacement, 
1200 mm sweep, 350-400 
RPM) 

Nos 0 0 0 4 4   - 

IV Exhaust Fan (new, 380 mm 
sweep,1400 RPM) 

Nos 0 0 0 1 1   - 

V Exhaust Fan (replacement, 
450 mm sweep,1400 RPM) 

Nos 0 0 0 2 2   - 

VI LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 1 0 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.43: - Vellore 
GMC, Vellore  

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate  
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Vellore Medical College, Vellore, Tamilnadu 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8   - 

VIII Polycarbonate Sheet SQM 12 0 0 0 12   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

III LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 1 0 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.44: - Madurai 
Rajaji Hospital and Madurai Medical College 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Rajaji Govt Hospital & MMC, Madurai, Tamilnadu 

A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 0 0 0 2   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 0 500   - 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 0 0 0 8   - 

VIII Polycarbonate Sheet SQM 12 0 0 0 12   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (replacement, 
1200 mm sweep, 350-400 
RPM) 

Nos 0 0 0 5 5   - 

III Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

IV Exhaust Fan (new,  300 mm 
sweep, 1400 RPM) 

Nos 0 0 0 1 1   - 

V Exhaust Fan (replacement,  
300 mm sweep, 1400 RPM) 

Nos 0 0 0 1 1   - 

VI LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 1 0 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.45: - Tirunelveli 
Tirunelveli Medical College & Hospital 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Tirunelveli Medical College Hospital, Tirunelveli Tamilnadu 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 1038 0 0 1118   - 

II Plain Cement Concrete/IPS 
with Excavation work 

CUM 2 25 3 0 30   - 

III Centring & Shuttering work SQM 10 36 0 0 46   - 

IV Brick Work CUM 1 5.2 0 0 6.2   - 

V Plastering SQM 10 50 0 0 60   - 

VI Structural Steel Work KG 500 2000 1200 0 3700   - 

VII Steel railing, SS 304 (16 
gauge) 

RMT 8 12 0 0 20   - 

VIII Poly-Carbonate Sheet SQM 12 80 42 0 134   - 

IX Flooring & Wall Cladding SQM 14 100 0 0 114   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 60 0 0 90   
 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 5 0 0 6   - 

III Exhaust Fan (new, 300 mm 
sweep, 1400 RPM) 

Nos 0 0 0 4 4   - 

IV Exhaust Fan ( replacement, 
300 mm sweep, 1400 RPM) 

Nos 0 0 0 13 13   - 

V LED light Nos 1 2 0 0 3   - 

C Misc               
 

I Tissue paper and sanitizer 
holder 

Nos 1 0 0 0 1   - 

II Signages Job 1 1 0 0 2   - 

III Outdoor floor mounted stand 
dustbins with durable 
plastic,80L capacity. The stand 
must be fixed in the ground.      

Nos 1 2 0 0 3   - 

IV Three-Seater Stainless Steel 
Waiting Area Visitor Chair, 325-
350 Kg Weight Handling 
Capacity. Durable Parts And 
Support 

Nos 0 12 0 0 12   - 

Total Amount  

GST @%  

Total Amount (Including GST)  
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Name of Schedule: - South-4- Pondicherry and Tamil Nadu, Site Seq. No.46: - Sivagangai 
Government Medical College & Hospital, Sivagangai 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Government Medical College & Hospital, Sivagangai 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80                       -   

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 0 2                       -   

III Centring & Shuttering work SQM 10 0 0 0 10                       -   

IV Brick Work CUM 1 0 0 0 1                       -   

V Plastering SQM 10 0 0 0 10                       -   

VI Structural Steel Work KG 500 0 0 0 500                       -   

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8                       -   

VIII Polycarbonate Sheet SQM 12 0 0 0 12                       -   

IX Flooring & Wall Cladding SQM 14 0 0 0 14                       -   

X M S Fencing with wire mesh  SQFT 72 0 0 0 72                       -   

B Electrical Services                 

I Circuit wiring RM 30 0 0 0 30                       -   

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 3 4                       -   

III Ceiling Fan (replacement, 1200 
mm sweep, 350-400 RPM) 

Nos 0 0 0 1 1                       -   

IV Exhaust fan (new, 300 mm, 1300 
RPM) 

Nos 0 0 0 9 9                       -   

III LED light Nos 1 0 0 0 1                       -   

C Misc                 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1                       -   

II Signages Job 1 0 0 0 1                       -   

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be fixed 
in the ground.      

Nos 1 0 0 0 1                       -   

IV Wall cutout provision in wall for 
exhaust fan including appropriate 
civil works  

Job 0 0 0 9 9                       -   

Total Amount                     -   

GST @%                     -   

Total Amount (Including GST)                     -   

Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management (including 
clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility. 
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Sch. No. 13 

Name of Schedule: - South-5-Telangana, Site Seq. No.47: - Warangal 
Chest & TB Hospital, Hanumakonda, Warangal 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Government Chest & TB Hospital, Hanumakonda, Warangal, Telangana 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 1 3   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 680 1180   - 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8   - 

VIII Polycarbonate Sheet SQM 12 0 0 20 32   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm 
sweep, 350-400 RPM) 

Nos 1 0 0 0 1   - 

III Exhaust Fan (replacement, 450 
mm sweep,1400 RPM) 

Nos 0 0 0 5 5   - 

IV LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be 
fixed in the ground.      

Nos 1 0 0 0 1   - 

D Additional work               
 

I Installation of new Wash basin 
1-unit white Ceramic type (Wall 
mount) with C.I. brackets, 15mm 
C.P. brass pillar taps, 32mm C.P. 
brass waste of standard pattern, 
including painting and fittings of 
all brackets including the 
necessary plumbing work (inlet 
water supply connection and 
outlet connection to drainage) 
wherever require along with 
necessary plumbing work 

Job 0 0 0 2 2   - 
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 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

II Aluminium sheet for Partition 
:Separation of Non-TB ward from 
doctor/nursing area (Height of 
12.6 by length of 17.6) and 
Doctor/nursing area from TB 
ward (Height of 12.6 by length of 
17.6).  

SQFT 0 0 0 445 445   - 

III Supply and installation of 4 nos. 
of glass aluminium doors along 
with the required accessories 
Dimension of each Door: - 6.5ft 
(Height) x 3ft (Width) 

SQFT 0 0 0 80 80   - 

IV Providing and fixing Neoprene 
linings all around the frames as 
well as on intermediate hinge 
lines and meeting styles as 
shown in the drawings to make 
the doors or windows airtight etc 
complete as directed. 

RMT 0 0 0 41 41   - 

V Providing and fixing hydraulic 
door closer of approved make 
manufactured as per IS:3564 for 
doors with necessary materials 
and labour cost etc. complete. 

Nos 0 0 0 2 2   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 

 
 
  



141 
 

Name of Schedule: - South-5-Telangana, Site Seq. No.48: -Khammam 
District Hospital, Khammam 

 
 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Khammam Dist. Hospital, Khammam, Telangana 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 400 0 0 480   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 10 0 0 12   - 

III Centring & Shuttering work SQM 10 15 0 0 25   - 

IV Brick Work CUM 1 2.5 0 0 3.5   - 

V Plastering SQM 10 20 0 0 30   - 

VI Structural Steel Work KG 500 800 0 0 1300   - 

VII Steel railing, SS 304 (16 gauge) RMT 8 12 0 0 20   - 

VIII Polycarbonate Sheet SQM 12 40.1 0 0 52.1   - 

IX Flooring & Wall Cladding SQM 14 35 0 0 49   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 60 0 0 90   - 

II Ceiling Fan (new, 1200 mm sweep, 
350-400 RPM) 

Nos 1 2 0 1 4   - 

III Ceiling Fan (replacement, 1200 
mm sweep, 350-400 RPM) 

Nos 0 0 0 1 1   - 

IV Exhaust Fan (new, 250 mm 
sweep,1250 RPM) 

Nos 0 0 0 1 1   - 

V LED light Nos 1 0 0 0 1   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 

II Signages Job 1 1 0 0 2   - 

III Outdoor floor mounted stand 
dustbins with durable plastic, 80L 
capacity. The stand must be fixed 
in the ground.      

Nos 1 1 0 0 2   - 

IV Three Seater Stainless Steel 
Waiting Area Visitor Chair, 325-350 
Kg Weight Handling Capacity. 
Durable Parts And Support 

Nos 0 6 0 0 6   - 

D Additional work               
 

I Wall cutout provision in wall for 
exhaust fan including appropriate 
civil works  

Job 0 0 0 1 1   - 

II Dismantling and removal of 
existing broken 2 door 

Job 0 0 0 2 2   - 
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 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

III supply and installing of new 2 door 
of dimension 6.5ft X 3ft, Material: 
ACP sheet with hinges, auto door 
closures, lock & key facility and 
supporting frames in DRTB ward 

Job 0 0 0 2 2   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 
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Name of Schedule: - South-5-Telangana, Site Seq. No.49: - Hyderabad 
Chest & TB Hospital, Hyderabad 

 Sl. 
No. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. 
(B) 

 shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total Qty. 
(A+B+C+D) 

Unit Rate 
(Excludin

g GST) 

Total 
Amount 

(Excluding 
GST) 

Government Chest Hospital - Erragadda, Hyderabad, Telangana 

A Civil & Fabrication                 

I Reinforcement for RCC work KG 80 0 0 0 80   - 

II Plain Cement Concrete/IPS with 
Excavation work 

CUM 2 0 0 2.3 4.3   - 

III Centring & Shuttering work SQM 10 0 0 0 10   - 

IV Brick Work CUM 1 0 0 0 1   - 

V Plastering SQM 10 0 0 0 10   - 

VI Structural Steel Work KG 500 0 0 1780 2280   - 

VII Steel railing, SS 304 (16 gauge) RMT 8 0 0 0 8   - 

VIII Polycarbonate Sheet SQM 12 0 0 51 63   - 

IX Flooring & Wall Cladding SQM 14 0 0 0 14   - 

X M S Fencing with wire mesh  SQFT 72 0 0 0 72   - 

B Electrical Services               
 

I Circuit wiring RM 30 0 0 0 30   - 

II Ceiling Fan (new, 1200 mm sweep, 
350-400 RPM) 

Nos 1 0 0 6 7   - 

III Ceiling Fan (replacement, 1200 
mm sweep, 350-400 RPM) 

Nos 0 0 0 7 7   - 

IV Exhaust Fan (new, 250 mm, 1250 
RPM) 

Nos 0 0 0 1 1   - 

VII LED light Nos 1 2 0 0 3   - 

C Misc               
 

I Tissue paper and sanitizer holder Nos 1 0 0 0 1   - 

II Signages Job 1 0 0 0 1   - 

III Outdoor floor mounted stand 
dustbins with durable plastic,80L 
capacity. The stand must be fixed 
in the ground.      

Nos 1 0 0 0 1   - 

Total Amount - 

GST @% - 

Total Amount (Including GST) - 

 
Note: The cost in the financial bid submitted for each schedule should include all the expenses related to waste management 
(including clearance of debris). The scrap (non-functional exhaust fan etc.) or spare parts need to be handed over to the facility.  
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Section IV - SCHEDULE OF REQUIREMENT 
 

This schedule comprises of the following details: - 
 
IV A – Details of Sites 

IV B - Schedule for Completion and Handover of Works 

IV C - Detailed address of sites: 

IV D - Technical Specification of Civil and Electrical Works 

IV E - Technical Specifications of Patient waiting Area and Sputum Collection Area 

IV F- Schedule of Payment Timelines 

IV G – Technical Scope of Work 
 

IV A. Details of sites 
 

Site/ 
Seq. 
No. 

Schedule 
No. 

Civil Works and Associated Services across various Nodal Drug Resistant 
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination 

Programme (NTEP) 
Name of Schedule State Name of the Site 

1.  1 East & NorthEast-1 Assam Jorhat 
2.  Goalpara 
3.  2 East & NorthEast-2 Bihar Motihari 
4.  3 East & NorthEast-3 Jharkhand Palamu 
5.  4 East & NorthEast-4 Odisha Balasore 
6.  Puri 
7.  5 East & NorthEast-5 West Bengal Howrah 
8.  Jalpaiguri 
9.  Burdwan 
10.  Rampurhat 
11.  Siliguri 
12.  South 24 Parganas 
13.  Kolkata 
14.  6 Central-1 Chhattisgarh Raipur 
15.  Bilaspur 
16.  Surguja 
17.  Madhya Pradesh Sagar 
18.  Rewa 
19.  Jabalpur 
20.  7 Central-2 Rajasthan Jhalawar 
21.  Bhilwara 
22.  8 Central-3 Madhya Pradesh Bhopal 
23.  9 South-1 Andra Pradesh Tirupati 
24.  Guntur 
25.  Vizag 
26.  Eluru 
27.  Kakinada 
28.  10 South-2 Karnataka Mangaluru 
29.  Mysore 
30.  Hassan 
31.  Shimoga 
32.  Dharwad 
33.  Tumakuru 
34.  Bengaluru 
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Site/ 
Seq. 
No. 

Schedule 
No. 

Civil Works and Associated Services across various Nodal Drug Resistant 
Tuberculosis (DRTB) Centers under the National Tuberculosis Elimination 

Programme (NTEP) 
Name of Schedule State Name of the Site 

35.  Belagavi 
36.  11 South-3 Kerala Kozhikode 
37.  Thrissur 
38.  

 
Kannur 

39.  12 South-4 Pondicherry and Tamil Nadu Pondicherry 
40.  Coimbatore 
41.  Tambaram 
42.  Thanjavur 
43.  Vellore 
44.  Madurai 
45.  Tirunelveli 
46.  Sivagangai 
47.  13 South-5 Telangana Warangal 
48.  Khammam 
49.  Hyderabad 

 

IV B. Schedule for Completion and Handover of Works: Within three (3) months of 
issuance of Notification of Award (NOA) for each quoted       Schedule. 
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IV C. Detailed address of Sites  
 

Sl. No. State Site Institute Name Address with pin code Consignee’s 
Representative 

Tel / Mobile Email Address Alternate Staff Officer Mobile Alternate Staff Email Address 

1 Assam Jorhat Jorhat Medical 
college and 
Hospital 

Jorhat Medical College & 
Hospital, 
P5VW+22H, Kushal 
Konwar Path, Kushal 
Nagar, Barbheta, Jorhat, 
Assam 785001 

Dr. Biswajit Bhuyan 8638360982 bhuyanbiswajit1@gmail.com Dr. Manab Jyoti 
Gohain 

6001686157   

2 Assam Goalpara Civil Hospital, 
Goalpara 

Goalpara Civil Hospital, 
Bhalukdubi, Assam-
783121 

Dr Chittaranjan 
Hazarika, MS 

9101366849 drcjb@gmail.com Dr Abdus Salam, DTO 7002762941 abdussalamgmc@gmail.com 

3 Bihar Motihari  
(East 
Champaran) 

District DRTB 
Centre, Motihari, 
East Champaran 

District TB Centre, Near 
Sadar Hospital, Motihari, 
Bihar PIN-845401 

Dr Sanjeev, District 
TB Officer 

9431639196 dtobicpe@rntcp.org Dr Vinod Kumar Singh, 
Civil Surgeon,             
Civil Surgeon Office, 
Sadar Hospital, 
Motihari, Bihar PIN-
845401 

9470003180 cs.echamparan@gmail.com 

4 Jharkhand Palamu Nodal DRTB 
Centre, 
Daltonganj, 
Palamu 

Sadar Hospital Palamu- 
Jharkhand, 
Dr BN Dubey Rd, 
Hamidganj, Medininagar, 
Jharkhand 822101 

Dr. Anil Kumar 
Sriwastwa, DTO 

8210173338 aksriwastwa222699@yahoo.in Dr. Dharmendra 
Kumar, 
M.S 

9835362277 dr.dkumaralakh@gmail.com 

5 Odisha Balasore DTC, Balasore FMMCH, Januganj Rd, 
Kalidaspur, Balia, 
Balasore, Odisha 756019 

Dr Manoj Kumar 
Sahu 

9437691294 dtoorbsr@bsr@rntcp.org Sarat kumar dai 
mahopatra 

9337292046 sarat_dmohapatra@rediffmail.co
m 

6 Odisha Puri DTC, Puri TB & IDH Hospital, Red 
Cross Rd, Balikuda Sahi, 
Puri, Odisha 752002 

Dr Utpal Kumar 
Nand 

9438266452 mstbidh.puri@gmail.com Dr Lalatersu Mishra 9939994712 drlalatersumishra@gmail.com 

7 West Bengal Howrah T L Jaiswal 
Hospital, Liluah, 
Howrah 

TLJ State General 
Hospital, 252, G. T. 
Road, Near Satyabala 
Telephone Exchange, 
Liluah, Howrah, WB 
711204 

Dr. Kausik Sarkar, Sr 
MO, MTM 

9830096905 dpswbhra@rntcp.org Dr. Prasun Kumar 
Ghosh, DTO DACO 
Howrah 

9674770821 dtowbhra@rntcp.org 

8 West Bengal Jalpaiguri RATB Hospital, 
Jalpaiguri 

RATB Hospital, (TB 
hospital Para) Jalpaiguri, 
West Bengal 735102 

Dr Sabyasachi Sen, 
Medical Officer 

9002414632 ssabya6@gmail.com Dr Surabhiprajana Das 7384895305 surabhinbmc@gmail.com 

9 West Bengal Burdwan Burdwan Medical 
College 

Burdwan Medical College 
& Hospital, Burdwan-
713101, West Bengal 

Prof (Dr) Tapas 
Ghosh, Medical 
Superintendent cum 
Vice-Principal  

9434252698 msvp.bdn@gmail.com Prof. (Dr.) Mousumi 
Bandyopadhyay, 
Principal 

0342-
7962201 

burdwanmedicalcollege76@gmail
.com 

10 West Bengal Rampurhat Govt. Medical 
College & 
Hospital, 
Rampurhat 

Rampurhat Medical 
College, 
Boro Pahari, Mandala, 
WB- 731223 

Dr. Palash Das, 
MSVP 

9330980945 palashdasdr@gmail.com Dr. Amitava Saha, Dy. 
CMOH-I 

9732009528 dycmoh1birbhumrph@gmail.com 

11 West Bengal Siliguri North Bengal 
Medical College, 
Siliguri 

Thiknikata, Siliguri, West 
Bengal 734012 

Prof. Sanjay Mallick, 
MSVP 

9476388408 nbmchmsvp@gmail.com Mr. Tirthankar Bag 9051328052 bagtirthankar@gmail.com 

12 West Bengal South 24 
Parganas 

K.S. Roy TB 
Hospital, South 
24 Parganas 

Sukanto Setu Road, 
Ramkrishna upanibesh, 
Kolkata, West Bengal 
700032 

Dr. Sankarlal Ghosh 9474940229 ksrtbh@gmail.com Tushar Kanti Mitra 96475 
13956 

dpswbcal@rntcp.org 
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Sl. No. State Site Institute Name Address with pin code Consignee’s 
Representative 

Tel / Mobile Email Address Alternate Staff Officer Mobile Alternate Staff Email Address 

13 West Bengal Kolkata Saint Teresa 
Memorial TB 
Hospital, Kolkata 

STM TB Hospital, Boral 
Main Rd, Prantik Pally, 
Garia, Kolkata, West 
Bengal 700084 

SHILADITYA PAUL 9163307480 shldtpaul@gmail.com Dr S Chatterjee 9433948486 dtowbcmt@rntcp.org 

14 Chhattisgarh Raipur Bheem Rao 
Ambedkar 
Hospital & 
Jawaharlal Nehru 
Medical College, 
Raipur 

Dr. Bhimrao Ambedkar 
Memorial Hospital, Jail 
Road, Opp. Central Jail, 
Moudhapara, Raipur, 
Chhattisgarh- 492000 

Dr. Santosh 9301259067 ptsnm_mer@rediffmail.com Dr. Rupam Gahlot 9406271762 rupam.gahlot@gmail.com 

15 Chhattisgarh Bilaspur Chhattisgarh 
Institute of 
Medical 
Sciences, 
Bilaspur 

Chhattisgarh Institute of 
Medical Sciences, Sadar 
Bazaar Road, 
Chhattisgarh- 495001 

Dr. K. K. Shahare  9425206894 deancims@gmail.com Dr. Milay Tiwari 9755304004 milaytiwari4004@gmail.com 

16 Chhattisgarh Sarguja Government 
Medical College 
& Hospital, 
Ambikapur 
(Sarguja) 

DTC, District Hospital, 
Main Rd., Ambikapur, 
Chhattisgarh, 497001 

Dr. Shailendra  9301969795 dtocgsrg@rntcp.org Mr. S. Khute 9329393549 skhute0@gmail.com 

17 Madhya 
Pradesh 

Sagar District DRTB 
Centre,  
Bundelkhand 
Medical College, 
Sagar 

 RQ94+MQM, Shivaji 
Ward, Tili Rd, Vaishali 
Nagar, Sagar, Madhya 
Pradesh 470001 

Dr Talha Saad 8435266593 Dr.talhasaad@gmail.com       

18 Madhya 
Pradesh 

Rewa NDRTBC, 
SGMH, Rewa 

Shyam Shah Medical 
College Near Sanjay 
Gandhi Hospital, Rewa 
(M.P.) Pin No. : 486001 

Dr Mukesh Tiwari 8449765971 Drsunilagrawal@gmail.com 
(Dean) 

Dr Ravi singh  9661805744 drravisinghbaghel@gmail.com 

19 Madhya 
Pradesh 

Jabalpur Victoria District 
Hospital, 
Jabalpur 

Victoria District Hospital, 
Badi Omti, Ganjipura 
Road, Ganjipura, 
Jabalpur, 2621831 

Mrs Anjoo 
kushwaha- Head 
ICN 
(Nursing Officer) 

7617265871 cmkushwah474@gmail.com       

20 Rajasthan Jhalawar Jhalawar Medical 
College & 
Hospital 

Jhalawar Medical 
College, N.H.-12, Kota 
Rd, Jhalawar - 326001, 
Rajasthan  

Dr Sanjay Porwal, 
MS 

9414442137 srghospitaljmc@rajasthan.gov.in Dr Mukesh Kumar 
Bansal, DTO 

9462994091 dtorjjlw@rntcp.org 

21 Rajasthan Bhilwara District DRTB 
center, Bhilwara 

District TB Clinic, Inside 
MG Hospital Campus, 
Bhilwara - 311001 

Dr Pradeep Katariya, 
DTO 

9352857841 dtorjblw@rntcp.org Dr Arun Gaur, MS 9414117656 pmo-bhi-rj@nic.in; 
pmomghbhilwara@gmail.com 

22 Madhya 
Pradesh 

Bhopal RIRD under 
Gandhi Medical 
College, 
Department of 
Pulmonary 
Medicine, TB 
Hospital 

RIRD under Gandhi 
Medical College, 
Department of 
Pulmonary Medicine, TB 
Hospital  
Idgah Hills, Bhopal 
462001 
Madhya Pradesh 

Dr. K. Krishnamurthy 
Hod Respiratory 
Medicine 

9437166076 
9437166076  

drkrishidev@yahoo.co.in     

23 Andhra 
Pradesh 

Tirupati SVRRGGH 
(Ruya Hospital).  

SVRRGGH (Ruya 
Hospital). Alipiri Rd, 
Alipiri Gate, Sri 
Padmavati Mahila 
Visvavidyalayam, 
Tirupati, Andhra Pradesh 
517507 

Dr Ravi Prabhu 9849903120 supdt_svrrtpt@yahoo.in Dr Subbarao 9441486168 dr.subbaraosingapati@Gmail.co
m 
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Sl. No. State Site Institute Name Address with pin code Consignee’s 
Representative 

Tel / Mobile Email Address Alternate Staff Officer Mobile Alternate Staff Email Address 

24 Andhra 
Pradesh 

Guntur Government 
Hospital for chest 
and 
communicable 
diseases, Guntur 

Govt. Hospital for Chest 
and Communicable 
diseases (Govt. Fever 
Hospital)Amaravathi 
road, Gorantla, Guntur 
522034 

Dr Raghu, MS 9440181510 gfh_guntur@yahoo.in Dr Triveni 9642195983 gfh_guntur@yahoo.in 

25 Andhra 
Pradesh  

Visakhapatnam Government 
Hospital for chest 
and 
communicable 
diseases, Vizag 

Government Hospital for 
Chest and & 
Communicable Diseases, 
Opp. Mental Hospital, 
Peda waltair, 
Visakhapatnam - 530017 

Dr Sunil Kumar, MS 9849903070 ghccdvsp@gmail.com Dr Poornedra Babu 
Dr Vijayakumari V 

9441551249 
9849098400 

dtoapvsm@rntcp.org 
vijayakumarivantaku@gmail.com 

26 Andhra 
Pradesh 

Eluru District TB 
Centre, West 
Godavari 

Eluru GGH, NT Road, 
Eluru Railway Station, 
Eluru - 534005, Near 
Indian Hospital, 
Narasimharao Peta 

Dr M Nageswar Rao 9485695485 dtoapelr@rntcp.org G Raghu Vamsi 9964478607 ppmapwgv@gmail.com 

27 Andhra 
Pradesh 

Kakinada DRTB RMC 
Kakinada, East 
Godavari 

Kakinada GGH, GGH 
Road, Ayodyanagar, 
Kakinada - 533001 (Near 
Old Bus Stand) 

Dr Lavanya Kumari 9849903870 supdtgghkkd@gmail.com Dr V Surya Kumari 9010099771 psuryasatish@gmail.com 

28 Karnataka Mangaluru NDRTBC, 
Wenlock District 
Hospital, 
Mangaluru 

Hampankatta, 
Mangaluru, Karnataka 
575001 

Dr. Sharath Babu 
(Pulmonologist) 

7760564064 sharathsup1@gmail.com Dr. Shivaprakash 
(District Surgeon) 
 
Mr. Chandrashekar 
(BME) 

9448774601 
 
 
 
9535451411 

dsdkannada@gmail.com 
 
 
 
dsdkannada@gmail.com 

29 Karnataka Mysore NDRTBC, MCRI, 
Mysore 

MCRI_princess krishna 
jammanni super 
Speciality hospital 
mysore Campus (Medical 
College And Research 
Institute, Road, Devaraja 
Mohalla, Yadavagiri, 
Mysuru, Karnataka 
570016) 

Dr. Prasant medical 
superintendent 

8147299390 mspktb@gmail.com Dr. Rajesh Jain, Nodal 
DRTB officer 

  rajeshh2310@gmail.com 

30 Karnataka Hassan HIMS Teaching 
Hospital Hassan 

Hassan Institute Of 
Medical Sciences, Sri 
Chamarajendra Hospital 
Campus, Krishnaraja 
Pura, Hassan, Karnataka 
573201 

Dr. Chennaveerappa  9480303972 drchennamd@yahoo.com Dr shwetha 7760284149   

31 Karnataka Shimoga SIMS Shimoga 
McGANN 
Teaching District 
Hospital 

 Mission Compound, 
Shivamogga, Karnataka 
577201 

Dr. Mahendra 
(Pulmonologist) 

9900152028 mahesims@gmail.com Vinay Kumar M 
(Nursing Officer) 

9886526215 vinaynuthal@gmail.com 

32 Karnataka Dharwad KMCRI Hubli Karnataka Medical 
College and Research 
Institute (KMCRI), Hubli, 
580021 

Dr Ashok Kumar 
Gudagunti, 
Associate professor, 
Nodal officer NTEP 

9945551101 akg2977@rediffmail.com Dr Shylendra D S, 
Professor & Head 
Respiratory Medicine 
 
Dr Veena H N, 
Assistant professor 
coordinator 

9448295197 
 
 
 
 
9482464034 

drshylendra@gmail.com 
 
 
 
 
veenatanu123@gmail.com 

33 Karnataka Tumakuru Shridevi institute 
of medical 
sciences & 
research hospital, 
Tumakuru 

4, Sira Rd, 
Nagannanapalya, 
Lingapura, Tumakuru, 
Karnataka - 572106 

Dr mohan kumar 9980140580 ms@sridevimedical.org Dr. Manju M.D. 9741890869 manjumd22@gmail.com 



149  
 

Sl. No. State Site Institute Name Address with pin code Consignee’s 
Representative 

Tel / Mobile Email Address Alternate Staff Officer Mobile Alternate Staff Email Address 

34 Karnataka Bengaluru SDS TRC & Rajiv 
Gandhi Institute 
of Chest and 
Disease, 
Bengaluru 

Hosur Road, Near-Ksrtc 
Bus Reservation, 
Bengaluru, Karnataka 
560029 

Dr. C. Nagaraja 9448057093 director.rgicd@gmail.com Dr. Sommashekhar 9482237413 dpskablr@rntcp.org 

35 Karnataka Belagavi Belagavi Institute 
of Medical 
Science, Belagavi 

Dr B R Ambedkar Rd, 
Sadashiv Nagar, 
Belagavi, Karnataka 
590019 

Dr. Girish Dandagi 944930808 girishdandagi.2009@rediffmail.
com 

Er. Satish Pukale 
(BME) 

9886398823 mewbimsbgm@gmail.com 
biomedical.bims@gmail.com 

36 Kerala Kozhikode Chest Hospital 
GMC, Kozhikode 

Institute of Chest 
Diseases, Dept of Pulm 
medicine. Government 
Medical College, 
Kozhikode, Kerala 
673008 

Dr Suraj, HOD Pulm 9037963830 drsurajkp@yahoo.com Dr Anjana Babu 9495156169 anjnababu47@yahoo.co.in 

37 Kerala Thrissur Government 
Medical College, 
Thrissur 

Government Medical 
College, Thrissur 
Mulangunnathukavu, 
Thrissur Dt., Kerala, 
680596 

Dr. Anitha thilakan 9497265709 Anithathilakan@gmail.com Dr. Sindhu. S 9447210645 drsindhus@gmail.com 

38 Kerala Kannur Government 
Medical College, 
Kannur 

Government MC Kannur 
Campus Rd, Pariyaram, 
Kerala 670503 

Dr Manoj 9447077390 drdkmanoj@gmail.com Dr. Sonu B. Nair 9895999690 iconoclast666@gmail.com 

39 Puducherry Pondicherry Government 
Hospital for Chest 
Diseases, 
Gorimedu 

Pondicherry Chest & TB 
Hospital, Indira Nagar, 
Priyadarshini Nagar, 
Gorimedu, Pondicherry - 
605006 

Dr C Venkatesh 8118822909 stopd@rntcp.org Dr R Chandrasekhar 9047691494 drcs71@gmail.com 

40 Tamil Nadu Coimbatore Coimbatore 
Medical College, 
Coimbatore 

Coimbatore Medical 
College Hospital, Trichy 
Road near Lanka Corner, 
Coimbatore 641018 

Dr Sakthivel 9443369760   Dr Gangadevi,  
MO DRTB 

9095390007 gangashree23@gmail.comq 

41 Tamil Nadu Tambaram Government 
Hospital for 
Thoracic 
Medicine 
(GHTM), 
Tambaram, 
Chennai 

Government Hospital of 
Thoracic Medicine, 
Tambaram, Chennai, 
Tamil Nadu- 600047 

Dr P.M. Ramesh 9841859106 ghtmtambaramkancheepuram
@gmail.com 

Dr M Rathika 8939729493 rmoghtm@gmail.com  

42 Tamil Nadu Thanjavur Thanjavur 
Medical College 

Thanjavur Medical 
College, Medical College 
Road, Thanjavur, Tamil 
Nadu-613004 

Dr. N. Armugam 9443680890 deantmctnj@gmail.com DR. T. Madhavi 9943032144 dtotntnj@rntcp.org  

43 Tamil Nadu Vellore GMC, Vellore Government Vellore 
Medical College – 
GVMC, Adukkamparai 
Vellore, Tamil Nadu 
632011 

    deanvellore@gmail.com Dr. Priscilla S, DRTB 
MO 

9843744077 priscilla-snahalatha@yahoo.co.in 

44 Tamil Nadu Madurai Rajaji Hospital 
and Madurai 
Medical College 

Government Rajaji 
Hospital, Alwarpuram, 
Madurai, Tamil Nadu-
625009 

Dr M Saravanan 9443367779 drsaru.chest@gmail.com Dr Rajasekaran 9445523133 drseku@gmail.com 

45 Tamil Nadu Tirunelveli Tirunelveli 
Medical College 
& Hospital 

Tirunelveli Medical 
college, 3, High Ground 
Rd, Palayamkottai, 
Tirunelveli, Tamil Nadu 
627011 

Dr M Ravichandran 9443155187 dean@tvmc.ac.in Dr K Krishnamoorthy 9443149890 drkrishidev@yahoo.co.in 



150 
 

Sl. No. State Site Institute Name Address with pin code Consignee’s 
Representative 

Tel / Mobile Email Address Alternate Staff Officer Mobile Alternate Staff Email Address 

46 Tamil Nadu Sivagangai Government 
Medical College 
& Hospital, 
Sivagangai  

Government Sivagangai 
Medical college Hospital, 
Manamadurai road, 
Sivaganagi, TamilNadu, 
India, Pin- 630562 

Dr. A. Venkatesh,  
Senior Thoracic 
Resident 

9942368005 drvenkat73@gmail.com Dr. S. Vellasamy, 
DD-TB 

9791833943 dtotnsvg@rntcp.org 

47 Telangana Warangal Chest & TB 
Hospital, 
Hanumakonda, 
Warangal 

Warangal Govt. Chest & 
TB Hospital. KWC Road, 
Bank Colony Main Rd, 
Hanumakonda, 
Telangana 506001 

Dr Sravan kumar 9848035031 tbhospitalhnk@gmail.com Dr Sunita 9849194158 dr.sunithapantham@gmail.com 

48 Telangana Khammam District Hospital, 
Khammam 

District TB hospital 
center, Govt District 
hospital, Khammam, 
Telangana 507002 

Dr V Subbarao 9866977575 dtotskmm@rntcp.org Dr Samatha Rani 8919534313 "puttasamatha@gmail.com" 
<puttasamatha@gmail.com> 

49 Telangana Hyderabad Chest & TB 
Hospital, 
Hyderabad 

Govt General and Chest 
Hospital, Opp ESI Bus 
Stop, Kalyan Nagar 
Phase 1, Erragadda, 
Hyderabad, Telangana 
500038 

Dr Mahaboob Khan 9505078766 dr_mahaboob@yahoo.com Dr. Sravan Kumar V 7032704913 sravan.veesam@gmail.com 
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IV D. Technical Specification of Civil and Electrical Works 
 
 

  Technical scope of Work Unit 

A Civil & Fabrication   
I Reinforcement   

a. 

Providing  and  fixing of double layer_steel size @ 12mm & 10 mm thick  steel  reinforcement   
for  RCC  works including  transporting,   de-coiling,  straightening,  cutting,  bending  and placing  in  
position  at  all  levels  and  binding  with   approved  quality  G.I. annealed    coated   binding   wire  
(18G).  The  rate  shall  include  cost  of binding   wire,  chairs,  spacers   and   pins   which   will   not   
be  measured separately  for  payment.   Quantity  of  steel  as  per  drawing   and  with overlaps as 
per  standard drawing  of the  structural consultant  only  shall be  measured and  paid  for.  
Unauthorised laps  shall  not  be paid  for. The rate also includes protecting the reinforcing bars – in  
their virgin  form or in  the  fabricated  form,  or  when  placed  and  tied  up   in  position  or  as dowels  
left  for  future  continuation  of  work  or  at  construction  joint  – against  corrosion  due  to  exposure  
to  weather  if  left  exposed  and  un- encased for more than three weeks from the date of delivery to 
the site. Adequate & proper cover blocks either cement or PVC with 100mm high Steel   
reinforcement   Z   Spacer.   Rolling   Margin   shall   be   within   the allowable limits as 
specified in the technical specifications. 
Note:  Considered Double  Mesh with 50  mm  SPacer at  botton, 100mm MS Z spacer in Center. 

KG 

Rate   quoted   shall   be   inclusive   of   providing   the   Manufactures   test certificate  for  the  
reinforcement   as  well   as  third   party   test   reports required   as   per   codal   provisions   or   as   
instructed   by   the   structural consultant in the various stages of work 

  

The contractors unit rate is for all materials including reinforcement steel based  on  the  basic  rate  
for  reinforcement  steel,  specified  binding  wire, chair  rod,  spacer  rod,  labour,  tools,  scaffolding,  
to  take  delivery  from suppliers, neat stacking, leading, lifting, unloading, following lead and lift at  all  
levels,  and  for  all  other  works  and  to  complete  the  works  as directed by the consultants & EIC. 

  

The contractor has to  submit  reinforcement  test  result  to  Structural consultant & EIC prior to use 
well in advance if Required. 

  

High yield strength deformed bars conforming to IS:1786 with Fe = 500 N/sq.mm   
Approved Make for Steel: SAIL, TATA, RINL and JINDAL   

II Plain Cement Concrete/IPS   
  The cement used for PCC and RCC works shall be 43/53 Grade OPC with fly ash (Fly ash  content  

allowed  to  maximum  20%   of  cementations material) as approved by the 
consultant/PMC/Employer/EIC. 

  

Concrete shall be mixed by   mechanical means such as approved weigh batch mixer / batching plant 
at site of works. 

  

Weigh batching shall be done as per the approved Design Mix.   
Rates quoted shall be inclusive of all leads, lifts at all levels and Royalty and floor finishing/IPS.   
Concrete of specified grade and approved Design Mix only shall be used, the design mix analysis 
shall be submitted and got approved prior to use in the works by structural consultant & EIC.   

Rates quoted shall be inclusive of testing of all materials at the site or an approved Laboratory 
including   the costs of  samples,  equipment,  etc incurred for conducting such tests & also for the 
design mix as required. 

  

Contractor need to consider  laboratory  testing  of  the  material,  such  as compression testing, sieve 
apparatus, etc. if required. 

  

All rate quoted are applicable for items anywhere in site premises   
Curing to be done as specified. Deshuttering would be in contractor scope only.   
The cost inclusive  of  providing  Vapour  barrier  to  be  added,  Providing, supplying & placing  250 
micron polythene sheet conforming to ASTM-D 4397   below   concrete   wherever  required  as  per  
standard  technical specifications along with standard practice and as approved and directed by 
Engineer etc. Approved Make for Cement: ACC, Ultratech, Ambuja  
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  Technical scope of Work Unit 

a. 

Providing  and  laying  in  position  plain  cement  concrete  of  1:2:4(M15) grade with 20mm 
downgraded coarse aggregate for levelling course / fill under foundations/ steps/ walls/ 
platforms/ground floor/ slabs on grade or as specified by  Structural consultant / EIC etc., by  dump 
with  all level of  finishing  for  further  flooring  work, at  any  depth/  all  levels,  including cantering,    
shuttering,    vibrating,    compacting,    curing,    removal    of formwork, dewatering, all lead and lifts, 
in layers of specified thickness in alternative bays etc. all complete and as directed for the following 
mixes. 

CUM 

b. Centring & Shuttering work SQM 
III Brick Work   

a. 

Rates quoted for all items shall include the cost of the following   
Hacking  and  Roughening  of  concrete  or  other  surface  in  contact  with 
masonry for bondage.   

Raking cut joints to 12mm depth either for plastering or pointing   
Levelling up and preparing top of masonry for Damp proof course   
Building  in  hold  fasts,  bolts  and  such  other   inserts  as  directed  by  the Project manager   
Keeping  the masonry  work  well  wetted for two weeks or as directed by the Project manager   
Work at all heights, levels, depths, unless otherwise specified   
Providing  through  bond  stones  at  every  2.0M  apart  in  each  coarse  in stone masonry   
All works curved or straight   
Soaking of bricks in water for minimum period of 60 minutes so that the 
entire brick is soaked in water   

An pipe fittings and specials, spouts, hold  fasts and other fixtures which are required to be built into 
the walls shall be embedded, as specified, in their correct position  as the work proceeds unless 
otherwise directed by the Project Manager.  

  

Receiving  all  materials  supplied  by  the  employer,  unloading,  storing, 
conveying to work site and fixing in position   

The rate to also include beam if required based on the height of the wall beyond 5/6ft. 
The rate to include pointing the masonry and using Best quality blocks in 
such a way that plaster will not be required 

  

Solid / Hollow block to any size shall conform to IS : 2185.   
Approved Make for Cement: ACC, Ultratech, Ambuja & J.K   
Providing and construction of 230mm thick brick masonry with bricks of class designation 75 in 
cement mortar (1:6) in walls, pillars, pedestals supports etc.   at all  levels as desired as per IS 
including racking out joints, cleaning and soaking the bricks at least for 24 hours before use and 
necessary scaffolding, all lifts and heights, curing at least for 7 days etc., complete, etc. 
Note: Contractor need to construct Step and ramp of  5't length at either/single side of the connected 
walkway with Sputum & Patient sitting area. 

CUM 

IV Plastering   

a. 

The Plaster shall be of sufficient thickness to fill up all undulations in the surfaces of masonry and to 
provide a true surface for  wall/ceiling plaster. Special  care shall  be taken to soak  the walls before 
applying  the plaster and  finishing  the  surface  of  plaster  to  ensure  uniform  texture  and  free from  
air  cracks.  Before  starting  the  work  sufficient  Number  of  button marks shall be done to plumb 
and level to achieve uniform finish 

  

All  External  Windows  shall  be  finished  to  slope  outwards  and  not  less than 1  in  48.  The 
exterior shall  be finished as  per sample  approved, by wooden float  but the interior shall  be as per 
sample finished smooth - If any 

  

Plastering to be done either vertical face, horizontal face or angular face. Rate shall include circular 
/semicircular or any other shape of the faces of plastering area.   

External   plastering   works   to   be   inclusive   of   addition   of   integral waterproofing    compound    
of    approved    make    with    100    %    virgin polypropylene fibrillated fibres of approved make   
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  Technical scope of Work Unit 
The  contractor  shall  make  good  all  the  grooves,  pockets  etc.  after  the scaffolding is removed.   
(vi) The rate for all types of plaster given below should be inclusive of the 
following items: 
(a) Providing  GI Chicken mesh 20  gauge, over lapping  to a width  of 150 mm  at the junctions of 
masonry  and concrete works on either  side and including tying in position by using suitable nails / 
clamps / screws and as directed etc. complete at all level 
(b)  Forming  of  drip  mould/  bands,  grooves  of  sizes  as  required  etc,. wherever   grooves   are   
to   be   provided   horizontally/   vertically   for  in accordance with the drawings. 
(c) Cost of All material and labour 
(d) Hacking concrete surfaces to be plastered or rendered 
(e) Preparation of surfaces by raking out joints, wetting the surface etc, 
(f) Work at all heights, levels and situations 
(g)  Washing  floors,  cleaning  glass  and  leaving  premises  clean  and  tidy after the plastering is 
done. Disposing off the debris outside the site 
(h) Curing the same 
(i)  Providing  necessary  scaffolding,  ladder,  platform  for  any  height  and depth and removing the 
same after the work is completed 
(j) Neat finishing of junctions of plaster and skirting 
(k) Screening and washing approved fine aggregates 

  

Approved Make for Cement: ACC, Ultratech, Ambuja & J.K 
Approved Make  for Admixtures and waterproofing  compounds: Fosroc, BASF, Sika, Pidilite, 
Mepai, Kerakoll. 

  

Providing and Laying 12 to15 mm thick cement plaster in Cement mortar 1:3:3 (1 cement : 3 fine sand 
and 3 coarse sand) to walls Neatly finished on     Masonary    surfaces    including    jambs,    pattas    
grooves    etc    on internal/External surfaces of brick walls, finished rough and ready to take on 
cladding/Dado works. Rate shall include for scaffolding , grooves, sills, pattas,  curing,   surface  
preparation  before  the  application   of  plaster, providing  GI chicken mesh as mentioned above to a 
width of 150mm at the junctions of masonry  and concrete works including tying  in position by using 
suitable nails / clamps / screws and as directed etc. complete at all levels including  Top of the 
constructed Brickwall. The contractor shall make good the grooves, pockets etc. after the scaffolding  
is removed - if 
errected at site. 

SQM 

V Structural Steel Work   

a. 

Approved Make for Steel: SAIL, TATA, RINL and JINDAL   
Preparing   shop  drawings,   obtaining   consultants   approval,  supplying, fabricating, 
delivering at site, hoisting and fixing in position, including all temporary  staging  and  
supporting  work/cranes  required  for  lifting  the structural members  and making  all 
structural  steel work  in accordance with  the  concept  shared  by  the  client.  The  steel  work  
shall  include assembly, welding, jointing, building up new sections and fabrication out of  rolled  or  
formed  steel  sections  and  /  or  plates  of  any  thickness  for columns, beams, trusses, purlins, etc. 
using  plates, channels  and angles, gusset   plate,   foundation   bolts,   cleats   etc.    as   per   
drawing,   steel conforming to IS : 226 with minimum yield strength of 250 Mpa. The rate shall  include 
cleaning the surface of the steelwork  with  mild  acid  wash, wire brush and pressurized water jet. 
For the Said work / line item indicative brief as shown below 
Earthwork  &  RCC  Work  of  2.5'/3'  X  2.5'/3'  X  2.5'/3'  ft  pit  (with  PCC after Installing Pipe) 
and further providing & Fixing MS Square Pipe 100 mm X 100 mm (2.4 mm thickness) heavy 
weight (c/c 10 ft) for verticals & horizontal, 50 mm X 50 mm (2 mm thickness) for tie and truss 
work with red oxide primer   and   enamel   Paint   on   MS   Structure.   All   Tools   shall   be   in 
contractors  scope.  (Welding  Machine  &  Rod,  Cutting  machine  &  Blad etc. The rate to be 
inclusive of welding anchors, lifting hooks, rungs, templates etc , also including forming partial 
pockets in the concrete along with the embedment of the bolts, inserts etc. 

KG 

VI Steel railing    

  SS 304 (16 gauge) RMT 

VII PolyCarbonate Sheet   
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  Technical scope of Work Unit 

a. 

Providing and laying 10 mm thick Twin wall and Both side UV coated sheet for the shed and should 
comply basic spec as per shared technical data and the rate should be inclusive of anchors, lifting 
hooks, rungs, templates, scew, washer/ mechanical driven screw washer installation etc.(Rate from 
open market  
Approved make: Ultralite or equivalent 

SQM 

VIII Flooring & Wall Cladding 

  

a. 

Approved make for Tiles: Kajaria, Nitco, Johnson. 
Approved Makes for Epoxy Grouts: Kerakoll, Sika, BASF, Pedilite, Fosroc, Mapei, Saint Gobain 
Weber. 

  

Providing   and   laying   Flooring/wall   cladding   with   machine   cut   Full Homogeneous  
Body  Vitrified  Tiles  (Double  Charged)  of  size  600mm  x 600mm,  in  approved  approved  
pattern,  pattern,  as  per  the  drawings drawings provided provided by the Architect, EI, with an 
average bed of 6 8mm thick bed of cementitious adhesives, including  surface preparation, neat  
cement  float,  giving  necessary  slopes,  cleaning  joints  and grouting them  in  epoxy  grouts  of  
approved  make  with  pigmented  additives  to match   shade  of  the  tile,  protecting   the  floor  with  
bubble  guard  as 
mentioned above  etc complete (Make- somani, kajaria) 

SQM 

IX M S Fencing with wire mesh    

a 05"X0.5" ,10 gauge ,50 mm pipe freming SQFT 
B Electrical Services   
1 MCB Control Light Points:   
a Circuit wiring: 2 x 2.5mm2 + 2.5mm2 (Earth) in 25mm dia conduit. (From DB to first curcuit points) RM 

b Point wiring with 2 x 1.5mm2 + 1 x 1.5mm2 (Earth) in 25mm dia conduit from first light point to other 
light points: 

Nos 

2 Ceiling Fan :   

a 

Supplying and fixing ceiling fan of 1200 mm sweep suitable to work on 220 -250V, 50 HZ A.C supply 
complete with aluminium blades duly painted with stove enamel white paint or any other available 
shade as instructed by site engineer, 2 nos. of canopies, down suspension rod, insulator shackle.  
• The fan motor shall be 100% Copper, capacitor start capacitor run and shall have double ball 
bearings.  
• Speed 370 RPM; Air Delivery 225 CMM;  
• The ceiling fan shall be suspended from the ceiling by providing an „“s”‟ type hook of 10 mm M.S. 
round bars anchored to the reinforcement of the slab, making the patch work wherever required.  
• In the case of trusses, the “s” fan hook shall be fixed with a suitable clamping arrangement and 
mounted just above the adjacent fluorescent fixture to avoid  the „s‟ type fan hook shall be fixed with 
suitable clamping arrangement and be mounted just above the adjacent fluorescent fixture to avoid 
the shadows.  
• The fan shall be connected by three core PVC/PVC insulated sheathed flexible wire with copper 
conductors of size 16/0.20mm.  
• Electronic An electronic fan regulator shall be provided for each fan. The Electronic Regulator for the 
ceiling fan shall be of Step type of electronic circuit. The regulator shall be rated for a minimum 100W. 
• All ceiling fans shall be wired to the ceiling rose through the connector to which fan rod wires shall be 
connected and suspended from hooks or shackles with the insulators between hooks and suspended 
rods.  
• Dedicate A dedicated ON/OFF switch is to be provided, wherever it’s not available. 
Make: Crompton or Bajaj or Polycab or Anchor, Bajaj, Havells, Orient, Polycab, Anchor, or any other 
equivalent reputed brand. 
• The ceiling fan requirement may be new or replacement. So accordingly the fan has to be fixed in the 
ceiling along with provision and installation   of dedicated switch, regulator and wiring with conduit 
work to be carried out as per site requirement. 

Nos 

3 Exhaust Fan:   
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  Technical scope of Work Unit 

a 

Exhaust fan of sweep 300 mm, Speed-1500 RPM / required capacity as mentioned in the BOQ 
conforming to I.S.2312 of 1967 and of approved make and shall be suitable to work on 220V - 250V, 
50 HZ A.C. single phase or 3 phase 415V A.C. supply. Single phaseSingle-phase fan shall have a 
capacitor start-run motor. The motor shall be Heavy Duty, 100% copper,  totally enclosed type and 
provided with pressure die cast aluminium rotor mounted on ball bearings. The impeller shall be with 
four curved blades of deep drawn quality sheet steel fitted on a robust aluminium die-cast hub. The 
complete assembly shall be balanced to minimize vibration. The frame shall be fabricated from sheet 
steel. The fan and steel work shall be finished with the dark grey stove or any suitable colour 
enamelled paint.  
The fan shall be installed on suitable size teak wood batten covered with wire mesh. Batten shall not 
be less than 50 X 40 mm. 
The fan shall be installed in the window frame or by taking a suitable properly finished round hole in 
the wall. The fan shall be connected to the supply outlet near the mounting complete with 3 pin socket 
or to three plate ceiling rose by means of suitable size three-core PVC/PVC flexible wire of size 
14/0.193 mm. of 16 / 0.20 mm. copper conductors. 
Make: Crompton, Bajaj, Almonard, GEC-Alstom, Alfa, Innova, Cinni, Adler, havells, orient, Oorpat or 
equivalent brand 

Nos 

4 Fixtures   

a 

Supply Installation and Commissioning of '36 W LED Batten with Optical PC material   for   excellent   
and   smooth   light   output,   CRI>80,   uniform distribution, Lifetime of 30,000 burning hours@ L70, 
comply to 3KV surge test, Color Temperature should be 5700k, Power Factor  >.9, LM  79  and LM  
80  reports need to be submitted with  all  accessories shall  be as per 
tender. Make Wipro/Phillips/Bajaj/Havells 

Nos 

C Misc   
a Tissue paper and sanitizer holder Nos 

b Signages Job 

c Outdoor floor mounted stand dustbins with durable plastic,80L capacity. The stand must be fixed in 
the ground.      

Nos 

d Three Seater Stainless Steel Waiting Area Visitor Chair, 325-350 Kg Weight Handling Capacity. 
Durable Parts And Support 

Nos 
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IV E. Technical Specifications of Patient waiting Area and Sputum Collection Area 
 

Outdoor Patient Waiting Area (technical specifications for its civil work construction)  
 

Purpose: Designated place for patients and their attendants to sit or stand and wait for their appointment 
or check-up outside the main building. This waiting area allows them to wait in a comfortable open place 
as well as reduce crowding and there by the chance for transfer of infection. This is a shaded and naturally 
well-ventilated area nearby to OPD or Registration area. 
Area/ space required: An area of 30’ (length) x20’ (width) i.e., 600 sq. ft with a height of 10’. This space 
is adequate for approximately 40 patients or their relatives to sit or stand in the waiting area. The area 
and dimensions may vary depending on the available space at the site. 

 
Construction/ Civil works required (as shown in the drawings above): 

1) Platform: Provision of 4” thick layer of PCC (1:5:10). RCC rigid platform with dimensions of 
30’x20’x1’ (W x D x H) shall be made with cement, coarse aggregates (stone chips/ brick chips), fine 
aggregates (crushed stone or sand), water and M.S steel 8mm Ø and filling with carted coarse sand 
in trenches, sides of foundations and basement work. There will be adequate numbers of concrete 
foundations for fixing vertical roof frame. This will have 19 mm MS plates with anchor bolts. The 4” 
MS vertical pipe (round/ square shape) will be welded to these plates at the bottom and will connect 
at the top with horizontal support frame pipes. 

2) Walls: As shown in the layout, it will be a 9” brick parapet wall with 2’ in height across all the side 
walls. The brick walls will be fully plastered and tiled on all sides (inner, outer and on the top). Tiles 
will be vitrified tiles. 

3) Entry/ Exit:  
a. Entry/ exit will be through an open space in the front wall measuring about 5’ wide.  
b. There will be stairs as well as an anti-skid ramp to reach the entry/ exit opening as the floor will 

be about 1’ above the ground.  
i. Ramp will be made up of PCC and stairs will be made of brick and PCC.   
ii. Both of these will have railings (4’ height) to support for easy climbing.  
iii. Staircase will be 2’ wide and will have 3 steps.  



157  
 

iv. The ramp will be 3’ wide with slope length of 3’ (for specially-abled-person/s to climb up). 
c. More than one entry/ exit can be prepared based on availability of space and ease of moving. 

4) Flooring: Floor will be made of vitrified non-skid tiles of size of 2’ x 2’ each (or more). The tiles shall 
be pasted with cement, sand and stone dust mixture or chemical solution on the floor.  

 
5) Roof: 

a. Roof shall be made using 10 mm thick and UV coated polycarbonate sheet (both side coating) 
b. Roof support frame: 

i. Vertical support: 4” M.S round/ square pipes up to 10’ height shall be used for vertical 
support at all foundation bolts. 

ii. Horizontal Support: 3” M.S round/ square pipes shall be used for horizontal support below 
the polycarbonate sheet. 

c. Roof sheets will be fixed to the vertical and horizontal support frames with inclined purlin 
members and with help of nut, bolts and accessories. 

d. Roof inclination: Roof shall be erected in 30° inclined manner from the center to the sides and 
should get extend at least 600 mm beyond brick wall. Further on edges, it will be inclined 
vertically to at least 2 feet down to protect from windswept rain on all the sides. This inclination 
will be supported by 2” M.S round/ square pipes. The roof may be either tapered shape or dome 
shape. 

e. Painting: All M.S structure will be painted with red oxide and enamel paint.  
 
6) Surrounding walkway pathways and connection to nearby facility:  

a. Walkway pathways surrounding the waiting area: It will be of width 2'ft and at least 100mm 
above the ground. It will be made up of brick ballast ramming with PCC (plain concrete 
cement) on top of it. 

b. Walkway connecting nearby facility:  
i. It will be made up of brick ballast ramming with PCC (plain concrete cement) on top of it. 
ii. It will have width of 4ft and at least 100mm above the ground. Length will depend on the 

distance of the Patient waiting area from the nearby building entrance or a common 
walkway (about ~30 feet distance, though it may vary from place to place). 

iii. This walkway will be covered (shaded), to protect from rain or direct sunlight. Its roof will 
be made up of UV coated polycarbonate sheet (both side coating).  

1. Roof support frame 
a. Vertical support: 4” M.S round/ square pipes up to 10’ height shall be used 

for vertical support at all foundation bolts. 
b. Horizontal Support: 3” M.S round pipe shall be used for horizontal support 

below the polycarbonate sheet.  
c. Roof sheets will be fixed to the vertical and horizontal support frames with 

inclined purlin members and with help of nut, bolts and accessories.  
d. Roof inclination: Roof shall be erected in 30° inclined manner from the 

center to the sides and should get extend at least 300 mm vertical support 
frames. This inclination will be supported by 2” M.S round/ square pipes. 
The roof may be either tapered shape or dome shape. 

2. Painting: All M.S structure will be painted with red oxide and enamel paint.  
 
7) Interiors: 

a. Sitting chair (12 nos): The visitor chair will be three-seater perforated stainless steel, 325-350 
Kg weight handling capacity. The dimension of each chair is 6’ length by 2’3” depth and 2’5” 
height. 

b. Dustbin (2 nos): The dustbin will be made of durable plastic (HDPE), foot operated dustbin and 
80-litre volume with attached lid. 
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c. Light: Roof frame suspended LED tube light (2-3) of capacity 36 W will be installed inside the 
patient waiting area with provision of on/off switches. They will be used in case of emergency. 
Electrical wiring from the nearest main building will be pulled in for the same. 

d. Ceiling fan: Adequate number of ceiling fans (with suitable capacity) will be fixed from the roof 
frame of the patient waiting area with provision of on/off switches. This will provide comfort to 
the people sitting especially during summers.  

 
8) Signage: Patient waiting area signage with NTEP Logo will be appropriately fixed from the roof in 

the front for easy visibility. Signages will be made of PVC material and fixed properly. 
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Sputum Collection Area (technical specifications for its civil work construction) 
 

Purpose: Designated place in an open space for patient to expectorate and collect sputum sample/s in 
a shaded and naturally well-ventilated area nearby to the lab.  
Area/ space required: An area of 6’ (length) x 6’ (width) i.e., 36 sq. ft with a 10’ (Height). This space is 
adequate for one patient to collect his/ her individual sample. 

  
Construction/ Civil works required (as shown in the drawings above): 
 

9) Platform: Provision of 4” thick layer of PCC (1:5:10). Then RCC rigid platform with dimensions of 6’ 
x 6’ x 1’ (W x D x H) shall be made with cement, coarse aggregates (stone chips/brick chips), fine 
aggregates (crushed stone or sand), water and M.S steel 8mm Ø and filling with carted coarse sand 
in trenches, sides of foundations and basement work. There will be four concrete foundations for 
fixing vertical roof frame. This will have 19 mm MS plates with anchor bolts. The 4” MS vertical pipe 
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(round/ square shape) will be welded to these plates at the bottom and will connect at the top with 
horizontal support frame pipes. 

 
 
10) Walls: As shown in the layout 

a. It will be a 9” brick parapet wall with height of 2’ on all sides except the front side. The brick 
walls will be fully plastered and tiled on all sides (inner, outer and on the top). Tiles will be 
vitrified tiles. 

b. Above this parapet wall, a vertical MS frame will be fixed with nuts, bolts and accessories. This 
will 4 feet high above the wall. It will be made of M S Square Pipe frame (2 Inches X 2 Inches, 
16 Gauge).  

c. In this square pipe frame, there will be MS fencing with wire mesh (½ inch X ½ inch).  
d. This will allow air to easily circulate from outside, as well as provide security inside the facility.  
e. Painting: All M.S structure will be painted with red oxide and enamel paint. 
 

11) Entry/ Exit:  
a. Entry/ exit will be through an open space in the front wall measuring about 4’6” wide.  
b. There will be an anti-skid ramp to reach the entry/ exit opening as the floor will be about 1’ above 

the ground.  
i. Ramp will be made up of PCC. 
ii. It will have railings on both sides (4’ height) to support for easy climbing.  
iii. The ramp will be 4’6” wide with slope length of 3’ (for specially-abled-person/s to climb 

up) 
 

12) Flooring: Floor will be made of vitrified non-skid tiles of size of 1’ x 1’ each (or more). The tiles shall 
be pasted with cement, sand and stone dust mixture or chemical solution on the floor. 

 
13) Roof: 

a. Roof shall be made using 10 mm thick and UV coated polycarbonate sheet (both side coating) 
b. Roof support frame: 

i. Vertical support: 4” M.S round/ square pipes up to 10’ height shall be used for vertical 
support at all foundation bolts. 

ii. Horizontal Support: 3” M.S round/square pipes shall be used for horizontal support below 
the polycarbonate sheet. 

c. Roof sheets will be fixed to the vertical and horizontal support frames with inclined purlin 
members and with help of nut, bolts and accessories. 

d. Roof inclination: Roof shall be erected in 30° inclined manner from the center to the sides and 
should get extend at least 600 mm beyond brick wall. This inclination will be supported by 2” M.S 
round/ square pipes. The roof may be either tapered shape or dome shape. 

e. Painting: All M.S structure will be painted with red oxide and enamel paint  
 
14) Walkway for connection to nearby facility:  

i. It will be made up of brick ballast ramming with PCC (plain concrete cement) on top of it. 
ii. It will have width of 4ft and at least 100mm above the ground. Length will depend on the 

distance of the sputum collection area from the nearby building entrance or a common 
walkway (about ~30 feet distance, though it may vary from place to place). 

iii. This walkway will be covered (shaded), to protect from rain or direct sunlight. Its roof will 
be made up of UV coated polycarbonate sheet (both side coating).  

iv. Roof support frame of walkway 
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a. Vertical support: 4” M.S round/ square pipes up to 10’ height shall be used for 
vertical support at all foundation bolts. 

b. Horizontal Support: 3” M.S round pipe shall be used for horizontal support below 
the polycarbonate sheet.  

c. Roof sheets will be fixed to the vertical and horizontal support frames with inclined 
purlin members and with help of nut, bolts and accessories.  

d. Roof inclination: Roof shall be erected in 30° inclined manner from the center to the 
sides and should get extend at least 300 mm vertical support frames. This 
inclination will be supported by 2” M.S round/ square pipes. The roof may be either 
tapered shape or dome shape. 

v. Painting: All M.S structure will be painted with red oxide and enamel paint.  
 
15) Interiors: 

a. Platform:  Platform slab will be of RCC with thickness of 3 inch and top finishing of tile and have 
dimension of 3’ length, 2’ width and 2’ height.  

b. Dustbin: The dustbin will be made of durable plastic (HDPE), foot operated dustbin and 80-litre 
volume with attached lid.  

c. Ceiling fan: One ceiling fan (with suitable capacity) will be fixed from the roof frame of the 
sputum collection area with provision of on/off switches.  

d. Light: One ceiling suspended LED tube light of capacity 36 W will be installed inside the sputum 
collection area with provision of on/off switch. It will be used in case of emergency. Electrical 
wiring from the nearest main building will be pulled in for the same. 

e. Provision of one tissue paper holder and a sanitizer holder in the sputum collection area. 
 
16) Signage: Sputum Collection Area signage with NTEP Logo will be fixed in the front as well as visible 

outer walls (2) for proper visibility. Further, there will be job aid instruction of how to collect/ cough 
out sputum for the patients on both sides of the partition wall above the platform. Signages will be 
made of PVC material and fixed properly. 
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IV F. Schedule of Payment Timelines 
 

Tranche %age of 
Payment 

Milestone Completion of milestone/ supporting documents to be 
submitted 

1 25% 25% payment on completion of “civil 
work” as per BOQ for the construction 
of Reinforcement RCC work,  
Plain Cement Concrete/IPS with 
Excavation work, Centering & 
Shuttering work, Brick Work, floor 
and wall cladding work. 

1. Signed Report (compliance checklist) along with 
confirmation of completion of "Civil works" as per BOQ as per 
specifications from FIND’s Technical Representative along 
with photographs of site. This visit should be undertaken after 
the completion of the work.  
 
2. Confirmation from "site representative(s)" of the institution 
that "Civil works” as per BOQ has been completed." 

2 75% 75% Site-wise payment upon 
completion of following activities: 
 
- Completion of construction of 

sample collection area and Patient 
waiting area as per scope of works 
of the contract at each site 

- Supply and installation of fan, 
Exhaust, window and doors and 
completion of associated civil 
works and Associated Services at 
each site.  

- Handover of Completed site 
 
On completion of “All work" as per 
BOQ.   

1. Visit Report (compliance checklist) along with confirmation 
of completion of "All works” as per BOQ as per 
specifications from FIND’s Technical Representative 
along with photographs of site. 

 
2. Completion and handing over Confirmation from "site 

representative(s)" of the institution that “all work" as per 
BOQ has been completed and necessary handing over 
process has been completed.  

 
3. Warranty cards for the individual components need to be 

handed over to user representative.  
 
 

4. Completion reports from a third-party independent 
consultant/engineer if appointed for the site by 
SAMS/FIND. 

 
Bidder must provide minimum 12 months, or the warranty 
period provided by the manufacturer for each equipment/ 
machine/ any other item supplied by the bidder. 

 
Note:  

i. Interim payment will not be made for sites which do not have civil works requirement for patient waiting 
area or sputum collection (in the ratio of 25% against completion of works as mentioned above and 
75% against work completion on submission of all supporting documents). 

ii. In case the agency is appointed for more than one site, the agency shall be eligible for pro-rated 
payment upon completion of each site under the contract upon submission of relevant supporting 
document.    

iii. The payment under this Contract shall be released by the Purchaser after due scrutiny, verification of 
documents submitted by supplier. Payment shall be paid within sixty (60) days by Electronic clearing 
systems (ECS) to the Supplier’s nominated bank account.   

iv. Liquidated Damages at the rate of 0.5% for of the prices for the failure to complete the works within 
the Completion time, for each week or part thereof of delay. The maximum amount of liquidated 
damages shall be 10% of the total contract amount. 

v. SAMS/FIND India may hire a third-party independent consultant/engineer to validate/ review of Works 
completed and certify that Works has been done as per specified scope of works of contract before 
final handover of the site. 
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IV G – Technical Scope of Work: Please refer Tech Form 3 for the detailed scope of 
work 
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Section V- CONTRACT FORM and CONDITIONS OF CONTRACT 
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Civil Works and Associated Services across various Nodal Drug 
Resistant Tuberculosis (DRTB) Centers under the National 

Tuberculosis Elimination Programme (NTEP). 
 

Health Facility Address:   
 
 
 

(1) Strategic Alliance Management Services Pvt. Ltd. (“SAMS”) 

- and – 
 

(2) [insert the Contractor's name] 
 

Contract No.: [insert] [insert month] 2025 

 
CONTRACT FORM 

 

THIS CONTRACT is  made  on  the day of    20[insert]. 
 
BETWEEN 
 

1) Strategic Alliance Management Services Pvt. Ltd. (SAMS), having its postal address  at B-
18, Sector-6, Noida, G.B. Nagar, Uttar Pradesh - 20130 (“Purchaser”); and 

2) [insert name], a [insert type of bidder i.e. limited liability] bidder incorporated under the 
laws of [insert] and having its registered address at [insert address], [insert name of 
city and country] ("Contractor"). 

BACKGROUD 
 

a) The Purchaser intends to undertake the Project. The Works are an integral part of the 
Project. 
 

b) The Contractor has represented to the Purchaser that it has the appropriate experience, 
expertise, licenses and resources to undertake the Works and has agreed to undertake the 
Works in accordance with the Contract 
 

c) In reliance on the Contractor's representations, the Purchaser has entered into the 
Contract. 
 

d) The Contract sets out the terms and conditions upon which the Contractor will undertake 
the Works. 
 
 

THIS CONTRACT: 
 

1) The Purchaser agrees to pay the Contractor the Contract Price, at the times and in the 
manner prescribed by the Contract, in consideration for the Contractor executing and 
completing the Works and remedying all defects in accordance with the Contract and 
otherwise performing all of its obligations in accordance with the Contract. 
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2) The Contractor shall ensure compliance of The Global Fund’s Code of Conduct for Suppliers 
(https://www.theglobalfund.org/media/3275/corporate_codeofconductforsuppliers_policy_en.
pdf), as amended from time to time. 
 

3) In the Contract words and expressions will have the same meanings as are respectively 
assigned to them in the General Conditions. 
 

4) The following documents, listed in the order of priority, are deemed to form and be read 
and construed as part of the Contract: 
 

4.1 this Instrument of Agreement. 
4.2 the Schedule of Details. 
4.3 the Particular Conditions. 
4.4 the General Conditions. 
4.5 the Specification. 
4.6 the Drawings; and 
4.7 the remaining Schedules. 

 
IN WITNESS WHEREOF, the Parties have caused this Contract to be executed by 
their respective duly authorized representatives as of the date first written above: 

SIGNED BY    

[insert name of authorized signatory of SAMS] 
 

Duly authorized to sign this Contract for and on behalf of the Purchaser, 

SAMS: In the presence of: 

Signature   (witness)  
 
Address     
 
Occupation    

 
SIGNED BY    

[Insert name of authorized signatory of the 

Contractor] Duly authorized to sign this Contract for and on behalf of the 

Contractor, [insert]: In the presence of: 

Signature   (witness)  
 
Address     
 
Occupation    
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CONDITIONS OF CONTRACT 

 
General Conditions 

 

1. INTRODUCTION 
 

 
1.1 Definitions 

In the Contract as defined below, the words and expressions defined have the following 
meanings assigned to them, except where the context requires otherwise: 
 
 
"Bank Guarantee for performance" means the security (or securities) to be provided 
under Sub-Clause 4.4 [Bank Guarantee for Performance]. 
 
"Bill of Quantities" means the document, if any, entitled Bill of Quantities set out in the 
Schedule of Contract Price. 
 
"Commencement Date" means the date stated in the Schedule of Details. 
 
"Contract" means the Instrument of Agreement, these General and Particular Conditions, 
the Schedules and the further documents (if any) which are listed in the Instrument of 
Agreement. 
 
“Contract Price” means the price specified in the Schedule of Details, subject to any 
increases or decreases as may be made in accordance with this Contract. 
 
"Contractor" means the entity named as the "Contractor" in the Instrument of Agreement 
and the legal successors in title and assigns to this entity. 
 
"Contractor's Equipment" means all apparatus, machinery, vehicles, facilities and other 
things required for the execution of the Works but does not include Materials or Plant. 
 
"Contractor's Personnel" means the Contractor's Representative and all personnel the 
Contractor utilizes on the Site, which may include the staff, labour, agents and other 
employees of the Contractor and of each subcontractor and any other personnel assisting 
the Contractor in the execution of the Works. 
 
"Contractor's Representative" means the person named as such in the Schedule of 
Details or appointed from time to time by the Contractor under Sub-Clause 4.2, who acts 
on behalf of the Contractor. 
 
"Cost" means all direct and reasonable expenditures properly incurred in connection with 
the execution of the Works by the Contractor but does not include non-project specific 
overheads, profit or loss of profit. 
 
"Country" means the country in which the Site is located. 
 
“Date of Substantial Completion” means the date when the Works have reached 
Substantial Completion as stated in the Taking-Over Certificate. 
 
"day" means a calendar day, unless provided otherwise. 
 

"Defects Notification Period or Comprehensive Warranty Period" means the period for 
notifying defects in the Works under Sub-Clause 9.1, as stated in the Schedule of Details 
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(with any extension under Sub-Clause 9.1), calculated from the Date of Substantial 
Completion as stated in the Taking-Over Certificate issued under Sub-Clause 8.2. 
 
"Drawings" means the drawings of the Works as listed in the Schedule of Works, and any 
additional or modified drawings issued by (or on behalf of) the Purchaser. 
 
"Purchaser" means the entity named as the "Purchaser" in the Instrument of Agreement, 
and the legal successors in title and assigns and novates to this entity. 
 
"Purchaser's Representative" means the person named as such in the Schedule of 
Details or as otherwise notified by the Purchaser to the Contractor, who acts on behalf of 
the Purchaser. 
 
"Purchaser's Risks" means those matters listed in Sub-Clause 6.1. 
 
"Final Completion Certificate" means the certificate issued under Sub-Clause 9.3. 
 
"Force Majeure" means an event or circumstance which is beyond the control and 
without the fault or negligence of the Party affected and which by the exercise of 
reasonable diligence the Party affected was unable to prevent provided that event or 
circumstance is limited to the following: 

a) war, (whether war be declared or not), invasion, act of foreign enemies within the Country; 
b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil0020war 

within the Country; 
c) munitions of war, ionizing radiation or contamination by radio-activity within the Country, 

except as may be attributable to the Contractor's use of such munitions, explosives, 
radiation or radio-activity; and 

d) earthquake, hurricane, typhoon, tsunami or fire emanating from outside the Site within the 
Country that are outside the normal range for that place at that time of year, but excluding 
any other weather conditions regardless of the severity. 
 
"General Conditions" means these general conditions of Contract. 
 
"Instrument of Agreement" means the document signed by the Parties and forming part 
of the Contract. 
 
"Materials" means things of all kinds (other than Plant) intended to form or forming part of 
the permanent work. 
 
"Particular Conditions" means the particular conditions (if any) set out immediately 
before the Schedules to the Contract. 
 
"Party" means either the Purchaser or the Contractor. 
 
"Plant" means the machinery, vehicles and apparatus intended to form or forming part of 
the permanent work. 
 
"Project" means the project described in the Schedule of Details. 
 
"Schedule of Details" is Schedule 1.  
 
"Schedule of Works" is Schedule 2. 
 
"Schedule of Contract Price " is Schedule 3 
 
"Schedule of Payment" is Schedule 4. 
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"Schedule of Security" is Schedule 5. 
 
" Schedule of Key Personnel" is Schedule 6. 
 
" Schedule of Forms of Certificate" is Schedule 7. 
 
"Schedules" means Schedules 1 to 7 to this Contract, including any further documents which are 
annexed or attached to, or incorporated by reference into Schedules 1 to 7. 
 
"Site" means the places provided by the Purchaser where the Works are to be executed and to which 
Plant and Materials are to be delivered as shown in the Schedule of Site, and any other places specified 
in the Contract as forming part of the Site. 
 
"Specification" means the requirements or documents as listed in the Schedule of Works, including 
Purchaser's requirements in respect of design to be carried out by the Contractor, if any, and any 
Variation to such document. 
 
“Substantial Completion” means that stage in the execution of the Works when the following has 
occurred: 

(a) the Works are performed and completed in accordance with this Contract except  for minor defects 
which would not affect the performance or operation of the Works; 

(b) all tests required by this Contract have been undertaken and successfully      passed; 
(c) all documents, technical and other information, including plans, designs, drawings, as-built drawings, 

engineering information, data, specifications, reports and any other information required under this 
Contract have been supplied to the Purchaser’s Representative in accordance with this Contract or as 
directed by the Purchaser’s Representative from time to time; 

(d) all third party warranties and certificates and local authority approvals have been issued and provided to 
the Purchaser’s Representative; and 

(e) any other preconditions to Substantial Completion set out in the Schedule of Details have been met. 
 
"Final completion and handing over Certificate" means a certificate issued under Clause 9.3 
certifying that the Works have reached to Completion and stating the Date of Completion of works. 
 
"Time for Completion" means the time for completing the Works as stated in the Schedule of Details 
(or as extended under Sub-Clause 7.3), calculated from the Commencement Date. 
 
"Variation" means a change, alterations, addition or omission to the Works which is instructed by the 
Purchaser’s Representative under Sub-Clause 10.1 
 
"Works" means all the work and design (if any) to be performed by the Contractor in accordance with 
this Contract as specified in the Schedule of Works, including temporary work and any Variation. 

1.2 Interpretation 

Words importing persons or parties include firms and organizations. Words importing singular or one 
gender include plural or the other gender where the context requires. 

1.3 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. If an 
ambiguity or discrepancy is found in the documents, the Purchaser’s Representative will issue any 
necessary instructions to the Contractor, and the priority of the documents is in accordance with the 
order as listed in the Instrument of Agreement. 
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1.4 Language 

The language for communications is English. 

1.5 Communications 

Any notice, approval, consent or other communication in relation to this Contract must be in writing, 
signed, dated and marked to the relevant representative of the Parties and sent to the address for 
service of notices and communications set out in the Schedule of Details. 

1.6 Statutory Obligations 

The Contractor must comply with the laws of the countries where activities are performed. The 
Contractor must give all notices and pay all fees and other charges in respect of the Works. 

1.7 Assignment 

The Contractor must not assign or novate any of its rights or obligations under this Contract without prior 
written consent of the Purchaser. 
The Purchaser has the right to assign or novate any or all of its rights or obligations under this Contract 
after giving written notice to the Contractor. 

1.8 Confidential Details 

The Contractor must keep confidential and must not, without the written consent of the Purchaser, 
disclose to any third party the terms and conditions of the Contract, or any documents or other 
information furnished directly or indirectly by either Party in connection with the Contract or the Works, 
except if disclosure is required by law or for outside consultants engaged to act in connection with the 
Works (including insurance and legal advisers). In addition, the Contractor must not (without the prior 
written consent of the Purchaser) take, or authorize the taking of, any photograph of the Works or the 
Site for use in any publicity or advertising. 

 
2. THE PURCHASER 

2.1 Provision of Site 

The Purchaser will provide non-exclusive possession of the Site and non-exclusive right of access to 
the Site at the times stated in the Schedule of Details. The Contractor must comply with any conditions 
relating to the Site as stated in the Schedule of Site. 

2.2 Permits and Licenses 

The Contractor must obtain and comply with all relevant permits, licenses, authorizations and approvals 
necessary to carry out the Works in accordance with the Contract. The Purchaser must, if requested, 
assist the Contractor in applying for such permits, licenses, authorizations or approvals which are 
required for the Works. 

2.3 Purchaser’s Instructions 

The Contractor must comply with all instructions given by the Purchaser or the Purchaser’s 
Representative in respect of Works. The Purchaser or the Purchaser’s Representative is entitled to 
suspend progress of part or all of the Works at any time and for any reason by giving the Contractor 
written notice. During such suspension, the Contractor must protect, store and secure such part of the 
Works against any deterioration, loss or damage. 
 
If the Contractor receives a notice of suspension under this Sub-Clause 2.3, the Contractor must 
suspend progress of the relevant parts of the Works until such time as the Purchaser’s Representative 
directs the Contractor to resume progress of those parts of the Works by notice in writing. 

If a suspension under this Sub-Clause 2.3 has continued for more than 180 consecutive days, the 
Contractor may request the Purchaser's Representative's permission to proceed with the Works. If the 
Purchaser's Representative does not give permission within 28 days after being requested to do so, the 
Contractor may, by giving notice to the Purchaser's Representative, treat the suspension as an 
omission under Sub-Clause 10.1 of the affected part of the Works. If the suspension affects the whole 
of the Works, the Contractor may give a notice in accordance with Sub-Clause 12.2. 
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2.4 Approvals 

No approval or consent or absence of comment by the Purchaser or the Purchaser's Representative 
will affect the Contractor's obligations. 

 

3. PURCHASER’S REPRESENTATIVE 
3.1 Purchaser’s Representative 

The Purchaser's Representative is authorized to carry out the duties assigned to it in the Contract. The 
Purchaser's Representative has no authority to amend the terms of the Contract unless an amendment 
is authorized and approved in writing by the Purchaser. The Purchaser’s Representative may instruct 
Variations in accordance with Clause 10. 

3.2 Purchaser’s Representative’s Assistant 

The Purchaser’s Representative may from time to time assign duties and delegate authority to an 
individual to carry out certain duties. The appointee may be notified by the Purchaser to the Contractor 
from time to time. The Purchaser must notify the Contractor of the delegated duties and authority of 
this Purchaser's Representative’s assistant. 

 

4. THE CONTRACTOR & PERFORMANCE OF THE WORKS 
4.1 General Obligations 

The Contractor must carry out the Works properly and in accordance with the Contract, including all 
works which are necessary to satisfy the Specifications and the Drawings and all other works which 
(although not expressly mentioned in the Contract) are necessary for the stability and/or for the 
completion, and/or safe and proper operation of the Works. The Contractor must provide all supervision, 
labour, Materials, Plant and Contractor's Equipment which may be required. All Materials and Plant on 
Site are deemed to be the property of the Purchaser. 
 
The Contractor must comply with all applicable occupational health and safety and environmental laws, 
guidelines, rules, procedures, quality control requirements and codes of practice including those stated 
in the Schedule of Works and any provided to the Contractor by the Purchaser’s Representative. 
 
The Contractor is deemed to have inspected and examined the Site, its surroundings, and access to 
the Site and to have satisfied itself that the Site and access to the Site, including security, is suitable 
for the Works and is deemed to have obtained all necessary information as to risks which may affect 
execution of the Works including climatic, hydrological and natural conditions and is not entitled to an 
increase to the Contract Price or to an extension to the Time for Completion based upon such 
conditions encountered during the execution of the Works that could have been reasonably foreseen 
by an experienced contractor acting in accordance with industry best practice. 
 
The Contractor must, in a form acceptable to the Purchaser’s Representative, provide the Purchaser’s 
Representative with monthly, or more frequently on request by the Purchaser’s Representative, 
reports in relation to the Works and any occupational, health and safety issues in relation to the Works. 
The report must comply with any requirements stated in the Schedule of Works. 

4.2 Contractor’s Representative 

The Contractor’s Representative is named in the Schedule of Details. The Contractor must not replace 
the Contractor’s Representative without the prior written consent of the Purchaser’s Representative 
and must submit to the Purchaser’s Representative for approval the name and particulars of the person 
the Contractor proposes to replace the Contractor’s Representative. The Contractor is responsible for 
all acts and omissions of the Contractor’s Representative. 
 
The Contractor gives the Contractor's Representative all authority necessary to act on the Contractor's 
behalf under the Contract. 
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4.3 Subcontracting 

The Contractor must not subcontract the whole of the Works. The Contractor should not subcontract 
any part of the Works without the prior written consent of the Purchaser’s Representative. 
Subcontracting shall not relieve the Contractor from the responsibility of completing the works and 
giving the performance as per the Contract. 

4.4 Bank Guarantee for Performance 

Unless otherwise stated in the Schedule of Details, the Contractor must deliver to the Purchaser, within 
21 days of the Commencement Date, an unconditional and irrevocable on-demand bank guarantee in 
the form provided in the Schedule of Security, from a bank approved by the Purchaser, for the amount 
stated in the Schedule of Details. 

Any Bank Guarantee for performance provided to the Purchaser under Sub-Clause 4.4 must be valid for 
three months beyond Defects Notification Period under Contract. 

The Purchaser may withhold, retain or set off from any payment due to the Contractor under this 
Contract amounts to protect the Purchaser against any costs, charges, expenses and damages for 
which the Contractor is liable to the Purchaser under or in connection with this Contract. This right to 
withhold, retain or set off does not limit the Purchaser’s right to recover those amounts in any other 
way. 
 

4.5 Contractor’s Personnel 
 
The Contractor's Personnel must be appropriately qualified, skilled and experienced in their respective 
trades or occupations. The Purchaser's Representative may require the Contractor to remove (or cause 
to be removed) any person employed on the Site or in the execution of the Works, including the 
Contractor's Representative who in the opinion of the Purchaser’s Representative: 

a) persists in any misconduct or lack of care; 
b) carries out duties incompetently or negligently; 
c) fails to conform with any provisions of the Contract; or 
d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment. 

 
Where this Sub-Clause 4.5 applies, the Contractor must then appoint (or cause to be appointed) a 
suitable replacement person for each person so removed. 
 
The Contractor must provide and maintain all necessary sanitary and welfare facilities for the 
Contractor's personnel and must at all times take all reasonable precautions to maintain the health and 
safety of the Contractor’s personnel and comply with all relevant labour laws. 
 
The parties agree that if the Purchaser’s Representative becomes aware that the Contractor has failed 
to pay any subcontractor’s or the Contractor’s Personnel in accordance with this Contract, and the 
Purchaser’s Representative gives the Contractor written notice 48 hours before the Purchaser intends 
to pay, the Purchaser may, in its absolute discretion, pay those staff, labour or subcontractors the 
amount the Purchaser’s Representative determines is, or may be owing and the Purchaser may 
recover any such amount paid as a debt due from the Contractor to the Purchaser. 
 
The Purchaser will not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any of the Contractor’s Personnel, unless 
resulting from any act or default of the Purchaser, its agents or servants. The Contractor must defend, 
hold and save harmless and indemnify the Purchaser against all claims and proceedings, as well as 
damages and compensation in relation to any accident or injury to any of the Contractor’s Personnel, 
unless resulting from any act or default of the Purchaser, its agents or servants. The Contractor is 
responsible for all costs, including legal costs, charges and expenses whatsoever associated with the  
defense of the Purchaser. In defending the Purchaser, the Contractor shall not enter into a settlement 
agreement without the prior written approval of the Purchaser. 

4.6 Publicity and Use of the Name, Emblem or official Seal of the Purchaser 
 
The Contractor must not advertise or otherwise make public for purposes of commercial advantage or 
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goodwill that it has a contractual relationship with the Purchaser, nor must the Contractor, in any 
manner whatsoever use the name, emblem or official seal of the Purchaser, or any abbreviation of their 
name in connection with its business or otherwise without the written permission of the Purchaser. This 
Sub-Clause survives the completion, expiry or termination of the Contract. 

4.7 Mines 

a) The Contractor warrants and represents that neither it, its parent entities (if any), nor any of the 
Contractor’s subsidiaries or affiliated entities (if any) is engaged in the sale or manufacture of anti-
personnel mines or components utilized in the manufacture of anti-personnel mines. 

b) The Contractor acknowledges and agrees that any breach of this Sub-Clause The Contractor 
acknowledges and agrees that any breach of this Sub-Clause 4.7 entitles the Purchaser to terminate 
the Contract immediately in accordance with Sub-Clause 12.1, without any liability for termination 
charges or any other liability of any kind. 

4.8 Official-Not-To-Benefit, Corruption and Fraud 
a) The Contractor warrants that it has not engaged, or attempted to engage, in any way whatsoever, in 

any corruption or fraud in connection with the selection process or the execution of this Contract or any 
other activities of the Purchaser, involving, in any way whatsoever, any Purchaser’s personnel or 
representative, official, or other agent of the Purchaser. 
 

b) In this Sub-Clause 4.8, “corruption” means the offering, giving, receiving or soliciting from or to any 
person, directly or indirectly, anything of value as an inducement or reward: 

i. for doing or forbearing to do any action in relation to the Contract, the selection process or any 
other activities of the Purchaser; or 

ii. for showing or forbearing to show favour or disfavour to any person in relation to the Contract, or 
any other activities of the Purchaser. 

c) In this Sub-Clause 4.8, “fraud” means a misrepresentation or omission of fact(s) in order to influence, 
or to attempt to influence, the selection process or the execution of this Contract or any other activities 
of the Purchaser. 
 

d) Contractor acknowledges and agrees that any breach of this Sub-Clause 4.8 entitles the Purchaser to 
terminate the Contract immediately by written notice in accordance with Sub-Clause 12.1, without any 
liability for termination charges or any other liability of any kind. 

4.9 Supply of Water 

The Contractor must provide on the Site, for the duration of the Works, an adequate supply of drinking 
and other water for the use of its staff and labour. 

4.10 Alcoholic Liquor or Drugs 

The Contractor must not bring onto or store on the Site, import, sell, give, barter or otherwise dispose 
of any alcoholic liquor or drugs, or permit or suffer any such importation, sale, gift, barter or disposal 
by its subcontractors, agents, staff or labour. 

4.11 Arms, Ammunition & Explosives 

Unless otherwise stated in the Schedule of Works or instructed or permitted by the Purchaser in writing, 
the Contractor must not bring onto or store on the Site, give, barter or otherwise dispose of to any 
person or persons, any arms, ammunition or explosives of any kind or permit or suffer the same. 

4.12 Festivals and Religious Customs 

The Contractor must in all dealings with its staff and labour have due regard to all   recognized festivals, 
days of rest and religious or other customs. 

4.13 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor must comply with and 
carry out such regulations, orders and requirements as may be made by the relevant authorities or 
local medical or sanitary authorities for the purpose of dealing with or overcoming the epidemic. 

4.14 Fundamental Principles and Rights at Work: 
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a) The Contractor warrants that it will comply with, and ensure the Contractor’s Personnel will comply 
with, the 1998 International Labour Organization (ILO) Declaration on Fundamental Principles and 
Rights at Work. These universal rights, as applied in the context of ILO, are freedom of association 
and the effective recognition of the right to collective bargaining, the elimination of forced or 
compulsory labour, the abolition of child labour and the elimination of discrimination in respect of 
employment and occupation. 

b) The Contractor must provide a safe and secure working environment, and provide separate 
amenities on the Site, for women employed in the execution of the Works.  

c) The Contractor acknowledges and agrees that any breach of this Sub-Clause The Contractor 
acknowledges and agrees that any breach of this Sub-Clause 4.14 entitles the Purchaser to 
terminate the Contract immediately in accordance with sub-Clause 12.1, without any liability for 
termination charges or any other liability of any kind. 

d) The Contractor shall at all times during the continuance of the Contract comply fully with all existing 
Acts, regulations and bylaws including all statutory amendments and re-enactments and acts that 
may be passed in future either by the state or the Central Government or local authority, including, 
Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and 
Equal remuneration Act 1976.  Factories Act, Minimum Wages Act, provident fund regulations 
employees provident Fund Act and schemes made under same Act, Health and Sanitary 
Arrangements for workmen, Insurance and other benefits and shall keep the Purchaser 
indemnified in case any action is commenced for contravention by the contractor 

 

4.15 Child Labour 
a) The Contractor represents and warrants that neither it, its parent entities (if any), nor any of the 

Contractor’s subsidiary or affiliated entities (if any) is engaged in any practice inconsistent with the 
rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which, inter 
alia, requires that a child must be protected from performing any work that is likely to be hazardous 
or to interfere with the child’s education, or to be harmful to the child’s health or physical, mental, 
spiritual, moral, or social development. 

b) The Contractor acknowledges and agrees that any breach of this Sub-Clause 4.15 entitles the 
Purchaser to terminate the Contract immediately in accordance with Sub-Clause 12.1, without any 
liability for termination charges or any other liability of any kind. 

4.16 Sexual Exploitation 

a) The Contractor must take all appropriate measures to prevent sexual exploitation or abuse of anyone 
by the Contractor’s Personnel. For these purposes, sexual exploitation and abuse includes sexual 
activity with any person less than eighteen years of age, regardless of any laws relating to consent, 
unless such sexual activity is consensual between two persons who are married and such marriage is 
recognized as valid under the laws of the country of citizenship of such Contractor’s personnel. 

b) In addition, the Contractor must refrain from, and must take all reasonable and appropriate measures 
to prohibit its employees or other persons engaged and controlled by it from exchanging any money, 
goods, services, or other things of value, for sexual favours or activities, or from engaging any sexual 
activities that are exploitive or degrading to any person. 

c) The Contractor acknowledges and agrees that any breach of this Sub-Clause 
entitles the Purchaser to terminate the Contract immediately in accordance with Sub-Clause 12.1, 
without any liability for termination charges or any other liability of any kind. 

 

4.17 Security of the Site 

Unless otherwise stated in the Contract, the Contractor must keep unauthorized persons from entering 
the Site. Authorized persons are limited to the Contractor's Personnel and the Purchaser's personnel 
and any other personnel notified to the Contractor, by the Purchaser or the Purchaser's Representative, 
as authorized personnel of the Purchaser or the Purchaser's other contractors on the Site. The security 
and safety of the Site, the Contractor’s Equipment, the Purchaser’s equipment, Plant, Materials and all 
other property or personnel on the Site is the sole responsibility of the Contractor. The Contractor must 
comply with any other security requirements set out in the Schedule of Site. 
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4.18 Unexploded Ordinances 

If at any time during the carrying out of the Works the Contractor discovers an unexploded ordinance or 
land mine, the Contractor must immediately stop work, notify the Purchaser’s Representative, take all 
necessary steps to ensure the safety of all persons and property and secure the Site. The Contractor 
must immediately resume the Works when instructed by the Purchaser’s Representative that is it safe 
to do so. 

 
5. DESIGN BY CONTRACTOR 

5.1 Contractor’s Design 

The Contractor must carry out design to the extent specified in accordance with the Contract, including 
the Schedule of Works. The Contractor must promptly submit to the Purchaser’s Representative all 
designs prepared by the Contractor. Within 14 days of receipt the Purchaser’s Representative may 
notify any comments or, if the design submitted is not in accordance with the Contract, may reject it 
stating the reasons. The Contractor must not construct any element of the permanent work designed 
by the Contractor without the approval and prior written consent of the Purchaser’s Representative or 
where the design for that element has been rejected. Design that has been rejected must be promptly 
amended and resubmitted. The Contractor must resubmit all designs commented on, taking these 
comments into account as necessary. 

5.2 Design by Contractor 

The Contractor is responsible for any design it has prepared and such design must be fit for the intended 
purposes defined in the Contract. The Contractor is also responsible for any infringement of any patent 
or copyright in respect of the same. 

 

6. PURCHASER’S RISKS 
 

6.1 Purchaser’s Risks 
 
In this Contract, Purchaser's Risks mean: 

a) a Force Majeure event, 
b) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure, act, omission or 

breach, 
c) any delay or disruption caused by any Variation, except where that Variation is caused by the 

Contractor’s failure, act, omission or breach, 
d) any act, omission or breach by the Purchaser or its agents, and 
e) the occurrence of any event specified in the Schedule of Details. 

 
7. TIME FOR COMPLETION 

7.1 Execution of the Works 

The Contractor must commence the Works on the Commencement Date and must proceed 
expeditiously and without delay and must complete the Works within the Time for Completion. 
 

7.2 Programme 

Within the time stated in the Schedule of Details, the Contractor must submit to the Purchaser’s 
Representative for approval, a programme for the Works in accordance with and in the form stated in 
the Schedule of Works. The programme will be used to monitor the progress of the Works under the 
Contract. The Purchaser’s Representative may request the Contractor to submit an amended 
programme at any time for approval. 

7.3 Extension of Time 

Subject to Sub-Clause 10.3, the Contractor may be entitled to an extension to the Time for Completion 
if it is or will be delayed by any of the Purchaser's Risks. 
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Despite any other provision in this Contract, the Purchaser’s Representative may, in its absolute 
discretion and at any time, grant an extension to the Time for Completion. Such an extension must be 
granted in writing. 

7.4 Late Completion 

If the Contractor fails to complete the Works within the Time for Completion, the Contractor must pay 
delay damages for such failure in the amount stated in the Schedule of Details for each day for which 
the Contractor fails to complete the Works up to and including the Date of Substantial Completion as 
stated in the Taking-Over Certificate. 

If the cumulative amount of delay damages reaches the amount stated in the Schedule of Details, the 
Purchaser may terminate the Contract at any time in accordance with Sub-Clause 12.1. 

 
8. FINAL COMPLETION AND HANDING OVER  

8.1 Completion 

The Contractor must notify the Purchaser’s Representative in writing as soon as it considers that the 
Works have reached the stage of Substantial Completion. 

8.2 Final Completion and Handing over Certificate  

After receiving the notice under Sub-Clause 8.1, the Purchaser’s Representative must either issue a 
Final Completion and Handing Over Certificate stating the Date of Substantial Completion or notify the 
Contractor that there are defects or deficiencies in the Works that prevent Substantial Completion being 
reached. 
 
If the Purchaser’s Representative notifies the Contractor that there are defects or deficiencies in the 
Works, the Contractor must correct the defects or deficiencies and the procedures in this Clause 8 
must be repeated until the Purchaser’s Representative issues a Final Completion and Handing Over 
Certificate. 
 
The Contractor acknowledges and agrees that it takes full responsibility for the care of the Works until 
the Date of Substantial Completion and that no partial or entire use or occupancy of the Site or the 
Works by the Purchaser in any way constitutes an acknowledgement by the Purchaser that Substantial 
Completion has occurred, nor does it release the Contractor from any of its warranties, obligations or 
liabilities under or in connection with this Contract. 
 
The Purchaser must take over the Works upon the Date of Substantial Completion. 
 
After issuance of the Final Completion and Handing Over Certificate the Contractor must promptly 
complete any outstanding work, submit a statement in accordance with Sub-Clause 11.2 and, subject 
to Clause 9, clear the Site. 

8.3 Testing 

The Contractor must undertake all tests in accordance with the requirements set out in the Schedule of 
Works, and must agree, with the Purchaser's Representative, 4 days prior written notice of the time 
and place for the specified testing of any Plant, Materials and other parts of the Works. 

 

9. REMEDYING DEFECTS 
9.1 Remedying Defects 

The Purchaser’s Representative may at any time prior to the expiry of the relevant Defects Notification 
Period, notify the Contractor of any defects or outstanding work. The Contractor must remedy at no 
cost to the Purchaser any defects due to the Contractor's design, Materials, Plant or workmanship not 
being in accordance with the Contract. The timing of remedying a defect must be agreed between the 
Parties, or failing agreement, be reasonably specified by the Purchaser’s Representative. 
 
If the Contractor fails to rectify the defect within the time agreed or specified, the Purchaser’s 
Representative may do so or engage another party to do so at the Contractor’s risk and expense and 
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any cost will be a debt due from the Contractor to the Purchaser. 
 
The Defects Notification Period will be extended to the extent that the Works, part of the Works or a 
major item of Plant (as the case may be) cannot be used for the purposes for which they are intended 
by reason of a defect or damage or failure by the Contractor to comply with any other obligation of the 
Contract and such extension will be equal to the period for which the Works, part of the Works or major 
item of Plant cannot be so used for the purpose intended or, if instructed in writing by the Purchaser’s 
Representative, the Defects Notification Period will recommence (and restart from the beginning) from 
the date of the repair, replacement or making good of such defect or damage, but only in respect of that 
part of the Works repaired, replaced or made good. 
 

9.2 Uncovering and Testing 

The Purchaser’s Representative may give instructions as to the uncovering and/or testing of any work. 
Unless as a result of any uncovering and/or testing it is established that the Contractor's design, 
Materials, Plant or workmanship are defective or not in accordance with the Contract or the Contractor 
did not give sufficient notice in accordance with Sub-Clause 8.3 before covering the relevant parts of 
the Works, the Contractor will be paid for such uncovering and/or testing as a Variation in accordance 
with Sub-Clause 10.2. If the Contractor did not give sufficient notice in accordance with Sub-Clause 8.3 
before covering the relevant parts of the Works or if the Purchaser’s Representative establishes that 
the Contractor's design, Materials, Plant or workmanship are defective or not in accordance with the 
Contract, the Contractor must (at its cost) then promptly make good the defect and ensure that the 
rejected item complies with the Contract and bears the cost of uncovering and testing. 

9.3 Final Completion and handing over Certificate 
 
Performance of the Contractor's obligations will not be considered to have been completed until the 
Health Facility Representative has issued the Final Completion and handing over    Certificate to the 
Contractor, stating the date on which the Contractor completed its obligations under the Contract. 
 
The Health Facility Representative must issue the Final Completion and handing over Certificate within 
28 days after the latest of the expiry dates of the Defects Notification Periods or as soon thereafter as 
the Contractor has supplied all relevant documents and completed and tested all of the Works, 
including remedying defects notified under Sub-Clause 9.1. A copy of the Final Completion and handing 
over Certificate must be issued by the Health Facility.  

9.4 Unfulfilled Obligations 
 
After the Final Completion Certificate has been issued, each Party remains liable for the fulfilment of 
any obligation which remains unperformed at that time. For the purposes of determining the nature and 
extent of unperformed obligations, the Contract is deemed to remain in force. 
 
 

10. VARIATIONS AND CLAIM 

10.1 Right to Vary 

The Purchaser’s Representative may, in its absolute discretion and at any time before the Taking-Over 
Certificate is issued, initiate, or immediately instruct Variations by written notice and the Contractor 
must carry out and be bound by any such Variations.  Unless otherwise instructed by the Purchaser’s 
Representative in this notice, the Contractor must provide a detailed breakdown of the increase or 
decrease in the Contract Price and any effect on the Time for Completion within 7 days of receipt of 
this notice, and before the Contractor carries out the Variation. The Contractor must then execute and 
is bound by the Variation unless otherwise instructed by the Purchaser’s Representative. 



178 
 

The Contractor agrees that a Variation may involve an omission of any part or parts of the Works and in 
the case of an omission the Purchaser may engage others to perform that part or parts so omitted. 

10.2 Valuation of Variations 

Variations will be valued by the Purchaser’s Representative as follows: 
a) at a rate or lump sum price agreed between the Parties, or in the absence of agreement 
b) where appropriate, at rates in the Bill of Quantities, or if there are no applicable rates in the Bill of 

Quantities, at the rates in the schedule of Variation rates contained in the Schedule of Contract Price, 
or 

c) in the absence of appropriate rates, then a fair and reasonable valuation of the Variation will be made 
by the Purchaser’s Representative, or 

d) if the Purchaser’s Representative so instructs, at day work rates set out in the Schedule of Contract 
Price for which the Contractor must keep records of hours of labour and Contractor's Equipment, and 
of Materials used. 
 
For the avoidance of doubt the Contractor’s entitlement to payment for a Variation excludes non-project 
specific overheads and costs. 
 

10.3 Notice of Delay 

The Contractor must notify the Purchaser’s Representative as soon as practicable and in any case in 
writing no later than 7 days (or within a time frame notified by the Purchaser’s Representative) after it 
becomes aware of any event or circumstance which may delay or disrupt the Works, or which may give 
rise to a claim for additional payment, Costs and/or other entitlements or relief from obligations, under 
any Clause of these General Conditions or otherwise arising out of or in connection with the Contract. 
The Contractor must take all reasonable steps to minimize these effects. 
 
The notice submitted by the Contractor under this Sub-Clause 10.3 must set out details of the event or 
circumstance giving rise to the claim, and if requested supply supporting documents, stating a 
reasonable period by which the Contractor believes the Time for Completion should be extended and 
the nature and extent of any additional resultant Costs. As soon as practicable after the receipt of this 
notice, the Purchaser’s Representative will notify the Contractor of the period, if any, by which the Time 
for Completion will be extended and additional payment of Costs (if any) to which the Contractor is 
entitled under the Contract. The Purchaser's Representative may also respond with comments and 
request any necessary further particulars. 
 
The Contractor is not entitled to an extension to the Time for Completion or additional payment or Costs 
if it does not submit a notice in accordance with and within the time stated in Sub-Clause 10.3 in which 
case the Contractor will be deemed to have waived its entitlement to make such claim, the Purchaser 
will be discharged from all liability arising out of or in connection with the claim and the Contractor must 
comply with its obligations to perform the Works by the Time for Completion and for the Contract Price. 

10.4 Right to Claim 

Subject to Sub-Clause 10.3, if the Contractor incurs Cost as a result of any of the Purchaser's Risks, 
other than a Force Majeure event, the Contractor will be entitled to the amount of such Cost. If as a 
result of any of the Purchaser's Risks, it is necessary to change the Works, this will be dealt with as a 
Variation. 

10.5 Adjustments for Changes in Cost 

Unless otherwise expressly stated in the Schedule of Contract Price, the Contract Price, and the rates 
and prices inserted in the Bill of Quantities, will not be adjusted for rises or falls in the cost of labour, 
goods and other inputs to the Works and the Contract Price and the rates and prices inserted in the 
Bill of Quantities, will be deemed to include amounts to cover contingency of rises and falls in the cost 
of labour, goods and other inputs to the Works. 
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11. CONTRACT PRICE AND PAYMENT 
11.1 Contract Price & Valuation of the Works 

The Purchaser must pay the Contractor the Contract Price in accordance with this Clause 11 and the 
Schedule of Contract Price. The Contractor is deemed to have satisfied itself as to the correctness and 
sufficiency of the Contract Price and all fixed unit rates and prices in the Contract. 

11.2 Statements 

The Contractor must submit a statement to the Purchaser’s Representative in accordance with the 
requirements and timings stated in the Schedule of Payment or otherwise as notified by the Purchaser’s 
Representative in writing. Each statement must be in a form approved by the Purchaser’s 
Representative, showing the value of the work performed and details of any other amounts to which 
the Contractor considers itself entitled. If requested by the Purchaser’s Representative, when 
submitting the statement the Contractor must provide verification of all payments owed to subcontractors 
and the Contractor’s Personnel. 
 
The statement must be based on the prices and/or rates set out in the Bill of Quantities or as otherwise 
set out in the Schedule of Contract Price. 
 
If a percentage is stated in the Schedule of Details, the Contractor will be entitled to that percentage of 
the value of Materials and Plant listed in the Schedule of Details if such Plant and Materials are in 
accordance with the Contract, delivered to and properly stored on the Site at a reasonable time. 
 
Within 28 days after the Purchaser’s Representative issues the Final Completion and Handing Over 
Certificate,  the Contractor must submit a statement to the Purchaser’s Representative as its final 
statement in respect of the Contract Price and any claim the Contractor has in respect of the Works 
under the Contract which the Contractor considers to be due from the Purchaser for all events and 
circumstances that have occurred up to the Date of Substantial Completion stated in the Final 
Completion and Handing Over Certificate. 
 
The Contractor is not entitled to make, and the Purchaser is released from, any new claim or an 
increased existing claim against the Purchaser in respect of the Contract Price or otherwise in respect 
of all events and circumstances that have occurred up to the earlier of the submission of the statement 
or expiration of the 28 days. 

11.3 Advance Payment 

No advance payment will be made to vendors under this tender. Vendors must complete the required 
work and deliver services as per the payment terms defined in the bid document. Payment will be 
released only after fulfilling contractual obligations, such as completing the work or meeting specific 
milestones outlined in the tender. Bidders are responsible for managing their own resources until 
payment is processed as per the agreed terms. 

11.4 Interim Payment 
Interim payment will not be made for sites which do not have civil works requirement for patient 
waiting area or sputum collection. 

11.5 Final Payment 

Within 60 days after receiving the Final Completion Certificate, the Contractor must submit a final 
account to the Purchaser’s Representative together with any documentation reasonably required to 
enable the Purchaser to ascertain the final contract value. 
 
Within 60 days after the submission of this final account, the Purchaser must pay to the Contractor any 
amount due. If the Purchaser disagrees with any part of the Contractor's final account, the Purchaser 
must specify its reasons for disagreement when making payment. 

11.6 Currency 

Payment will be in the currency stated in the Schedule of Details. 

11.7 Delayed Payment 

The Contractor is not entitled to any interest in respect of any amount in any statement submitted to the 
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Purchaser in accordance with Sub-Clause 11.2 which remains due and unpaid. 

11.8 Provisional Sums 

If a provisional sum is included in the Schedule of Contract Price, it will not be payable by the Purchaser 
unless the Purchaser’s Representative directs the Contractor to perform the work or item to which the 
provisional sum relates. If the Purchaser’s Representative directs the Contractor to perform that work, 
the work or item will be priced by the Purchaser’s Representative in accordance with Sub-Clause 10.2, 
and the difference will be added to or deducted from the Contract Price. 

11.9 Audit and Investigations 

a) Each payment made by the Purchaser to the Contractor may be subject to a post-payment audit by 
auditors, whether internal or external, of the Purchaser or by other authorized and qualified agents of 
the Purchaser at any time during the term of the Contract and for a period of two (2) years following the 
expiration or prior termination of the Contract. The Purchaser is entitled to a refund from the Contractor 
for any amounts shown by such audits to have been paid by the Purchaser other than in accordance 
with the terms and conditions of the Contract. 

b) The Contractor acknowledges and agrees that, from time to time, the Purchaser may conduct 
investigations relating to any aspect of the Contract or the award thereof, the obligations performed 
under the Contract, and the operations of the Contractor generally relating to performance of the 
Contract. The right of the Purchaser to conduct an investigation and the Contractor’s obligation to 
comply with such an investigation does not lapse upon issuance of the Final Completion Certificate or 
prior termination of the Contract. The Contractor must provide its full and timely cooperation with any 
such inspections, post-payment audits or investigations. Such cooperation must include, but is not 
limited to, the Contractor’s obligation to make available the Contractor’s Personnel and any relevant 
documentation for such purposes at reasonable times and on reasonable conditions and to grant to 
the Purchaser access to the Contractor’s premises at reasonable times and on reasonable conditions 
in connection with such access to the Contractor’s Personnel and relevant documentation. The 
Contractor must require its agents, including, but not limited to, the Contractor’s attorneys, accountants 
or other advisers, to reasonably cooperate with any inspections, post-payment audits or investigations 
carried out by the Purchaser. 

 
12. DEFAULT & TERMINATION 

12.1 Default by Contractor 

If the Contractor abandons the Works, refuses, or the quality is sub-standard (as per TECH 3) or fails to 
comply with a valid instruction of the Purchaser or the Purchaser’s Representative or fails to proceed 
expeditiously and without delay, or is in breach of the Contract, the Purchaser’s Representative may 
give notice referring to this Sub-Clause and stating the default. 
 
If the Contractor has not taken all practicable steps to remedy the default within 14 days after the 
Contractor's receipt of the Purchaser’s Representative's notice, the Purchaser may by a second notice 
of 14 days, terminate the Contract. 
 
The Purchaser may terminate the Contract immediately by written notice if the Contractor is declared 
insolvent under Sub-Clause 12.3 or is in breach of Sub-Clauses             4.7, 4.8, 4.14, 4.15 or 4.16 or submits 
a guarantee, certificate, statement, test result or any other document it is required to submit under the 
Contract that is false or intentionally misleading. 
 
If the Purchaser delivers a termination notice under this Sub-Clause 12.1, the Contractor must stop 
work and demobilize (except to the extent specified in the notice from the Purchaser) and take such 
action as necessary or as the Purchaser’s Representative directs, for the transfer, protection and 
preservation of the Purchaser’s property and deliver any required goods and documents to the 
Purchaser’s Representative. The Contractor must use its best efforts to comply immediately with any 
reasonable instructions included in the notice for the assignment of any subcontract and for the 
protection of life or property or for the safety of the Works. The Contractor must leave behind any 
Contractor's Equipment, Materials and Plant which the  Purchaser or the Purchaser’s Representative 
instructs, in writing, is to be used until the completion of the Works. The Purchaser may employ others 
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to complete or perform the Works and the cost incurred that exceeds the Contract Price will be a debt 
due from the Contractor to the Purchaser. 

12.2 Default by Purchaser 

If the Purchaser fails to pay in accordance with the Contract, or if a prolonged suspension affects the 
whole of the Works as described in Sub-Clause 2.3, the Contractor may give notice referring to this 
Sub-Clause and stating the default. If the default is not remedied within 14 days after the Purchaser's 
receipt of this notice, the Contractor may suspend the execution of all or parts of the Works. 
 
If the default is not remedied within 28 days after the Purchaser's receipt of the Contractor's notice, the 
Contractor may by a second notice of 14 days, terminate the Contract. The Contractor must then 
demobilize from the Site. 

12.3 Insolvency 

If the Contractor is declared insolvent under any applicable law, the Purchaser may by written notice 
terminate the Contract immediately. 

12.4 Payment upon Termination 

After termination, the Contractor is entitled to payment of the unpaid balance of the value of the Works 
executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following: 

a) any sums to which the Contractor is entitled under Sub-Clause 10.4, 
b) any sums to which the Purchaser is entitled, 
c) in the absence of appropriate rates, the rates in the Contract will be used as the basis for valuation, or 

failing which the Purchaser’s Representative will make a reasonable valuation, or 
d) if the Contractor has terminated under Sub-Clause 12.2 or the Purchaser has terminated under Sub-

Clause 12.5, the Contractor is entitled to the Cost of its suspension and demobilisation together with a 
sum equivalent to 5% of the value of those parts of the Works not executed at the date of termination. 
 
The net balance due must be paid or repaid within 28 days of the notice of termination. 

12.5 Purchaser’s Entitlement to Terminate for Convenience 
 
The Purchaser may in its absolute discretion terminate the Contract, at any time for the Purchaser's 
convenience, by giving notice of such termination to the Contractor. The termination will take effect 28 
days after the latter of the dates on which the Contractor receives this notice, or the Purchaser returns 
the Bank Guarantee for performance. 

12.6 Cessation of Work and Removal of Contractor’s Equipment 
 
After a notice of termination under Sub-Clauses 12.2, 12.5, 13.2 or 12.3 has taken effect, the Contractor 
must promptly cease all further work (except to the extent specified in the notice from the Purchaser) 
and take such action as necessary or as directed by the Purchaser, for the transfer, protection and 
preservation of the Purchaser’s property, protection of life or for the safety of the Works. Unless 
otherwise notified in writing by the Purchaser under Sub-Clause 12.1, the Contractor must remove all 
Contractor’s Equipment from the Site and remove from the Site any wreckage, rubbish and debris of 
any kind and leave the whole of the Site in a clean and safe condition. 
 

12.7 Quality Control  
 
The Bidder will ensure the effective quality control of civil work to meet the required standards and 
specifications (as per TECH-3), ultimately guaranteeing the safety and longevity of the structure. Quality 
control is the responsibility of the bidder. 
 

13. RISK & RESPONSIBILITY 
13.1 Contractor’s Care of the Works 

The Contractor is responsible for the care of the Works from the Commencement Date until the date the 
taking-over Certificate is issued under Sub-Clause 8.2. Responsibility will then pass to the Purchaser. If 
any loss or damage happens to the Works during the above period, the Contractor must rectify such 
loss or damage so that the Works conform with the Contract and the requirements of any relevant 
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authorities. 
 
The Contractor must defend, hold and save harmless and indemnify, at its own cost, including legal 
costs, the Purchaser, its agents and employees from and against all suits, actions, claims and costs 
arising out of the acts or omissions of the Contractor, its employees, agents or subcontractors in 
connection with the Works and the Contractor’s other obligations under or in connection with the 
Contract, in respect of any accident, bodily injury, sickness or death to any person, infringement of any 
intellectual property rights and loss or damage to the Works or any property unless due to an act or 
default of the Purchaser or its personnel. In defending the Purchaser, the Contractor shall not enter 
into a settlement agreement without the prior written approval of the Purchaser. 

13.2 Force Majeure 

If a Party is or will be prevented from performing any of its obligations by Force Majeure, the Party 
affected must notify the other Party immediately in writing and not later than 7 days, setting out full 
details of the Force Majeure event and the reasons for the Force Majeure event preventing that Party 
from, or delaying that Party from, performing the affected obligations under this Contract. If instructed 
by the Purchaser’s Representative, the Contractor must suspend the execution of the affected Works 
and, to the extent agreed with the Purchaser’s Representative, demobilize the Contractor's Equipment, 
but only so far as, and for so long as, the performance of those obligations is affected by the Force 
Majeure event. The affected Party must use its best endeavors to overcome or remove the effects of 
the Force Majeure event as quickly as possible. 
 
Upon completion of the Force Majeure event, the affected Party must as soon as is reasonably 
practicable recommence the performance of the affected obligations. 
 
If the event continues for a period of 84 days, either Party may then give notice of termination which 
will take effect 28 days after the giving of the notice. 

After termination, the Contractor is entitled to payment of the unpaid balance of the value of the Works 
executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following: 

a) any sums to which the Contractor is entitled under Sub-Clause 10.4, 
b) the Cost of suspension and demobilization, 
c) any sums to which the Purchaser is entitled. 

 
The net balance due must be paid or repaid within 28 days of the notice of termination. 
 
The Contractor acknowledges and agrees that, with respect to any of its obligations under the Contract, 
the Contractor will be performing such obligations in areas in which the Purchaser, is engaged in, 
preparing to engage in, or disengaging from peacekeeping, humanitarian or similar operations and any 
delays or failure to perform such obligations arising from or relating to harsh conditions within such 
areas, shall not, in and to itself, constitute a Force Majeure event. 
 

13.3 Quality Control  
 
The Bidder will ensure the effective quality control of civil work to meet the required standards and 
specifications (as per TECH-3), ultimately guaranteeing the safety and longevity of the structure. Quality 
control is the responsibility of the bidder. 
 

14. INSURANCES 
14.1 Extent of Cover 

The Contractor must, on or prior to the Commencement Date, effect and thereafter maintain insurances 
in the joint names of the Parties: 

a) for loss and damage to the Works, Materials, Plant and the Contractor's Equipment, 
b) for liability of both Parties for loss, damage, death or injury to third parties or their property arising out 

of the Contractor's performance of the Contract, including the Contractor's liability for damage to the 
Purchaser's property other than the Works, and 

c) for liability of both Parties and of any Purchaser's personnel for death or injury to the Contractor's 
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Personnel except to the extent that liability arises from the negligence of the Purchaser, any Purchaser's 
representative or their employees. 

14.2 Arrangements 

All insurances must conform with the requirements detailed in the Schedule of Details. The policies must 
be issued by insurers and in terms approved by the Purchaser. The Contractor must provide the 
Purchaser with evidence that any required policy is in force and that the premiums have been paid. 
 
All payments received from insurers relating to loss or damage to the Works must be held jointly by the 
Parties and used for the repair of the loss or damage or as compensation for loss or damage that is not 
to be repaired. 

14.3 Failure to Insure 

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-
Clauses, or fails to provide satisfactory evidence, policies or receipts, the Purchaser may, without 
prejudice to any other right or remedy, effect insurance for the cover relevant to such default and pay 
the premiums due and recover the same as a deduction from any other monies due to the Contractor. 

 

15.   RESOLUTION OF DISPUTES 
15.1 Dispute Resolution Procedure 

Unless settled amicably by the Parties’ Representatives, any dispute or difference which arises 
between the Contractor and the Purchaser out of or in connection with the Contract, including any 
valuation or other decision of the Purchaser (“Dispute”), the Dispute must be referred, if requested by 
either Party, to the Senior Representatives of the Parties set out in the Schedule of Details, or any 
replacement notified by a Party to the other Party in writing. 
 
If the Senior Representatives of the Parties are unable to resolve a Dispute referred to them within 28 
days, either Party may invite the other Party to conciliate the Dispute in 

accordance with the provisions of Sub-Clause 15.2. Otherwise the Dispute must be referred, if 
requested by either Party, directly to arbitration in accordance with the provisions of Sub-Clause 15.3. 

15.2 Conciliation 

 
a) In accordance with Sub-Clause 15.1, either Party may invite the other Party to conciliate a Dispute 

under the Arbitration and Conciliation Act, 1996 (the “Conciliation Rules”)  
b) If the Parties do not reach agreement under the Conciliation Rules, the Dispute shall be 

referred, if requested by either Party, to arbitration in accordance with Sub-Clause 15.3. 
 

15.3 Arbitration 
 

1) If the Parties are unable to resolve the Dispute in accordance with Sub-Clause 15.1 or 15.2, the Dispute 
must, if requested by either Party, be referred to and finally resolved by arbitration in accordance with 
the Arbitration and Conciliation Act, 1996 ("Arbitration Rules")  then in effect. 

2) The arbitral tribunal shall consist of 3 arbitrators one each to be appointed by the Purchaser and the 
Supplier. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties and shall 
act as Presiding arbitrator. In case of failure of the two arbitrators appointed by the parties to reach upon a 
consensus within a period of 30 days from the appointment of the arbitrator appointed subsequently, the 
Presiding Arbitrator shall be appointed in accordance with the provisions of the Arbitration and Conciliation 
Act 1996. 

3) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause 2) above, within 30 days after 
receipt of the notice of the appointment of its arbitrator by the other party, then the appointment of the 
Arbitrator shall be made in accordance with the provisions of the Arbitration and Conciliation Act 1996 

4) The venue of Arbitration shall be New Delhi and the language of the arbitration proceedings and that of all 
councils and communications between the parties shall be English 

5) The decision of the majority of arbitrators shall be final and binding upon parties. The cost and expenses of 
Arbitration proceedings will be paid as determined by the arbitral tribunal. However, the expenses incurred 
by each party in connection with the preparation, presentation, etc. of its proceedings as also the fees and 
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expenses paid to the arbitrator appointed by such party or on its behalf shall be borne by each party itself 
6) The provisions of the Arbitration and Conciliation Act of 1996 along with the Rules herewith and any statutory 

modification or reenactment thereof shall apply to arbitration proceedings 
7) The arbitral proceedings and any information and documents relating to these proceedings must be 

regarded as confidential. 

15.4 Dispute resolution not to delay execution of the Works 

Despite any activation of the dispute resolution procedures under Sub-Clause 15.1, the Contractor 
must continue to execute the Works and its other obligations under or in connection with the Contract. 

15.5 Survival 

This Clause 15 survives the completion, expiry or termination of the Contract. 
 

16.   PRIVILEGES AND IMMUNITIES 
Nothing in or relating to the Contract is deemed a waiver, express or implied, of any of the privileges and 
immunities whatsoever. 
 

PARTICULAR CONDITIONS 
 

Additional Clauses 

The General Conditions are amended by the inclusion of the following additional 

conditions: If nothing is stated, then no additional conditions apply. 

 

Clause Additional General Condition 
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Schedules 

 
SCHEDULE 1 - SCHEDULE OF DETAILS 

 
 

Commencement Date 
(Sub-Clause 1.1) 

 
Date............................ 

Contract Price 
(Sub-Clause 1.1) 

[If this is a lump sum contract insert the  following: “The lump 
sum amount of [insert the amount in words and figures]” 

 See the Schedule of Contract Price & Payment for a breakdown of the 
Contract Price 

Contractor’s Representative 
(Sub-Clause 1.1) 

 
[name, position title and contact details to be inserted] 

Defects Liability Period  
 
(Sub-Clause 1.1) 

 
15 months from the date of Final Work Completion Certificate for all 
Construction Work including Sputum collection area, Patient waiting 
area and Civil works and Associated Services.  
 

Purchaser’s 
Representative (Sub-
Clause 1.1) 

 
[insert name, position title and contact  details] 

Project 
(Sub-Clause 1.1) 

Civil Works and Associated Services across various Nodal Drug 
Resistant Tuberculosis (DRTB) Centers under the National Tuberculosis 
Elimination Programme (NTEP). 
 

Substantial Completion 
(Sub-Clause 1.1) 

No additional grounds. 

Time for Completion 
(Sub-Clause 1.1) 

3 months from the issuance of NOA 

Address for Service of Notices 
and Communications 
(Sub-Clause 1.5) 

Purchaser 

Attention: Sanjay Rastogi 

Strategic Alliance Management Services Pvt. Ltd.  

B-18, Sector-6, Noida, G.B. Nagar – 201301 (Uttar Pradesh 
  

 Contractor: 
Attention: [to be inserted] Position title: [to be inserted] 
Address: [to be inserted] 
Facsimile Number: [to be inserted] Email Address: [to be 
inserted] 
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Time(s) for access to and 
possession of site 
(Sub-Clause 2.1) 

Date...................... 

Amount of Bank Guarantee for 
Performance (Sub-Clause 4.4) 

The amount of the Bank Guarantee for performance to 
be provided under Sub- Clause 4.4 is the amount equal 
to 10% of the Contract Price. The initial validity of the 
performance security shall be at least more than three 
months of warranty period (total 15 months from the work 
completion date). 

Additional Purchaser’s Risks (Sub-
Clause 6.1) 

If Site is not ready. 

Time for Programme 
Submission 
(Sub-Clause 7.2) 

Within 14 days from the Commencement date 

Delay Damages for failure to complete 
the Works within the Times for 
Completion 
(Sub-Clause 7.4) 

Whole of the Works 
0.5% of the total contract amount per week subject to a 
maximum of 10% of the contract value. 

Cumulative Amount of Delay 
Damages (Sub-Clause 7.4) 

10% 

Percentage of Plant & 
Materials 
(Sub-Clause 11.2) 

Nil 

Percentage deduction for Retention 
(Sub-Clause 11.4) 

Nil 

Currencies of payment 
(Sub-Clause 11.6) 

Payments will be made in INR only. 

Insurance Details 
(Sub-Clause 14.2) 

[insert insurance requirements and 
amounts] 

Senior Representatives (Sub-
Clause 15.1) 

Purchaser: 
Sanjay Rastogi, Director 

Strategic Alliance Management Services Pvt. Ltd. 

 
Contractor: 
[insert name, position title and contact details] 

Arbitration 
(Sub-Clause 15.3) 

The place of the hearing shall be New Delhi 
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SCHEDULE 2- SCHEDULE OF WORKS 
 

LIST OF WORKS (SITE DETAILS) & SCHEDULING 

As per Sub sections A, B and C of SECTION IV of ITB as mentioned under: 

 

a) Section A : Schedule of Requirement    

b) Section B : Schedule for Completion and Handover of Works 

c) Section C : Detailed address of sites: 

 

SCOPE OF WORKS, TECHNICAL SPECIFICATIONS AND DRAWINGS 

As per Sub sections D, E and TECH-3 of SECTION IV of ITB as mentioned under: 
 
a) Section D: Technical Scope of work 
b) Section E:  Technical Specifications of Patient waiting Area and Sputum Collection Area 
c) Work to be carried out as per Form TECH-3: Technical Compliance sheet and BOQ of 

respective schedule
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SCHEDULE 3 - SCHEDULE OF CONTRACT PRICE 
 
For example: We have prepared a sample format for Contract Price and Bill of Quantities for the Health Facility 
(Sch No: -1: Name of Schedule: - East & NorthEast-1-Assam, Site Seq. No. 1: Jorhat, Site Seq. No. -2 Goalpara) 

 
1. Contract Price 

[If this is a lump sum contract, insert the lump sum amount and include the    clearest breakdown of 
the Contract Price. This may be in tabular form.] 
 
Sch No: -1: Name of Schedule: - East & NorthEast-1-Assam, Site Seq. No. 1: Jorhat, Site Seq. No. -2 Goalpara 
 

Seq. 
No. 

Sch. 
No. 

Name of 
Schedule 

State Name of 
the 

Facility 

Total Cost 
per Site 

exclusive of 
GST (Rs.) 

Current applicable 
tax/GST amount 

for each Site (Rs.) 

Total cost 
of site 

inclusive of 
GST (Rs.) 

Total Cost 
including 

taxes/ GST per 
schedule (Rs.) 

1 1 East & 
NorthEast-1 

Assam Jorhat     
2 Goalpara    

 
 
 

2. Bill of Quantities 
 

Sch. No. 1 

Name of Schedule: - East & NorthEast-1-Assam, Site Seq. No. 1: - Jorhat 
Jorhat Medical College and Hospital 
 

 Sl. 
No
. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 
(A+B
+C+
D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

Jorhat Medical College, Jorhat (Assam) 
A Civil & Fabrication                 
I Reinforcement for RCC work KG 80 0 0 0 80  - 
II Plain Cement Concrete/IPS 

with Excavation work 
CUM 

2 0 0 0 2  - 

III Centring & Shuttering work SQM 10 0 0 0 10  - 
IV Brick Work CUM 1 0 0 0 1  - 
V Plastering SQM 10 0 0 0 10  - 
VI Structural Steel Work KG 500 0 0 0 500  - 
VII Steel railing, SS 304 (16 

gauge) 
RMT 8 0 0 0 8  - 

VIII PolyCarbonate Sheet SQM 12 0 0 0 12  - 
IX Flooring & Wall Cladding SQM 14 0 0 0 14  - 
X M S Fencing with wire mesh  SQFT 72 0 0 0 72  - 
B Electrical service          

I Circuit wiring RM 30 0 0 0 30  - 
II Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) 
Nos 

1 0 0 3 4  - 

II Exhaust Fan (replacement, 
400 mm sweep, 1400 RPM) 

Nos 
0 0 0 4 4  - 
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 Sl. 
No
. 

Description of Work Unit Sputum 
collection  

Area   
Qty. (A) 

Patient 
waiting 

area 
Qty. (B) 

Shaded 
pathway 
platform 
Qty. (C) 

Other 
sections 

of the 
facility  
Qty. (D) 

Total 
Qty. 
(A+B
+C+
D) 

Unit Rate 
(Excluding 

GST) 

Total 
Amount 

(Excluding 
GST) 

IV Wall mounted Fan (new, 600 
mm sweep, 1400 RPM) 

Nos 
0 0 0 9 9  - 

V LED light Nos 1 0 0 0 1  - 
C Misc          

I Tissue paper and sanitizer 
holder 

Nos 
1 0 0 0 1  - 

II Signages Job 1 0 0 0 1  - 
III Outdoor floor mounted stand 

dustbins with durable 
plastic,80L capacity. The 
stand must be fixed in the 
ground.      

Nos 

1 0 0 0 1  - 

IV Three Seater Stainless Steel 
Waiting Area Visitor Chair, 
325-350 Kg Weight Handling 
Capacity. Durable Parts And 
Support 

Nos 

0 0 0 4 4  - 

Total Amount  
 GST @%  

Total Amount (Including GST)  
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SCHEDULE 4 - SCHEDULE OF PAYMENT 
 

 

Tranche %age of 
Payment 

Milestone Completion of milestone/ supporting documents to 
be submitted 

1 25 % 25 % payment on completion of “civil 
work” as per BOQ for construction of  
Reinforcement RCC work,  
Plain Cement Concrete/IPS with 
Excavation work, Centering & 
Shuttering work, Brick Work, floor 
and wall cladding work. 

1. Signed Report (compliance checklist) along with 
confirmation of completion of "Civil works" as per BOQ 
as per specifications from FIND’s Technical 
Representative along with photographs of site. This visit 
should be undertaken after completion of the work.  
 
2. Confirmation from "site representative(s)" of the 
institution that "Civil works” as per BOQ has been 
completed." 

2 75 % 75 % Site-wise payment upon 
completion of following activities: 
 
- Completion of construction of 

sample collection area and Patient 
waiting area as per scope of works 
of the contract at each site 

- Supply and installation of fan, 
Exhaust, window and doors and 
completion of associated civil 
works and Associated Services at 
each site.  

- Handover of Completed site 
 
On completion of “All work" as per 
BOQ.   

1. Visit Report (compliance checklist) along with 
confirmation of completion of "All works” as per BOQ 
as per specifications from FIND’s Technical 
Representative along with photographs of site. 
 

2. Completion and handing over Confirmation from 
"site representative(s)" of the institution that “all 
work" as per BOQ has been completed and 
necessary handing over process has been 
completed.  

 
3. Warranty cards for the individual components need 

to be handed over to user representative.  
 

4. Completion reports from a third-party independent 
consultant/engineer if appointed for the site by 
SAMS/FIND. 

 
Bidder must provide minimum 12 months, or the 
warranty period provided by the manufacturer for each 
equipment/ machine/ any other item supplied by the 
bidder. 

 
Note:  

vi. Interim payment will not be made for sites which do not have civil works requirement for patient waiting 
area or sputum collection (in the ratio of 25% against completion of works as mentioned above and 
75% against work completion on submission of all supporting documents). 

vii. In case the agency is appointed for more than one site, the agency shall be eligible for pro-rated 
payment upon completion of each site under the contract upon submission of relevant supporting 
document.    

viii. The payment under this Contract shall be released by the Purchaser after due scrutiny, verification of 
documents submitted by supplier. Payment shall be paid within sixty (60) days by Electronic clearing 
systems (ECS) to the Supplier’s nominated bank account.   

ix. Liquidated Damages at the rate of 0.5% for of the prices for the failure to complete the works within 
the Completion time, for each week or part thereof of delay. The maximum amount of liquidated 
damages shall be 10% of the total contract amount. 

x. SAMS/FIND India may hire a third-party independent consultant/engineer to validate/ review of Works 
completed and certify that Works has been done as per specified scope of works of contract before 
final handover of the site. 
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SCHEDULE 5 - SCHEDULE OF SECURITY 
 
 
 

 

BANK GUARANTEE FOR PERFORMANCE 
[On the letterhead of the Bank] 

 
 
Date: [insert]

 

To, 
The Director 
M/s Strategic Alliance Management Services Pvt. 
Ltd. B-18, Sector-6,  
Noida, G.B. Nagar Uttar Pradesh - 201301 
 
Dear [insert] 
 
[insert works title] Construction Contract - Bank Guarantee for Performance 
 
You entered into a contract dated [insert date] with [insert] ("Contractor") titled [insert 
contract title] Construction Contract for the [insert name of the project] for certain works 
and services ("Works") to be undertaken by the Contractor ("Contract"). 
 
We, [insert Bank], irrevocably and unconditionally undertake with you that whenever you 
give written notice to us stating that in your sole and absolute judgment the Contractor has 
failed to observe or perform any of the terms, conditions or provisions of the Contract on 
its part to be observed or performed, we will, notwithstanding any objection which may be 
made by the Contractor and without any right of set-off or counterclaim, immediately pay 
to you or as you may direct such an amount as you may in such notice require not 
exceeding the sum equivalent to 10 % of the Accepted Contract Amount ("Guaranteed 
Sum") i.e. INR ………………….. (amount in words ………………………..). 
 
This Bank Guarantee for Performance ("Guarantee") is valid and will continue to be valid 
from the date of this letter for the Guaranteed Sum till [insert date]. This Guarantee will 
automatically become null and void by the end of this validity period. 
 
Any payment by us in accordance with this Guarantee must be in INR free and clear of 
and without any deduction for or  on account of any present or future taxes, levies, imposts, 
duties, charges, fees, set off, counterclaims, deductions or withholdings of any nature 
whatsoever and by whomever imposed. 
 
Our obligations under this Guarantee constitute direct primary, irrevocable and 
unconditional obligations, do not require any previous notice to or claim against the 
Contractor and will not be discharged or otherwise prejudiced or adversely affected by any: 

 time, lenience or tolerance which you may grant to the Contractor; 
 amendment, modification or extension which may be made to the Contract or the 

Works executed under the Contract; 
 intermediate payment or other fulfilment made by us; 
 change in the constitution or organisation of the Contractor; or 
 other matter or thing which in the absence of this provision would or might have that effect, 

except a discharge or amendment expressly made or agreed to by you in writing. 
 
This Guarantee may not be assigned by you to any person, firm or bidder other than an 
Affiliate, without our prior written consent, which must not be unreasonably withheld. You 
must notify us in writing of any assignment, after which we must make any payment 
claimed under this Guarantee to the person, firm or bidder specified in the notice which 
will constitute a full and valid release by us in relation to that payment. 
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Any notice required by this Guarantee is deemed to be given when delivered (in the case 
of personal delivery) or forty-eight (48) hours after being dispatched by prepaid registered 
post or recorded delivery (in the case of letter) or as otherwise advised by and between the 
parties. 
 
We agree that part of the Contract may be amended, renewed, extended, modified, 
compromised, released or discharged by mutual agreement between you and the 
Contractor, and this security may be exchanged or surrendered without in any way 
impairing or affecting our abilities under this Guarantee without notice to us and without 
the necessity of any additional endorsement, consent or guarantee by us, provided, 
however, that the Guaranteed Sum does not increase or decrease. 
 
No action, event or condition which by any applicable law may operate to free us from 
liability under this Guarantee will have any effect. We waive any right we may have to apply 
such law so that in all respects our liability under this Guarantee will be irrevocable and, 
except as stated in this Guarantee, unconditional in all respects. 
 
Capitalised words and phrases used within this Guarantee have the same meanings as 
are given to them in the Contract. 
 
This Guarantee is governed by the Uniform Rules for Demand Guarantees, ICC 
Publication No. 758, provided that the supporting statement under Article 15 (a), and 
Articles 34 and 35 are excluded. Any disputes arising out or in connection with this 
Guarantee, or the breach, termination, or invalidity thereof will be referred to and finally 
resolved by arbitration in accordance with the Arbitration and Conciliation Act 1996then in 
effect, the language of the proceedings being English. 
 
Nothing in or relating to this Guarantee shall be deemed a waiver, express or implied, of 
any of the privileges and immunities whatsoever. 
 
IN WITNESS of which the [insert Bank] has duly executed this Guarantee on the date 
stated above. 
 

SIGNED by [insert] ) 
as attorney for [insert] ) 
under power of attorney dated) 
[insert] ) 
in the presence of ) 

) 
…………………………………. ) 
Signature of witness ) 

) 
…………………………………. ) 
Name of witness (block letters) ) 
…………………………………. ) 
Address of witness ) 
…………………………………. ) 
Occupation of witness 
Address for notices 
[insert address] 

 
 
 
 
 
 
 
 
 
………………………………………
……... By executing this 
agreement the attorney states 
that the attorney has received no 
notice of revocation of the power 
of attorney
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SCHEDULE 6 - SCHEDULE OF KEY PERSONNEL 

 
The Contractor’s Key Personnel for the Project are: 
 

Sl. No. Position Description Name 

 
1 

 
[insert position description] 

 
[for example: Safety Manager, Quality control 

Manager, Environmental Manager, Site 
Manager, Site Foreman.] 

 
[insert name] 

 
2 

 
[insert position description] 

 
[insert name] 

 
3 

 
[insert position description] 

 
[insert name] 

 
4 

 
[insert position description] 

 
[insert name] 

 
5 

 
[insert position description] 

 
[insert name] 

 
6 

 
[insert position description] 

 
[insert name] 

 
7 

 
[insert position description] 

 
[insert name] 

 
8 

 
[insert position description] 

 
[insert name] 

 
9 

 
[insert position description] 

 
[insert name] 

 
10 

 
[insert position description] 

 
[insert name] 

 
 
If there is a position stated in this Schedule, but no person is named in that particular role, 
then the Contractor shall obtain the Purchaser’s Representative’s approval before 
appointing a person to fill that role. 
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SCHEDULE 7 - SCHEDULE OF FORMS OF CERTIFICATES 
 

(A) Form of Final Completion and Handing Over Certificate 

  
FORM OF FINAL COMPLETION AND HANDING OVER CERTIFICATE  

[ON OFFICIAL LETTERHEAD of Health Facility] 
[insert Date] 

Contractor’s Representative [Address] 

FINAL COMPLETION AND HANDING OVER CERTIFICATE 
(Warranty cards of the individual components need to be handed over to user representative) 

 
Dear [insert] 
 
[insert works title] Construction Contract ("Contract") 

[insert name of the development] 
 
We certify that all work as per BOQ/ Form TECH-3: Technical Compliance sheet has been completed and 
necessary handling over process has been completed. 
 
We confirm that on [insert date] you have completed all your obligations under the Contract in accordance 
with BOQ/ 
 
Details of the work completed are as under:  
Particulars  Remarks of Representative at Health Facility   
Whether all work mentioned 
in the BOQ is completed? 

Yes / No 

Description of work 
completed & date of 
completion of work as per 
BOQ   

Details of the work completed by the vendor are as below. 
Description of work (as per BOQ) Date of completion 

of work 
A. Civil & Fabrication 

1. Construction of Sputum Collection Area  
2. Construction of patient waiting area  
3. Construction of Shaded Pathway Platform 
4. Other minor construction (Steel railing, SS 

304 (16 gauge) 

(Refer important note below) 

 

B. Electrical Services  
1. Circuit wiring 
2. Installation of Ceiling Fan (new, 1200 mm 

sweep, 350-400 RPM) (Nos. 4) 
3. Installation of Ceiling Fan (replacement, 

1200 mm sweep, 350-400 RPM) (Nos. 4) 
4. Installation of Exhaust Fan (new, 230 mm 

sweep, 1400 RPM) (Nos. 1) 
5. Installation of Exhaust Fan (replacement, 

230 mm sweep, 1400 RPM) (Nos. 2) 
6. LED Light (Nos 3) 

 

C. Misc. Work  
1. Tissue paper and sanitizer holder (Nos 2) 
2. Signages ((Nos 3) 
3. Outdoor floor mounted stand dustbins with 

durable plastic,80L capacity. The stand 
must be fixed in the ground.  (Nos 4) 

4. Three-Seater Stainless Steel Waiting Area 
Visitor Chair, 325-350 Kg Weight Handling 
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Capacity. Durable Parts and Support (Nos 
8) 

D. Additional work 
1. Installation of new Wash basin 1-unit white 

Ceramic type (Wall mount) with C.I. 
brackets, 15mm C.P. brass pillar taps, 
32mm C.P. brass waste of standard 
pattern, including painting and fittings of all 
brackets including the necessary plumbing 
work (inlet water supply connection and 
outlet connection to drainage) wherever 
require along with necessary plumbing 
work 

2. Cutout provision in the existing wall for 
installation of exhaust fan including 
appropriate civil works 

 

 

Whether the warranty cards 
handed over by the vendor 
for each equipment installed 
at the facility e.g. exhaust / 
ceiling fans etc.)? 

Description of the equipment  Date of handover 
Ceiling Fan (new, 1200 mm sweep, 350-400 RPM) 
(Nos 4) 

 

Ceiling Fan (replacement, 1200 mm sweep, 350-
400 RPM) (Nos 4) 

 

Exhaust Fan (new, 230 mm sweep, 1400 RPM) 
(Nos 1)  

 

Exhaust Fan (replacement, 230 mm sweep, 1400 
RPM) (Nos 2) 

 

LED Light (Nos 3)  
Three-Seater Stainless Steel Waiting Area Visitor 
Chair, 325-350 Kg Weight Handling Capacity. 
Durable Parts and Support (Nos 8)  

 

 

Whether old equipment 
(which were replaced) are 
handed over? 
(please specify)  

Description of the equipment  Date of handover 
Ceiling Fan (replacement, 1200 mm sweep, 350-
400 RPM) (Nos 4) 

 

Exhaust Fan (replacement, 230 mm sweep, 1400 
RPM) (Nos 2) 

 

 

Whether the waste is 
removed from the facility?  

Yes /No  

 
By signing this Final Completion Certificate, Health facility acknowledges and accepts that the work under the 
Contract have been completed and the Final Completion Certificate to be issued by health facil ity. However, 
the obligations of the contractor shall be available till completion of the defect liability period and all the subsequent 
defects erupted after the same is brought to the notice of the contractor shall be repaired/replaced within a 
reasonable time but not later than a week It shall however be ensured that there is no disruption in the normal 
functioning of the health facility.  
 
This Final Completion and Handing Over Certificate does not relieve you from any of its unperformed or continuing 
warranties, obligations or liabilities under or in connection with the Contract or at law.  
 
Yours sincerely 
 
............................................................... 
 
[insert] 
 
Signature and Seal of Health Facility  
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Note: We have prepared a format of Final Certificate to be issued by the Health Facility (Sch No: -1 : East & 
NorthEast-1-Assam, Site Seq. No. 1: - Jorhat for example. Representative of the Health Facility needs to 
provide the certificate for each facility separately.  
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Section VI– Other Standard Form 
 

Annexure X 
 

Form of Bid Security Bank Guarantee 
 
________________________________ 
[Bank’s Name, and Address of Issuing branch or Office] 
 
Beneficiary: ___________________ [Name and Address of SAMS] 
 
Date: ________________ 
 
BID GUARANTEE No.: _________________ 
 
We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has submitted to you its 
bid dated (hereinafter called "the Bid") for the execution of [name of 
contract] under Invitation to Bid No. [ITB number]. 
 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 
At the request of the Bidder, we [name of Bank] hereby irrevocably undertake to pay you any sum or sums 
not exceeding in total an amount of [amount in figures] ([amount in words]) upon receipt by us of your first 
demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s) 
under the bid conditions, because the Bidder: 
 
(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Form of Bid; or 
(b) having been notified of the acceptance of its Bid by SAMS during the period of bid validity, (i) fails or 
refuses to execute the Contract Form; or (ii) fails or refuses to furnish the performance security, if required, 
in accordance with the Instructions to Bidders. 
 
This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of the 
contract signed by the Bidder and the performance security issued to you upon the instruction of the Bidder; 
or (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our receipt of a copy of your notification 
to the Bidder of the name of the successful Bidder; or (ii) 30 days after the expiration of the Bidder’s Bid. 
 
Consequently, any demand for payment under this guarantee must be received by us at the office on or 
before that date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 
 
_____________________________ 
[signature(s)] 
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Annexure Y 

 

Form of Bid Security Declaration 
(Only MSME bidders are requested to submit the Bid Security declaration  

on Rs. 100 stamp paper) 
[Please refer to ITB Para 19 of the Bid Document] 

[The Bidder shall fill in this form in accordance with the instructions indicated below. No 
alterations to its format shall be permitted and no substitutions shall be accepted.] 

Date: [date (as day, month and year)] 
Bid Ref. No.: [number of bidding process] 

Ref: 

To 

The Director 
M/s Strategic Alliance Management 
Services Pvt. Ltd. B-18, Sector-6,  
Noida, G.B. Nagar 
Uttar Pradesh - 201301 

We, the undersigned, declare that:  

We understand that, according to your conditions, bids must be supported by a Bid 
Securing Declaration. 

We accept that we will automatically be suspended from being eligible for bidding in any 
contract with the Purchaser for the period of 2 (two) years starting on the date of 
suspension, if we are in breach of our obligation(s) under the bid conditions, because 
we: 

(a)  have withdrawn our Bid during the period of bid validity specified in the Letter of 
Technical Bid; or 

(b)  having been notified of the acceptance of our Bid by the Purchaser during the period of 
bid validity, (i) fail or refuse to execute the Contract; or (ii) fail or refuse to furnish the 
Performance Security, if required, in accordance with the ITB. 

We understand this Bid Securing Declaration shall expire if we are not the successful 
Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the 
successful Bidder; or (ii) twenty-eight days after the expiration of our Bid. 

Name of the Bidder  

Name of the person duly authorized to sign the Bid on behalf of the Bidder _______ 

Title of the person signing the Bid ______________________ 

Signature of the person named above ______________________ 

Date signed ________________________________ 

 


